INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/05/13
PAGE : 121 -1
VENDOR RANKING

CALL ORDER 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
DESCRIPTION : INTERCHANGE MODIFICATION AND BRIDGE REPLACEMENT COMPLETION DATE : 06/01/15
LOCATION : ON I-65 AND 465 PROJECT (S) : 0902297
1172943
1172944
OTHERS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 41,129,417.20 80.6922%
2 35-1128289 BEATY CONSTRUCTION INC $ 41,188,110.83 80.8073%
3 35-2040801 GOHMANN CONSTRUCTION INC $ 50,868,143.42 99.7986%
4 27-0887958 WALSH CONSTRUCTION COMPANY II LLC $ 50,970,777.38 100.0000%
5 35-1111003 WHITE CONSTRUCTION INC $ 54,314,825.23 106.5607%
6 35-1917625 MILESTONE CONTRACTORS LP $ 54,804,547.25 107.5215%
7 35-1035114 SUPERIOR CONSTRUCTION CO INC $ 58,221,744.50 114.2257%
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i e
SECTION 0001 ROAD CONSTRUCTION - COMMON
—————————————————————————————————————————— i i
0001 105-06845 LUMP | 200000.00000 200000.00|] 150000.00000 150000.00| 450000.00000 450000.00
CONSTRUCTION ENGINEERING | | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP [ [ [
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0008 109-09489 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PAYMENT ADJUSTMENT, PG ASPHALT BINDER \ \
0009 109-11362 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO \ \ \
MAINTAIN TEMPORARY EROSION AND SEDIMENT | \ \
CONTROL MEASURES \ \
0010 201-52370 LUMP | 346756.23000 346756.23| 250019.18000 250019.18] 950000.00000 950000.00
CLEARING RIGHT OF WAY \ \ \
0011 202-02240 1573.000 SYS | 11.00000 17303.00]| 8.98000 14125.54| 12.00000 18876.00
PAVEMENT REMOVAL \ \ \
0012 202-02272 2369.000 LFT | 2.67000 6325.23 | 5.81000 13763.89]| 15.00000 35535.00
PAVED SIDE DITCH, REMOVE \ \ \
0013 202-02637 594.000 LFT | 16.82000 9991.08| 17.95000 10662.30]| 30.00000 17820.00
PIPE, ABANDON AND GROUT FILL \ \ \
0014 202-02859 1.000 EACH | 956.95000 956.95] 897.65000 897.65] 2200.00000 2200.00
GRATED BOX END SECTION, REMOVE \ \ \
0015 202-02928 3.000 EACH | 144.30000 432.90] 522.75000 1568.25| 1050.00000 3150.00
CATCH BASIN, REMOVE \ \ \
0016 202-51328 LUMP | 21780.63000 21780.63| 9645.47000 9645.47| 72000.00000 72000.00
PRESENT STRUCTURE, REMOVE PORTIONS STR. | \ \
NO. 1 \ \ \
0017 202-51330 LUMP | 67976.81000 67976.81| 121394.67000 121394.67| 120000.00000 120000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | \
0018 202-51368 575.000 SYS | 9.56000 5497.00 | 8.57000 4927.75| 34.00000 19550.00
\ \ \

SLOPEWALL, REMOVE
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0019 202-62420 516.000 LFT | 3.93000 2027.88| 4.11000 2120.76| 10.00000 5160.00
BRIDGE RAILING, REMOVE | | |
0020 202-74055 4.000 EACH | 4447.60000 17790.40| 10537.76000 42151.04| 4300.00000 17200.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0021 202-74080 5.000 EACH | 2109.84000 10549.20| 1885.01000 9425.05] 1500.00000 7500.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
REMOVE | | |
0022 202-74095 11.000 EACH | 456.00000 5016.00] 269.30000 2962.30] 300.00000 3300.00
BRIDGE BRACKET ASSEMBLY, REMOVE | | |
0023 202-82065 6.000 EACH | 143.00000 858.00] 304.16000 1824.96 | 170.00000 1020.00
SIGN CIRCUITRY, BOX TRUSS, REMOVE | | |
0024 202-82066 6.000 EACH | 71.70000 430.20] 205.93000 1235.58] 85.00000 510.00
SIGN CIRCUITRY, CANTILEVER, REMOVE | | |
0025 202-82067 2.000 EACH | 71.70000 143.40] 142.57000 285.14| 85.00000 170.00
SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE | | |
0026 202-86946 7.000 EACH | 126.00000 882.00] 211.21000 1478.47] 240.00000 1680.00
HANDHOLE, REMOVE | | |
0027 202-91385 5.000 EACH | 403.65000 2018.25] 464.67000 2323.35] 530.00000 2650.00
INLET, REMOVE | |
0028 202-91840 3049.000 LFT | 2.00000 6098.00] 2.11000 6433.39| 2.00000 6098.00
FENCE, CHAIN LINK, REMOVE | | |
0029 202-93615 152.000 SYS | 77.56000 11789.12| 23.23000 3530.96| 110.00000 16720.00
CONCRETE, REMOVE | | |
0030 202-93741 1.000 EACH | 500.00000 500.00] 1164.78000 1164.78| 590.00000 590.00
GUARDRAIL END TREATMENT, REMOVE | | |
0031 202-93763 11.000 EACH | 996.57000 10962.27| 1815.46000 19970.06 | 980.00000 10780.00
LIGHT STANDARD AND FOUNDATION, REMOVE | | |
0032 202-94954 5718.000 LFT | 8.34000 47688.12| 10.71000 61239.78| 30.00000 171540.00
BARRIER WALL, CONCRETE, REMOVE | | |
0033 202-95027 1.000 EACH | 856.89000 856.89 | 369.63000 369.63| 400.00000 400.00
IMPACT ATTENUATOR, REMOVE | | |
0034 202-95579 1.000 EACH | 448.00000 448.00| 122.51000 122.51| 135.00000 135.00
SERVICE POINT, REMOVE | | |
0035 202-96022 5.000 EACH | 1169.98000 5849.90| 1331.71000 6658.55] 2500.00000 12500.00
CONCRETE FOUNDATION, REMOVE | | |
0036 202-96133 2465.000 LFT | 6.28000 15480.20| 14.94000 36827.10] 30.00000 73950.00
PIPE, REMOVE | |
0037 202-99187 144.000 LFT | 2.00000 288.00] 3.70000 532.80] 2.00000 288.00
FENCE, FARM FIELD, REMOVE | | |
0038 203-02000 2321.000 cCYs | 12.75000 29592.75| 15.05000 34931.05| 22.00000 51062.00
\ \ \

EXCAVATION, COMMON
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0039 203-02070 4206.000 CYS | 12.56000 52827.36| 0.11000 462.66 | 15.00000 63090.00
BORROW | | |
0040 205-03371 3914.000 CYs | 9.85000 38552.90] 8.98000 35147.72] 30.00000 117420.00
SEDIMENT, REMOVE | | |
0041 205-06930 7.500 TON | 59.45000 445.88 | 45.41000 340.58| 100.00000 750.00
SPLASHPAD , RIPRAP | | |
0042 205-06931 406.000 TON | 35.24000 14307.44| 29.57000 12005.42| 100.00000 40600.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0043 205-06931 346.000 TON | 35.79000 12383.34| 36.97000 12791.62| 100.00000 34600.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP , | | |
MODIFIED | | |
0044 205-06933 1.000 EACH | 85.00000 85.00] 89.78000 89.78| 150.00000 150.00
TEMPORARY INLET PROTECTION | | |
0045 205-06934 200.400 TON | 370.00000 74148.00 | 390.75000 78306.30 | 330.00000 66132.00
TEMPORARY MULCH | | |
0046 205-06935 2.000 EACH | 4242.59000 8485.18| 2323.35000 4646.70| 8000.00000 16000.00
TEMPORARY SEDIMENT BASIN | | |
0047 205-06936 1307.000 TON | 37.00000 48359.00 | 21.12000 27603.84| 88.00000 115016.00
TEMPORARY SEDIMENT TRAP | | |
0048 205-06937 24158.000 LFT | 3.21000 77547.18 | 1.21000 29231.18]| 3.50000 84553.00
TEMPORARY SILT FENCE | | |
0049 205-06938 652.000 LFT | 18.00000 11736.00| 11.62000 7576 .24 10.00000 6520.00
TEMPORARY SLOPE DRAIN | | |
0050 205-09543 200.000 TON | 24.63000 4926.00] 20.06000 4012.00] 30.00000 6000.00
NO 2 STONE | | |
0051 205-11584 195.000 LFT | 10.00000 1950.00] 39.08000 7620.60| 75.00000 14625.00
TEMPORARY CHECK DAM, TRAVERSABLE | |
0052 205-11585 335.000 LFT | 1.38000 462.30] 39.08000 13091.80| 36.00000 12060.00
TEMPORARY FILTER BERM | | |
0053 205-11586 22.500 TON | 18.97000 426.83| 26.40000 594.00] 112.00000 2520.00
TEMPORARY FILTER STONE | | |
0054 205-11587 2792.000 SYS | 1.80000 5025.60] 1.27000 3545.84 | 4.50000 12564.00
TEMPORARY GEOTEXTILE | | |
0055 205-11591 11995.000 LBS | 0.25000 2998.75| 0.26000 3118.70] 2.40000 28788.00
TEMPORARY SEED MIXTURE | | |
0056 206-51220 84.000 CYs | 131.75000 11067.00| 208.38000 17503.92| 310.00000 26040.00
EXCAVATION, WET | | |
0057 206-51230 3855.000 CYs | 13.39000 51618.45| 12.99000 50076 .45| 22.00000 84810.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0058 206-51817 942.000 SFT | 29.32000 27619.44| 57.00000 53694.00 | 40.00000 37680.00
SHEET PILING, STEEL | | |
0059 207-08263 2443.000 SYS | 5.45000 13314.35]| 18.56000 45342.08 | 14.00000 34202.00
\ \ \

SUBGRADE TREATMENT, TYPE IA
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0060 207-08267 21533.000 SYS | 7.34000 158052.22] 11.52000 248060.16| 15.00000 322995.00
SUBGRADE TREATMENT, TYPE IIIA | | |
0061 208-02046 5.000 EACH | 1154.71000 5773.55]| 6808.95000 34044.75] 2200.00000 11000.00
GRADING IN GORE AREA | | |
0062 211-02050 12846.000 CYS | 22.10000 283896.60| 17.90000 229943.40| 22.00000 282612.00
B BORROW | | |
0063 211-06467 8.000 CYS | 58.44000 467.52| 72.13000 577.04]| 86.00000 688.00
AGGREGATE FOR END BENT BACKFILL | | |
0064 211-09264 95.000 CYS | 13.49000 1281.55| 28.51000 2708.45| 85.00000 8075.00
STRUCTURAL BACKFILL, TYPE 1 | | |
0065 211-09266 32381.000 CYS | 20.82000 674172.42| 17.90000 579619.90| 23.00000 744763.00
STRUCTURAL BACKFILL, TYPE 3 | | |
0066 213-09269 9.000 CYS | 107.97000 971.73] 142.57000 1283.13| 900.00000 8100.00
FLOWABLE BACKFILL, NON-REMOVABLE | | |
0067 301-07448 4906.000 TON | 12.65000 62060.90 | 18.60000 91251.60] 23.00000 112838.00
COMPACTED AGGREGATE, NO. 53, BASE \ |
0068 302-07455 128.000 CYS | 48.34000 6187.52| 49.68000 6359.04 | 46.00000 5888.00
DENSE GRADED SUBBASE \ \ \
0069 302-08562 33.000 TON | 30.81000 1016.73| 38.81000 1280.73| 34.00000 1122.00
COARSE AGGREGATE, NO 8 \ \ \
0070 303-01180 263.000 TON | 22.55000 5930.65| 19.11000 5025.93 | 43.00000 11309.00
COMPACTED AGGREGATE, NO. 53 \ \ \
0071 306-08034 73.000 SYS | 21.34000 1557.82| 54.95000 4011.35| 58.00000 4234.00
MILLING, ASPHALT, 1 1/2 IN \ \ \
0079 401-10258 1518.000 LFT | 0.69000 1047.42| 4.49000 6815.82| 5.00000 7590.00
JOINT ADHESIVE, SURFACE \ \ \
0080 401-10259 1458.000 LFT | 0.62000 903.96| 5.81000 8470.98| 6.00000 8748.00
JOINT ADHESIVE, INTERMEDIATE \ \ \
0082 402-07434 222.000 TON | 88.35000 19613.70]| 84.48000 18754.56 | 94.00000 20868.00
HMA SURFACE, TYPE C \ \ \
0084 402-07439 361.000 TON | 60.42000 21811.62| 69.70000 25161.70]| 78.00000 28158.00
HMA INTERMEDIATE, TYPE C \ \ \
0085 402-07442 497.000 TON | 53.16000 26420.52 | 59.14000 29392.58]| 66.00000 32802.00
HMA BASE, TYPE C \ \
0086 402-10087 9506.000 TON | 84.46000 802876.76 | 73.92000 702683.52] 82.00000 779492.00
HMA FOR TEMPORARY PAVEMENT, D \ \ \
0087 406-05520 2.000 TON | 500.00000 1000.00 | 290.42000 580.84| 275.00000 550.00
ASPHALT FOR TACK COAT \ \ \
0088 501-06266 LUMP | 117.23000 117.23] 12144.80000 12144.80| 34000.00000 34000.00
PROFILOGRAPH, PCCP \ \ \
0089 501-06727 LUMP | 586.16000 586.16| 8554.16000 8554.16 | 20000.00000 20000.00
\ \ \

CORING, PCCP
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0095 601-01522 36.000 EACH | 1880.00000 67680.00 | 1985.41000 71474.76 | 2200.00000 79200.00
GUARDRAIL, TRANSITION TYPE TGB | | |
0096 601-01848 1.000 EACH | 1910.00000 1910.00] 2017.09000 2017.09] 2200.00000 2200.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 5 | | |
0097 601-02241 8375.000 LFT | 1.00000 8375.00] 1.06000 8877.50] 1.00000 8375.00
GUARDRAIL, REMOVE | | |
0098 601-02625 1.000 EACH | 2020.00000 2020.00] 2133.26000 2133.26]| 2300.00000 2300.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2, MODIFIED , NORTH | | |
0099 601-02625 1.000 EACH | 1615.00000 1615.00] 1705.55000 1705.55] 1900.00000 1900.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2, MODIFIED , SOUTH | | |
0100 601-05071 1.000 EACH | 2270.00000 2270.00] 2397.27000 2397.27| 2600.00000 2600.00
GUARDRAIL TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 7 | | |
0101 601-06035 1754.000 LFT | 9.00000 15786.00 | 9.50000 16663.00 | 10.00000 17540.00
GUARDRAIL, RESET | | |
0102 601-06037 1.000 EACH | 750.00000 750.00] 792.05000 792.05] 800.00000 800.00
GUARDRAIL END TREATMENT, I | | |
0103 601-06854 3.000 EACH | 2420.00000 7260.00 | 2555.68000 7667.04 | 2600.00000 7800.00
GUARDRAIL, W-BEAM, NESTED | | |
0104 601-08433 16.000 EACH | 585.00000 9360.00| 617.79000 9884.64| 650.00000 10400.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0105 601-08434 16.000 EACH | 585.00000 9360.00] 617.79000 9884.64| 690.00000 11040.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0106 601-08435 1.000 EACH | 1175.00000 1175.00] 1240.89000 1240.89| 1250.00000 1250.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0107 601-08436 1.000 EACH | 1810.00000 1810.00] 1911.49000 1911.49] 2000.00000 2000.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0108 601-09149 1.000 EACH | 26000.00000 26000.00 | 27457.81000 27457.81 | 27500.00000 27500.00
IMPACT ATTENUATOR, CR1l, Wl, TL-3 | | |
0109 601-94689 16.000 EACH | 2430.00000 38880.00| 2566.25000 41060.00 | 2600.00000 41600.00
GUARDRAIL END TREATMENT, OS | | |
0110 601-94690 1.000 EACH | 4175.00000 4175.00] 4409.09000 4409.09| 4600.00000 4600.00
GUARDRAIL END TREATMENT, MS | | |
0111 601-99105 20023.750 LFT | 15.70000 314372.88| 16.58000 331993.78| 16.50000 330391.88
\ \ \

GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0112 601-99123 1.000 EACH | 2900.00000 2900.00] 3062.61000 3062.61] 3200.00000 3200.00
GUARDRAIL, TRANSITION, GP | | |
0113 601-99132 7.000 EACH | 90.00000 630.00] 95.04000 665.28]| 96.00000 672.00
GUARDRAIL, TRANSITION, VH, 6 FT-3 IN | | |
SPACING | | |
0114 602-02098 10.000 EACH | 5200.00000 52000.00 | 3225.23000 32252.30] 6800.00000 68000.00
MEDIAN BARRIER RAIL TRANSITION | | |
0115 602-06729 674.000 EACH | 12.00000 8088.00| 12.90000 8694.60| 17.00000 11458.00
BARRIER DELINEATOR | | |
0116 602-08603 3520.000 LFT | 62.00000 218240.00| 55.01000 193635.20] 70.00000 246400.00
CONCRETE BARRIER, 45 IN | | |
0117 602-08604 1300.000 LFT | 85.00000 110500.00] 53.52000 69576.00 | 82.00000 106600.00
CONCRETE BARRIER, 45 IN, MODIFIED | | |
0118 603-06040 93.000 LFT | 10.00000 930.00] 10.56000 982.08| 11.00000 1023.00
FENCE, FARM FIELD, 47 IN | | |
0119 603-92636 3093.000 LFT | 17.00000 52581.00 | 17.95000 55519.35| 20.00000 61860.00
FENCE, CHAIN LINK, 72 IN | | |
0121 607-06335 5961.000 LFT | 23.37000 139308.57] 26.33000 156953.13| 44.00000 262284.00
PAVED SIDE DITCH, A | | |
0122 609-06259 769.400 SYS | 83.94000 64583 .44 | 100.08000 77001.55| 90.00000 69246.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN \ \ \
0123 609-06260 66.000 sSYS | 170.00000 11220.00| 304.88000 20122.08]| 230.00000 15180.00
REINFORCED CONCRETE BRIDGE APPROACH, 13 | |
IN , MODIFIED | |
0124 610-07487 185.000 TON | 146.76000 27150.60] 77.09000 14261.65| 85.00000 15725.00
HMA FOR APPROACHES, TYPE B | | |
0125 615-06505 2.000 EACH | 470.00000 940.00] 496.34000 992.68| 500.00000 1000.00
MONUMENT, B | | |
0126 615-06510 22.000 EACH | 360.00000 7920.00| 380.19000 8364.18]| 425.00000 9350.00
MONUMENT, C | | |
0127 616-02320 7564.000 SYS | 2.44000 18456.16 | 1.53000 11572.92| 2.50000 18910.00
GEOTEXTILES | | |
0128 616-05688 227.000 TON | 43.71000 9922.17] 52.81000 11987.87| 100.00000 22700.00
RIPRAP, CLASS 1 | | |
0129 616-05689 34.000 TON | 40.94000 1391.96]| 54.92000 1867.28] 100.00000 3400.00
RIPRAP, CLASS 2 | | |
0130 616-06405 4191.000 TON | 34.33000 143877.03| 27.45000 115042.95] 50.00000 209550.00
RIPRAP, REVETMENT | | |
0131 616-06451 51.000 TON | 52.90000 2697.90| 34.86000 1777.86 | 120.00000 6120.00
RIPRAP, UNIFORM | | |
0132 616-51367 21.000 syYs | 191.24000 4016.04 | 89.50000 1879.50] 140.00000 2940.00
\ \ \

SLOPEWALL, CONCRETE, 4 IN
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CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0133 621-01004 5.000 EACH | 835.00000 4175.00 | 528.03000 2640.15| 210.00000 1050.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0134 621-01597 81.000 SYS | 1.00000 81.00] 1.06000 85.86 | 6.00000 486.00
EROSION CONTROL, MAT | | |
0135 621-02770 80534.000 SYS | 1.00000 80534.00 | 1.06000 85366.04 | 1.25000 100667.50
EROSION CONTROL BLANKET | | |
0136 621-06545 21.300 TON | 600.00000 12780.00 | 633.64000 13496.53] 720.00000 15336.00
FERTILIZER [ [ |
0137 621-06554 4798.000 LBS | 6.00000 28788.00| 6.34000 30419.32] 5.00000 23990.00
SEED MIXTURE, U | | |
0138 621-06560 3810.000 SYS | 0.36000 1371.60| 0.38000 1447.80| 0.38000 1447.80
MULCHED SEEDING, U | | |
0139 621-06565 65.200 TON | 300.00000 19560.00 | 316.83000 20657.32] 325.00000 21190.00
MULCHING MATERIAL | | |
0140 621-06567 104.000 kGAL | 8.00000 832.00] 1.06000 110.24] 1.00000 104.00
WATER \ \ \
0141 621-06574 26413.000 SYS | 2.66000 70258.58 | 3.34000 88219.42| 3.00000 79239.00
SODDING \ \ \
0142 622-05650 5.000 EACH | 500.00000 2500.00 | 528.03000 2640.15| 520.00000 2600.00
PLANT, DECIDUOUS TREE, SINGLE STEM, \ \
OVER 2 TO 2.5 IN \ \ \
0143 628-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL \ \
MINUTES \ \ \
0144 628-09403 24.000 MOS | 3081.16000 73947.84 | 1935.37000 46448 .88 | 3400.00000 81600.00
FIELD OFFICE, C \ \ \
0145 628-11068 2.000 EACH | 100.00000 200.00 | 158.78000 317.56| 225.00000 450.00
CELLULAR TELEPHONE/RADIO \ \ \
0146 628-11069 48.000 MOS | 100.00000 4800.00 | 158.78000 7621.44| 200.00000 9600.00
CELLULAR TELEPHONE/RADIO SERVICE, \ \ \
ANYTIME MINUTES ANYTIME MINUTES \ \ \
0147 701-02936 966.000 LFT | 58.44000 56453.04 | 59.97000 57931.02| 64.00000 61824.00
PILE, STEEL H, HP 14 IN X 89 \ \ \
0148 701-06011 4.000 EACH | 2114.32000 8457.28| 2220.66000 8882.64 | 1500.00000 6000.00
DYNAMIC PILE LOAD TEST \ \ \
0149 701-09557 311.000 LFT | 29.11000 9053.21| 46.60000 14492.60 | 64.00000 19904.00
TEST PILE, DYNAMIC, PRODUCTION \ \ \
0150 701-09559 4.000 EACH | 977.47000 3909.88]| 1177.10000 4708.40 | 1200.00000 4800.00
TEST PILE, DYNAMIC, RESTRIKE \ \ \
0151 701-09684 15.000 EACH | 138.12000 2071.80 | 137.12000 2056.80 | 130.00000 1950.00
\ \ \

PILE SHOE, HP 14 X 89
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0152 701-09739 16.000 EACH | 124.31000 1988.96 | 123.41000 1974.56 | 94.00000 1504.00
PILE SHOE, HP 12 X 53 | | |
0153 701-09770 24.000 EACH | 138.12000 3314.88]| 137.12000 3290.88]| 130.00000 3120.00
PILE SHOE, HP 14 X 73 | | |
0154 701-51195 795.000 LFT | 36.12000 28715.40| 67.55000 53702.25] 46.00000 36570.00
PILE, STEEL H, HP 12 IN X 53 | | |
0155 701-93575 1622.000 LFT | 56.31000 91334.82] 48.70000 78991.40| 50.00000 81100.00
PILE, STEEL H, HP 14 IN X 73 | | |
0156 702-04325 LUMP | 135996.11000 135996.11| 380017.05000 380017.05| 400000.00000 400000.00
TEMPORARY SHORING , STR. NO. 3 | | |
0157 702-44240 2192.500 CYS | 679.98000 1490856.15| 486.41000 1066453.93| 375.00000 822187.50
CONCRETE, A, STRUCTURES | | |
0158 702-51005 142.300 CYS | 966.85000 137582.76| 785.43000 111766.69 750.00000 106725.00
CONCRETE, A, SUBSTRUCTURE | | |
0159 702-51015 999.300 CYS | 244.37000 244198.94 | 364.66000 364404.74]| 330.00000 329769.00
CONCRETE, B, FOOTINGS \ | \
0160 702-51863 620.000 EACH | 17.00000 10540.00 | 15.49000 9603.80 | 12.50000 7750.00
FIELD DRILLED HOLE IN CONCRETE \ \ \
0161 702-92857 54.800 CYS | 478.11000 26200.43 536.79000 29416.09| 560.00000 30688.00
CONCRETE, C, SUBSTRUCTURE \ \ \
0162 703-01540 336.000 EACH | 18.06000 6068.16 | 11.96000 4018.56 | 18.00000 6048.00
THREADED TIE BAR ASSEMBLY \ \ \
0163 703-06028 71978.000 LBS | 0.85000 61181.30] 0.70000 50384.60 | 0.83000 59741.74
REINFORCING BARS \ \ \
0164 703-06029 499601.000 LBS | 0.90000 449640.90| 0.81000 404676.81| 0.84000 419664.84
REINFORCING BARS, EPOXY COATED \ \ \
0165 704-51002 570.700 CYS | 605.61000 345621.63] 592.49000 338134.04] 600.00000 342420.00
CONCRETE, C, SUPERSTRUCTURE \ \ \
0166 704-51106 17.000 EACH | 62.69000 1065.73| 177.22000 3012.74| 140.00000 2380.00
DECK DRAIN \ \ \
0167 706-06351 4.000 EACH | 2656.18000 10624.72| 1481.55000 5926.20 | 1600.00000 6400.00
CONCRETE BRIDGE RAILING TRANSITION, \ \
TPF-1 \ \ \
0168 706-08496 1692.000 SYS | 82.87000 140216.04| 87.82000 148591 .44 100.00000 169200.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN | \ \
0169 706-08500 979.000 SYS | 96.68000 94649.72 | 108.57000 106290.03] 100.00000 97900.00
REINFORCED CONCRETE MOMENT SLAB, 14 IN | \ \
0170 706-09545 10.000 cCYs | 53.12000 531.20] 83.79000 837.90] 52.00000 520.00
COARSE AGGREGATE, NO 8 \ \ \
0171 706-09959 208.000 LFT | 51.00000 10608.00 | 76.92000 15999.36 | 48.00000 9984.00
RAILING, CONCRETE, FT \ \ \
0172 706-09959 227.000 LFT | 51.00000 11577.00| 73.48000 16679.96 | 50.00000 11350.00
\ \ \

RAILING, CONCRETE, FT , MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -10
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0173 706-09962 579.500 LFT | 56.31000 32631.65] 42.39000 24565.01 | 36.00000 20862.00
RAILING, CONCRETE, PF-1 | | |
0174 706-11404 596.800 LFT | 40.00000 23872.00] 42.25000 25214.80] 48.00000 28646.40
RAILING, STEEL, PF-1 | | |
0175 706-11601 640.300 CYSs | 345.30000 221095.59| 311.99000 199767.20] 240.00000 153672.00
RAILING, CONCRETE, FT | | |
0176 706-11621 28.000 EACH | 1274.96000 35698.88]| 1481.55000 41483.40| 1200.00000 33600.00
CONCRETE BRIDGE RAILING TRANSITION, TFT | | |
0177 706-11621 4.000 EACH | 1274.96000 5099.84| 1481.55000 5926.20] 1300.00000 5200.00
CONCRETE BRIDGE RAILING TRANSITION, TFT | | |
, MODIFIED | | |
0178 709-51821 LUMP | 7140.25000 7140.25] 32000.00000 32000.00] 96000.00000 96000.00
SURFACE SEAL | |
0179 709-51821 LUMP | 3096.00000 3096.00] 1689.71000 1689.71| 8100.00000 8100.00
SURFACE SEAL , MODIFIED, STR NO 4 | | |
0180 709-51821 LUMP | 7740.00000 7740.00 | 8976.59000 8976.59 10900.00000 10900.00
SURFACE SEAL , STR. NO. 2 | | |
0181 709-51821 LUMP | 43861.05000 43861.05]| 58083.83000 58083.83| 68800.00000 68800.00
SURFACE SEAL , STR. NO. 3 | | |
0182 709-51821 LUMP | 4610.00000 4610.00] 2217.74000 2217.74| 10500.00000 10500.00
SURFACE SEAL , STR. NO. 4 | | |
0183 709-51821 LUMP | 5442.00000 5442.00] 2217.74000 2217.74| 4200.00000 4200.00
SURFACE SEAL STR. NO. 1 | | |
0184 710-09158 30.000 SFT | 172.12000 5163.60] 70.78000 2123.40] 225.00000 6750.00
PATCHING CONCRETE STRUCTURES | | |
0185 711-51038 LUMP | 1313892.45000 1313892.45| 800000.00000 800000.00| 900000.00000 900000.00
STRUCTURAL STEEL , STR. NO. 2 | | |
0186 715-03025 1.000 EACH | 5731.36000 5731.36| 6864.45000 6864.45| 16500.00000 16500.00
SANITARY MANHOLE 72" Dia. | | |
0187 715-05019 104.000 LFT | 59.13000 6149.52| 88.71000 9225.84| 80.00000 8320.00
PIPE, TYPE 1 CIRCULAR 36 IN | | |
0188 715-05024 148.000 LFT | 56.79000 8404.92| 88.71000 13129.08| 80.00000 11840.00
PIPE, TYPE 2 CIRCULAR 36 IN | | |
0190 715-05052 444.000 LFT | 18.27000 8111.88] 30.62000 13595.28| 40.00000 17760.00
PIPE, TYPE 4 CIRCULAR 12 IN | | |
0191 715-05053 24.000 LFT | 2.50000 60.00| 17.42000 418.08| 44.00000 1056.00
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0192 715-05123 108.000 LFT | 41.79000 4513.32] 53.86000 5816.88| 60.00000 6480.00
PIPE, TYPE 1 CIRCULAR 24 IN | | |
0193 715-05141 322.000 LFT | 295.92000 95286 .24 | 390.75000 125821.50] 350.00000 112700.00
PIPE, TYPE 1 CIRCULAR 84 IN | | |
0194 715-05149 1630.000 LFT | 54.04000 88085.20 | 32.73000 53349.90 | 44.00000 71720.00
\ \ \

PIPE, TYPE 2 CIRCULAR 12 IN
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0195 715-05151 2085.000 LFT | 31.55000 65781.75| 36.97000 77082.45| 46.00000 95910.00
PIPE, TYPE 2 CIRCULAR 15 IN | | |

0197 715-05154 2311.000 LFT | 30.63000 70785.93 | 52.81000 122043.91| 55.00000 127105.00
PIPE, TYPE 2 CIRCULAR 24 IN | | |

0198 715-05156 601.000 LFT | 45.08000 27093.08| 68.64000 41252.64| 66.00000 39666.00
PIPE, TYPE 2 CIRCULAR 30 IN | | |

0199 715-05162 246.000 LFT | 121.92000 29992.32] 137.29000 33773.34] 130.00000 31980.00
PIPE, TYPE 2 CIRCULAR 54 IN | | |

0200 715-05163 236.000 LFT | 132.09000 31173.24] 158.41000 37384.76 | 150.00000 35400.00
PIPE, TYPE 2 CIRCULAR 60 IN | | |

0201 715-05239 125.000 LFT | 111.13000 13891.25]| 153.13000 19141.25| 152.00000 19000.00
PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SFT | | |

0202 715-05407 70.000 LFT | 12.75000 892.50] 8.49000 594.30] 8.00000 560.00
PIPE, END BENT DRAIN, 6 IN | | |

0203 715-05415 488.000 LFT | 53.21000 25966 .48 | 179.54000 87615.52| 160.00000 78080.00
PIPE SANITARY SEWER 24 IN , SOLID WALL | | |
PVC, TYPE Tl or T2 | | |

0204 715-05422 3720.000 LFT | 51.20000 190464.00] 79.20000 294624.00 | 100.00000 372000.00
PIPE, SLOTTED DRAIN, 12 IN | | |

0205 715-05423 940.000 LFT | 56.74000 53335.60| 82.37000 77427.80 | 105.00000 98700.00
PIPE, SLOTTED DRAIN, 15 IN | | |

0206 715-05424 520.000 LFT | 60.17000 31288.40] 95.04000 49420.80 | 110.00000 57200.00
PIPE, SLOTTED DRAIN, 18 IN | | |

0207 715-05595 35.000 LFT | 40.99000 1434.65]| 47.53000 1663.55] 120.00000 4200.00
PIPE EXTENSION, CIRCULAR 15 IN | | |

0208 715-05596 53.000 LFT | 35.14000 1862.42] 62.31000 3302.43| 125.00000 6625.00
PIPE EXTENSION, CIRCULAR 18 IN | | |

0209 715-05756 73.000 LFT | 39.64000 2893.72| 43.30000 3160.90] 110.00000 8030.00
PIPE EXTENSION, CIRCULAR 12 IN | | |

0210 715-05841 2.000 EACH | 2751.94000 5503.88]| 2217.74000 4435.48 | 1900.00000 3800.00
CONCRETE ANCHOR 60 IN | | |

0211 715-05842 2.000 EACH | 2751.94000 5503.88| 1900.93000 3801.86| 1800.00000 3600.00
CONCRETE ANCHOR 42 IN | | |

0212 715-05889 20.000 LFT | 82.74000 1654.80] 90.82000 1816.40] 135.00000 2700.00
PIPE EXTENSION, CIRCULAR 30 IN | | |

0213 715-05890 25.000 LFT | 105.35000 2633.75| 118.28000 2957.00] 175.00000 4375.00
PIPE EXTENSION, CIRCULAR 42 IN | | |

0214 715-05908 8.000 LFT | 227.88000 1823.04| 242.90000 1943.20] 275.00000 2200.00
PIPE EXTENSION, CIRCULAR, 60 IN | | |

0215 715-06398 4.000 EACH | 1925.89000 7703.56 | 1900.93000 7603.72] 2200.00000 8800.00
CONCRETE ANCHOR, MIN AREA 6.4 SF | | |

0216 715-06939 2.000 EACH | 3406.80000 6813.60| 3379.42000 6758.84| 3800.00000 7600.00
CONCRETE ANCHOR MIN AREA 29.5 SFT | |
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0217 715-07150 2.000 EACH | 3141.18000 6282.36 | 3379.42000 6758.84| 3800.00000 7600.00
CONCRETE ANCHOR 84 IN | | |
0218 715-08069 5.000 EACH | 1646.05000 8230.25| 1900.93000 9504.65| 2300.00000 11500.00
CONCRETE ANCHOR MIN AREA 5.1 SFT | | |
0220 715-09064 923.000 LFT | 1.10000 1015.30]| 1.16000 1070.68| 3.50000 3230.50
VIDEO INSPECTION FOR PIPE , | | |
POST-CONSTRUCTION | | |
0221 715-09064 923.000 LFT | 1.10000 1015.30]| 1.16000 1070.68| 12.50000 11537.50
VIDEO INSPECTION FOR PIPE , [ [ |
PRE-CONSTRUCTION | | |
0222 715-09843 LUMP | 9000.00000 9000.00| 123289.74000 123289.74| 58000.00000 58000.00
BYPASS PUMPING , CIPP INSTALLATION | | |
0223 715-09843 LUMP | 17569.00000 17569.00 | 65631.43000 65631.43| 35000.00000 35000.00
BYPASS PUMPING , CONNECT TO EXISTING | | |
MANHOLE | | |
0224 715-09843 LUMP | 224.76000 224.76 | 63011.44000 63011.44| 35000.00000 35000.00
BYPASS PUMPING , CONNECT TO NEW MANHOLE | \
0225 715-09843 LUMP | 19609.20000 19609.20| 41257.51000 41257.51| 44000.00000 44000.00
BYPASS PUMPING , POST-CONSTRUCTION \ \ \
VIDEO INSPECTION \ \ \
0226 715-09843 LUMP | 19609.20000 19609.20| 41257.51000 41257.51] 105000.00000 105000.00
BYPASS PUMPING , PRE-CONSTRUCTION VIDEO | \ \
INSPECTION \ \ \
0227 715-09992 120.000 LFT | 932.78000 111933.60] 385.47000 46256 .40 | 400.00000 48000.00
PIPE, TYPE 1 DEFORMED MIN AREA 29.5 SFT | \
0228 715-11739 1.000 EACH | 13546.52000 13546.52| 12884.04000 12884.04| 12000.00000 12000.00
GRATED BOX END SECTION II, 10:1 MIN \ \
AREA 6.4 SFT SFT \ \
0229 715-11745 90.000 LFT | 177.61000 15984.90 | 174.26000 15683.40| 180.00000 16200.00
PIPE EXTENSION, DEFORMED MIN AREA 6.4 \ \
SFT \ \ \
0230 715-46000 15.000 EACH | 69.59000 1043.85| 528.03000 7920.45| 580.00000 8700.00
PIPE END SECTION, DIA 12" \ \ \
0231 715-46005 9.000 EACH | 90.73000 816.57] 549.15000 4942 .35 600.00000 5400.00
PIPE END SECTION, DIA 15" \ \ \
0232 715-46010 4.000 EACH | 116.87000 467.48]| 570.28000 2281.12| 680.00000 2720.00
PIPE END SECTION, DIA 18" \ \ \
0233 715-46015 1.000 EACH | 143.43000 143.43] 675.88000 675.88] 800.00000 800.00
PIPE END SECTION, DIA 21" \ \ \
0234 715-46020 2.000 EACH | 552.09000 1104.18| 739.25000 1478.50| 880.00000 1760.00
PIPE END SECTION, DIA 24" \ \ \
0235 715-46030 1.000 EACH | 732.71000 732.71] 1003.27000 1003.27| 1000.00000 1000.00
\ \ \

PIPE END SECTION, DIA 30"
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0236 715-46040 3.000 EACH | 828.34000 2485.02 | 1267.29000 3801.87] 1300.00000 3900.00
PIPE END SECTION, DIA 36 IN | | |
0237 716-07630 113.000 LFT | 375.02000 42377.26 | 378.38000 42756 .94 | 500.00000 56500.00
PIPE INSTALLATION, TRENCHLESS, 12 IN | | |
0238 716-07631 24.000 LFT | 859.74000 20633.76| 733.57000 17605.68 | 900.00000 21600.00
PIPE INSTALLATION, TRENCHLESS, 15 IN | | |
0239 716-07632 84.000 LFT | 492.29000 41352.36 | 537.70000 45166.80 | 650.00000 54600.00
PIPE INSTALLATION, TRENCHLESS, 18 IN | | |
0241 716-09396 220.000 LFT | 50.07000 11015.40] 60.94000 13406.80]| 60.00000 13200.00
PIPE INSTALLATION, TRENCHLESS, 2 IN | | |
0243 716-11716 24.000 LFT | 1.06000 25.44]| 12047.69000 289144 .56 | 15000.00000 360000.00
PIPE INSTALLATION, TRENCHLESS, , MIN. | | |
AREA 29.5 SFT | | |
0245 718-06529 4.000 EACH | 590.00000 2360.00 | 559.71000 2238.84| 700.00000 2800.00
OUTLET PROTECTOR, 2 | | |
0250 720-03194 1.000 EACH | 5607.45000 5607.45| 2745.78000 2745.78 | 15000.00000 15000.00
MANHOLE ,MODIFICATIONS, SANITARY \ \ \
0251 720-03988 3.000 EACH | 4524.67000 13574.01| 7286.89000 21860.67]| 8500.00000 25500.00
MANHOLE, J4, DROP \ \ \
0252 720-07299 3.000 EACH | 4567.04000 13701.12] 2534.56000 7603.68 | 5000.00000 15000.00
INLET, H \ \ \
0253 720-07301 25.000 EACH | 2346.62000 58665.50 | 2640.18000 66004.50| 3000.00000 75000.00
INLET, TYPE HA \ \ \
0254 720-07302 11.000 EACH | 4412.90000 48541.90 | 4224.28000 46467.08 | 5800.00000 63800.00
INLET, TYPE HA, WITH SLOTTED DRAIN \ \
0256 720-10114 1.000 EACH | 59316.88000 59316.88]| 50000.00000 50000.00 | 33000.00000 33000.00
SANITARY DROP MANHOLE , DOGHOUSE TYPE, | \
96" DIA. \ \ \
0257 720-44000 25.000 EACH | 563.84000 14096.00 | 792.05000 19801.25] 750.00000 18750.00
CASTING, ADJUST TO GRADE , INLET \ \ \
0258 720-45030 8.000 EACH | 1437.54000 11500.32] 1372.89000 10983.12| 2200.00000 17600.00
INLET, E7 \ \ \
0259 720-45035 4.000 EACH | 1532.10000 6128.40 | 1372.89000 5491 .56 | 2400.00000 9600.00
INLET, F7 \ \ \
0260 720-45040 5.000 EACH | 2790.74000 13953.70]| 2323.35000 11616.75] 4000.00000 20000.00
INLET, G7 \ \ \
0261 720-45069 1.000 EACH | 4037.01000 4037.01 | 3273.81000 3273.81| 4800.00000 4800.00
INLET, P12 \ \ \
0262 720-45130 10.000 EACH | 3374.65000 33746.50] 1584.10000 15841.00 | 2800.00000 28000.00
INLET, E7, MODIFIED \ \ \
0263 720-45135 1.000 EACH | 3071.15000 3071.15] 1900.93000 1900.93| 3000.00000 3000.00
\ \ \

INLET, F7, MODIFIED
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0264 720-45140 1.000 EACH | 2975.10000 2975.10| 3273.81000 3273.81| 4600.00000 4600.00
INLET, G7, MODIFIED | | |
0265 720-45141 5.000 EACH | 6836.34000 34181.70] 2745.78000 13728.90] 4800.00000 24000.00
INLET, H5, MODIFIED | | |
0266 720-45265 1.000 EACH | 1146.25000 1146.25| 1372.89000 1372.89| 1400.00000 1400.00
PIPE CATCH BASIN, 15 IN | | |
0267 720-45275 1.000 EACH | 1394.10000 1394.10| 1478.49000 1478.49| 1800.00000 1800.00
PIPE CATCH BASIN, 24 IN | | |
0268 720-45410 2.000 EACH | 2493.52000 4987.04 | 2006.53000 4013.06 | 4600.00000 9200.00
MANHOLE, C4 | | |
0269 720-45425 1.000 EACH | 8316.91000 8316.91| 8976.59000 8976.59 | 4800.00000 4800.00
MANHOLE, F4 | | |
0270 720-91110 1.000 EACH | 10321.84000 10321.84| 8342.95000 8342.95| 8000.00000 8000.00
MANHOLE, N4 | | |
0271 720-93501 1.000 EACH | 7645.43000 7645.43 | 6125.20000 6125.20 | 8200.00000 8200.00
MANHOLE, L4 \ | \
0272 720-94612 1.000 EACH | 4871.27000 4871.27| 3907.46000 3907.46 | 7100.00000 7100.00
MANHOLE, K4 \ \ \
0273 720-95335 3.000 EACH | 10404.58000 31213.74| 8448.55000 25345.65] 8500.00000 25500.00
MANHOLE, M4 \ \
0274 720-95422 1.000 EACH | 4524.68000 4524.68 | 3907.46000 3907.46 | 7200.00000 7200.00
MANHOLE, J4 \ \ \
0275 720-98625 4.000 EACH | 2493.51000 9974.04 | 3696.25000 14785.00 | 5600.00000 22400.00
MANHOLE, C4, DROP \ \ \
0276 722-51842 2478.000 SYS | 106.25000 263287.50] 94.33000 233749.74| 70.00000 173460.00
BRIDGE DECK OVERLAY \ \ \
0277 722-51846 15.200 CYS | 550.00000 8360.00 | 550.00000 8360.00| 550.00000 8360.00
BRIDGE DECK OVERLAY, ADDITIONAL \ \ \
0278 722-51852 1400.000 SFT | 21.25000 29750.00 | 19.06000 26684.00 | 18.00000 25200.00
BRIDGE DECK PATCHING, PARTIAL DEPTH \ \
0279 722-60824 2155.000 SYS | 8.50000 18317.50] 12.95000 27907.25]| 12.00000 25860.00
SURFACE MILLING \ \
0280 724-51927 48.000 LFT | 1099.66000 52783.68| 1785.82000 85719.36 | 2000.00000 96000.00
STRUCTURAL EXPANSION JOINT, M \ \ \
0281 725-08293 923.000 LFT | 193.50000 178600.50| 215.00000 198445.00| 185.00000 170755.00
PIPE LINER, CURED-IN-PLACE, 36 IN \ \
0282 731-93945 33209.000 SFT | 13.28000 441015.52] 9.29000 308511.61| 12.00000 398508.00
FACE PANELS, CONCRETE \ \ \
0283 731-93946 33209.000 SFT | 4.46000 148112.14| 3.89000 129183.01| 7.00000 232463.00
WALL ERECTION \ \
0284 731-93947 1810.000 LFT | 35.06000 63458.60 | 58.89000 106590.90| 22.00000 39820.00
\ \ \

LEVELING PAD, CONCRETE



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -15
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0285 734-10240 1781.000 SFT | 157.25000 280062.25| 152.00000 270712.00| 165.00000 293865.00
CUT-WALL, NO. 2 | | |
0286 734-10240 14215.000 SFT | 124.31000 1767066.65]| 89.50000 1272242.50] 95.00000 1350425.00
CUT-WALL, NO. 3 | | |
0287 734-10240 2343.000 SFT | 191.24000 448075.32| 397.00000 930171.00] 145.00000 339735.00
CUT-WALL, NO. 7 | |
0288 734-10240 241.000 SFT | 163.62000 39432.42] 297.50000 71697.50 | 150.00000 36150.00
CUT-WALL, NO. 8 | | |
0289 734-10240 922.000 SFT | 98.81000 91102.82| 173.00000 159506.00] 152.00000 140144.00
CUT-WALL, NO. NB-1 | | |
0290 734-10240 267.000 SEFT | 159.37000 42551.79 | 288.00000 76896 .00 | 195.00000 52065.00
CUT-WALL, NO. NB-2 | | |
0291 734-10240 680.000 SFT | 102.00000 69360.00 | 182.00000 123760.00] 228.00000 155040.00
CUT-WALL, NO. NB-3 | | |
0292 801-01093 36.000 EACH | 1000.00000 36000.00] 1161.67000 41820.12| 500.00000 18000.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0293 801-03290 8.000 EACH | 312.00000 2496.00] 329.50000 2636.00] 350.00000 2800.00
CONSTRUCTION SIGN, C | | |
0294 801-04308 4.000 EACH | 456.00000 1824.00] 481.56000 1926.24| 320.00000 1280.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0298 801-06625 47.000 EACH | 121.00000 5687.00] 127.79000 6006.13| 95.00000 4465.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0299 801-06640 10.000 EACH | 188.00000 1880.00] 198.54000 1985.40] 310.00000 3100.00
CONSTRUCTION SIGN, A | | |
0300 801-06645 13.000 EACH | 77.00000 1001.00] 81.32000 1057.16| 100.00000 1300.00
CONSTRUCTION SIGN, B | | |
0302 801-06775 LUMP | 455230.18000 455230.18| 603740.34000 603740.34| 800000.00000 800000.00
MAINTAINING TRAFFIC | | |
0303 801-07118 132.000 LFT | 10.00000 1320.00] 10.56000 1393.92] 12.00000 1584.00
BARRICADE, III-A | | |
0304 801-07119 48.000 LFT | 15.00000 720.00] 15.84000 760.32 13.00000 624.00
BARRICADE, III-B | | |
0305 801-08401 42350.000 LFT | 17.21000 728843.50]| 40.00000 1694000.00] 38.00000 1609300.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0306 801-08402 270.000 LFT | 36.48000 9849.60| 38.08000 10281.60| 52.00000 14040.00
TEMPORARY TRAFFIC BARRIER, TYPE 3 | | |
0307 801-08403 1320.000 LFT | 89.69000 118390.80] 110.00000 145200.00] 100.00000 132000.00
TEMPORARY TRAFFIC BARRIER, TYPE 4 | |
0308 801-08508 3120.000 LFT | 28.65000 89388.00 | 42.00000 131040.00] 52.00000 162240.00
\ \ \
\ \ \

ANCHORED



OVERHEAD SIGN STRUCTURE, BOX TRUSS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -16
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0309 801-11642 12.000 EACH | 5500.00000 66000.00 | 5808.37000 69700.44| 4800.00000 57600.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0310 802-02475 4.000 EACH | 450.00000 1800.00 | 596.68000 2386.72| 610.00000 2440.00
SIGN, PANEL, RELOCATE | | |
0311 802-04893 74.000 EACH | 291.00000 21534.00| 221.77000 16410.98| 340.00000 25160.00
REFERENCE POST | | |
0312 802-05701 224.750 LFT | 12.40000 2786.90 | 11.93000 2681.27]| 14.00000 3146.50
SIGN POST, SQUARE, TYPE 1, REINFORCED | | |
ANCHOR BASE [ [ |
0313 802-05702 534.500 LFT | 9.60000 5131.20] 10.56000 5644 .32 | 11.00000 5879.50
SIGN POST, SQUARE, TYPE 2, REINFORCED | | |
ANCHOR BASE | | |
0314 802-06402 1.000 EACH | 5860.00000 5860.00 | 5708.06000 5708.06 | 6900.00000 6900.00
DYNAMIC MESSAGE SIGN , REMOVE AND | | |
INSTALL | | |
0315 802-07057 6877.000 SFT | 14.50000 99716.50 ]| 14.52000 99854.04 | 15.00000 103155.00
SIGN, PANEL, WITH LEGEND \ \ \
0316 802-07059 86.000 EACH | 16.90000 1453.40| 44.36000 3814.96 | 18.00000 1548.00
SIGN, SHEET, AND SUPPORTS, REMOVE \ \ \
0317 802-07060 5.000 EACH | 149.00000 745.00| 84.48000 422 .40 160.00000 800.00
SIGN, SHEET, RELOCATE \ \ \
0318 802-07151 20.000 EACH | 234.00000 4680.00 | 401.31000 8026.20| 250.00000 5000.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, VII \ \
0319 802-07152 4.000 EACH | 259.00000 1036.00| 411.87000 1647.48| 280.00000 1120.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, X \ \ \
0320 802-07153 2.000 EACH | 259.00000 518.00] 417.15000 834.30] 280.00000 560.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, XI \ \
0321 802-08456 2.000 EACH | 234.00000 468.00| 390.75000 781.50] 250.00000 500.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, VIII \ \
0322 802-09221 2.000 EACH | 66807.00000 133614.00] 68268.57000 136537.14] 71000.00000 142000.00
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | \
0323 802-09221 1.000 EACH | 15472.00000 15472.00 | 17604.68000 17604.68 | 18300.00000 18300.00
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | \
A , DMS, INTERIOR SECTION ONLY \ \ \
0324 802-09224 2.000 EACH | 75557.00000 151114.00] 78968.66000 157937.32] 80000.00000 160000.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS, \ \ \
TYPE D \ \ \
0325 802-09225 4.000 EACH | 80138.00000 320552.00] 86006.31000 344025.24 85000.00000 340000.00
\ \ \
\ \ \

TYPE E



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -17
TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0326 802-09536 5.000 EACH | 9632.00000 48160.00 | 12119.45000 60597.25]| 12300.00000 61500.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 | | |
IN. CONCRETE BARRIER WALL | | |
0327 802-09537 11.000 EACH | 9984.00000 109824.00| 12113.11000 133244.21| 12300.00000 135300.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 | | |
IN. , MEDIAN OR SHOULDER | | |
0328 802-09578 1.000 EACH | 29609.00000 29609.00| 32780.40000 32780.40| 33400.00000 33400.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
TYPE F | | |
0329 802-09581 3.000 EACH | 12536.00000 37608.00| 6463.15000 19389.45| 6600.00000 19800.00
CANTILEVER SIGN SUPPORT FOUNDATION, | | |
DRILLED SHAFT, 36 IN | | |
0330 802-09838 369.190 SFT | 10.30000 3802.66 | 10.88000 4016.79| 11.00000 4061.09
SIGN, SHEET, WITH LEGEND 0.080" | | |
0331 802-09840 498.400 SFT | 10.70000 5332.88]| 11.35000 5656 .84 | 12.00000 5980.80
SIGN, SHEET, WITH LEGEND 0.100 IN | | |
0332 802-09842 13.000 SFT | 15.20000 197.60] 27.45000 356.85| 28.00000 364.00
SIGN, SHEET, WITH LEGEND 0.125 IN \ \ \
THICKNESS \ \ \
0333 802-09861 2.000 EACH | 46609.00000 93218.00| 49830.64000 99661.28 | 50000.00000 100000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, \ \
TYPE I \ \ \
0334 802-09898 1.000 EACH | 9984.00000 9984.00 | 11802.63000 11802.63| 12000.00000 12000.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, \ \
DMS, 36 IN HEIGHT \ \ \
0335 802-74040 20.000 EACH | 289.00000 5780.00 | 209.10000 4182.00 | 310.00000 6200.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | \ \
0336 802-74050 6.000 EACH | 343.00000 2058.00 | 596.68000 3580.08]| 600.00000 3600.00
SIGN, OVERHEAD, REMOVE \ \ \
0337 802-76095 7500.000 LBS | 2.10000 15750.00 | 2.69000 20175.00 | 2.80000 21000.00
STRUCTURAL STEEL, BREAKAWAY \ \ \
0339 804-06771 91.000 EACH | 32.00000 2912.00 | 33.80000 3075.80]| 33.00000 3003.00
DELINEATOR POST, FLEXIBLE \ \ \
0340 805-02262 LUMP | 9805.00000 9805.00 | 7403.05000 7403.05| 10500.00000 10500.00
FLASHER INSTALLATION , 3 LOCATIONS \ \ \
0341 805-03793 3.000 EACH | 1682.00000 5046.00 | 1536.58000 4609.74 | 1800.00000 5400.00
DETECTOR CARD RACK AND DETECTOR MODULES | \
0342 805-04973 528.000 LFT | 4.40000 2323.20]| 8.55000 4514.40| 5.00000 2640.00
CONDUIT PVC, 3 in., DIRECT BURY, SCH. 8 | \
0343 805-04973 428.000 LFT | 6.20000 2653.60 | 13.73000 5876 .44 | 7.00000 2996.00
CONDUIT PVC, 3 in., DIRECTIONAL PUSH, \ \
\ \ \

SCH 80



WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -18
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0344 805-06483 3.000 EACH | 882.00000 2646.00 | 1145.84000 3437.52]| 1200.00000 3600.00
CONTROLLER | | |
0345 805-06595 289.000 LFT | 12.10000 3496.90 | 5.81000 1679.09| 13.00000 3757.00
CONDUIT, PVC, 2 IN , DIRECT BURY, SCH. | | |
80 | | |
0346 805-06616 16.000 EACH | 1046.00000 16736.00| 1188.08000 19009.28]| 1200.00000 19200.00
PIEZO, CLASS II | |
0347 805-09540 1.000 EACH | 1979.00000 1979.00| 1805.88000 1805.88| 2100.00000 2100.00
LOOP DETECTOR RACK [ [ |
0348 805-11540 12.000 EACH | 1001.00000 12012.00]| 865.98000 10391.76| 1000.00000 12000.00
MICROLOOP DETECTOR PROBE | | |
0349 805-78445 1.000 EACH | 647.00000 647.00| 712.85000 712.85] 700.00000 700.00
SIGNAL SERVICE | |
0350 805-78467 2120.000 LFT | 2.90000 6148.00 | 2.43000 5151.60 | 3.00000 6360.00
SIGNAL CABLE, 3C/8GA | | |
0351 805-78470 1970.000 LFT | 0.26000 512.20] 0.45000 886.50] 0.50000 985.00
SIGNAL CABLE, ROADWAY LOOP, 1C/14GA \ \
0352 805-78480 320.000 LFT | 1.70000 544 .00 0.95000 304.00| 2.00000 640.00
SIGNAL CABLE, 3C/14GA \ \ \
0353 805-78510 1072.000 LFT | 0.91000 975.52] 0.84000 900.48| 0.95000 1018.40
SIGNAL CABLE, 2C/16GA., SHIELDED \ \ \
0354 805-78785 12.000 EACH | 635.00000 7620.00 | 644.20000 7730.40 | 650.00000 7800.00
SIGNAL DETECTOR HOUSING \ \ \
0355 805-78790 2.000 EACH | 861.00000 1722.00 | 961.02000 1922.04| 980.00000 1960.00
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | \ \
0356 805-78795 996.000 LFT | 6.40000 6374.40 | 6.92000 6892.32| 7.25000 7221.00
SAW CUT FOR ROADWAY LOOP AND SEALANT \ \
0357 807-01413 12.000 EACH | 900.00000 10800.00 | 221.77000 2661.24| 970.00000 11640.00
POWER DISCONNECT PLUG FOR HIGH MAST \ \
TOWER \ \ \
0358 807-01603 2.000 EACH | 4053.00000 8106.00 | 4234.84000 8469.68| 4300.00000 8600.00
SERVICE POINT, TYPE II \ \ \
0359 807-02191 4.000 EACH | 665.00000 2660.00 | 839.58000 3358.32] 860.00000 3440.00
HANDHOLE, LIGHTING \ \ \
0360 807-02193 13.000 EACH | 555.00000 7215.00 | 1043.40000 13564.20]| 1050.00000 13650.00
LIGHT STANDARD FOUNDATION, 3FT DIAMETER | \ \
X 8FT \ \ \
0361 807-02194 1.000 EACH | 4253.00000 4253.00 | 4467.17000 4467.17| 4500.00000 4500.00
SERVICE POINT, II, MODIFIED \ \ \
0362 807-02426 1405.000 LFT | 8.40000 11802.00 | 7.50000 10537.50]| 9.00000 12645.00
\ \ \
\ \ \

IN CONDUIT, 4 1/C



CABLE, POLE CIRCUIT THWN, NO 10 COPPER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -19
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0363 807-02603 1.000 EACH | 576.00000 576.00| 491.06000 491.06| 500.00000 500.00
LIGHT STANDARD, RELOCATE , DETECTOR POL | | |
0364 807-02618 90.000 LFT | 16.60000 1494.00] 7.97000 717.30] 18.00000 1620.00
WIRE, NO 2 COPPER, 3 1/C | | |
0365 807-02781 4.000 EACH | 896.00000 3584.00] 892.37000 3569.48| 920.00000 3680.00
LUMINAIRE, MAST ARM, 10 FT | | |
0366 807-02934 1.000 EACH | 555.00000 555.00] 1053.96000 1053.96| 1050.00000 1050.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING , 36IN X 36IN X 96IN | | |
0367 807-03934 5.000 EACH | 229.00000 1145.00] 2272.66000 11363.30]| 300.00000 1500.00
LIGHT STRUCTURE, REMOVE | | |
0368 807-04653 9.000 EACH | 556.00000 5004.00] 1681.26000 15131.34| 900.00000 8100.00
LIGHTING FOUNDATION, , 30" DIA X 5' FOR | | |
45" BARRIER | |
0369 807-07580 17100.000 LFT | 7.00000 119700.00] 7.13000 121923.00] 7.50000 128250.00
WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN | | |
TRENCH 4 1/C | |
0370 807-78590 15.000 EACH | 903.00000 13545.00| 849.08000 12736.20| 950.00000 14250.00
HANDHOLE , ATMS | | |
0371 807-82360 6.000 EACH | 31080.71000 186484.26| 26908.65000 161451.90] 27500.00000 165000.00
LIGHT POLE, HIGH MAST, 120 FT E.M.H. | |
0372 807-82400 3.000 EACH | 24189.00000 72567.00 | 27436.69000 82310.07| 28000.00000 84000.00
LIGHT POLE, HIGH MAST, 125 FT E.M.H. | |
0373 807-82480 3.000 EACH | 30141.14000 90423.42| 27751.39000 83254.17| 28400.00000 85200.00
LIGHT POLE, HIGH MAST, 135 FT E.M.H. | |
0374 807-83648 9.000 EACH | 1028.00000 9252.00] 1156.40000 10407.60 | 1200.00000 10800.00
LIGHT POLE, 36 FT E.M.H., 10.0 FT MAST | | |
ARM, ANCHOR BASE | | |
0375 807-85752 13.000 EACH | 1253.00000 16289.00 | 1458.43000 18959.59| 1500.00000 19500.00
LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST | | |
ARM, BREAKAWAY BASE | | |
0376 807-86620 26.000 EACH | 185.00000 4810.00] 240.79000 6260.54| 250.00000 6500.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0377 807-86665 22.000 EACH | 655.00000 14410.00| 705.46000 15520.12| 725.00000 15950.00
LUMINAIRE, HIGH MAST, HIGH PRESSURE | |
SODIUM, 1000 WATT | | |
0378 807-86830 12.000 EACH | 6043.00000 72516.00 | 9127.61000 109531.32] 9800.00000 117600.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 4FT X 20FT | | |
0379 807-86889 5960.000 LFT | 0.40000 2384.00] 0.53000 3158.80] 0.55000 3278.00
\ \ \
\ \ \

STRANDED, 1/C



SNOWPLOWABLE RAISED PAVEMENT MARKER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -20
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0380 807-86910 22.000 EACH | 26.70000 587.40| 31.68000 696.96 | 30.00000 660.00
CONNECTOR KIT, UNFUSED | | |
0381 807-86915 22.000 EACH | 29.10000 640.20]| 31.68000 696.96 | 32.00000 704.00
CONNECTOR KIT, FUSED | | |
0382 807-86920 27.000 EACH | 5.00000 135.00] 10.56000 285.12| 6.00000 162.00
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED | |
0383 807-86925 16.000 EACH | 5.00000 80.00]| 49.64000 794.24| 6.00000 96.00
MULTIPLE COMPRESSION FITTING, [ [ |
WATERPROOFED | | |
0384 807-86930 44.000 EACH | 0.70000 30.80] 10.56000 464 .64 | 1.00000 44.00
INSULATION LINK, NON-WATERPROOFED | | |
0385 807-86935 16.000 EACH | 3.20000 51.20] 49.64000 794.24| 4.00000 64.00
INSULATION LINK, WATERPROOFED | | |
0386 807-86950 34.000 EACH | 10.00000 340.00| 42.25000 1436.50| 15.00000 510.00
SIGN UNDERPASS AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION \ \ \
0387 807-86955 14.000 EACH | 113.00000 1582.00 | 74.98000 1049.72| 130.00000 1820.00
CABLE-DUCT MARKER \ \ \
0388 807-87235 24.000 EACH | 634.00000 15216.00 | 705.46000 16931.04| 720.00000 17280.00
LUMINAIRE, HIGH MAST, HIGH PRESSURE \ \
SODIUM 1000 WATT ASYMMETRIC , ASYMMETRIC | \
0389 807-92155 90.000 LFT | 3.40000 306.00| 1.16000 104.40] 5.00000 450.00
WIRE, XHHW, NO 6 COPPER, 1/C \ \ \
0390 808-06703 1024.000 LFT | 0.40000 409.60| 0.42000 430.08] 0.45000 460.80
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | \ \
0391 808-06716 90535.000 LFT | 0.30000 27160.50| 0.32000 28971.20] 0.27000 24444 45
LINE, REMOVE \ \
0392 808-10033 686.000 LFT | 0.46000 315.56 | 0.49000 336.14| 0.45000 308.70
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | \
IN \ \ \
0393 808-10034 686.000 LFT | 0.46000 315.56 | 0.49000 336.14| 0.45000 308.70
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | \
IN \ \ \
0395 808-75245 834.000 LFT | 0.40000 333.60| 0.42000 350.28| 0.45000 375.30
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | \
0396 808-75297 47.000 LFT | 4.00000 188.00] 4.22000 198.34] 4.75000 223.25
TRANSVERSE MARKING, THERMOPLASTIC, STOP | \
LINE, 24 IN \ \ \
0397 808-75996 1800.000 EACH | 5.99000 10782.00 | 9.81000 17658.00 | 3.75000 6750.00
\ \ \
\ \ \

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/05/13
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
(1 ) 35-0918397 (2 ) 35-1128289 (3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0398 808-75998 2072.000 EACH | 20.25000 41958.00 | 28.88000 59839.36 | 28.00000 58016.00
SNOWPLOWABLE RATISED PAVEMENT MARKER | | |
0399 809-04652 1.000 EACH | 2439.00000 2439.00 ] 2587.37000 2587.37] 2750.00000 2750.00
SERVICE POINT , ATMS | | |
0400 809-04652 1.000 EACH | 1681.00000 1681.00] 1029.66000 1029.66 1800.00000 1800.00
SERVICE POINT , ATMS, DISCONNECT | | |
0401 809-04652 2.000 EACH | 3097.00000 6194.00] 982.15000 1964.30] 3300.00000 6600.00
SERVICE POINT , ATMS, RELOCATE | | |
0402 809-04982 5246.000 LFT | 1.50000 7869.00 | 1.82000 9547.72| 2.00000 10492.00
CABLE , HOMERUN | | |
0403 809-04989 1.000 EACH | 350.00000 350.00] 374.91000 374.91] 380.00000 380.00
POWER SUPPLY | | |
0404 809-09343 1.000 EACH | 1197.00000 1197.00] 945.18000 945.18 1300.00000 1300.00
ITS , RADIO, 5012-SUR | | |
0405 809-09343 1.000 EACH | 2447.00000 2447.00] 2509.22000 2509.22 ] 2500.00000 2500.00
ITS , RADIO, 5054-BSUR-LR | | |
0406 809-09343 2.000 EACH | 1572.00000 3144.00] 311.55000 623.10] 1700.00000 3400.00
ITS EXIST. SOLAR RAY ASSEMBLY, REMOVE | \ \
0496 715-05153 84.000 LFT | 29.16000 2449.44] 48.58000 4080.72| 52.00000 4368.00
PIPE, TYPE 2 CIRCULAR 21 IN \ \ \
—————————————————————————————————————————— o
SECTION TOTALS \ $ 19,172, 716.58] $ 20,558,540.19] $ 22,886,454.15
—————————————————————————————————————————— et e e
SECTION 0002  ROAD CONSTRUCTION - PCCP
—————————————————————————————————————————— i e Ht
0407 110-01001 LUMP | 0.00000 0.00] 2000000.00000 2000000.00 | 0.00000 0.00
MOBILIZATION AND DEMOBILIZATION \ \ \
0408 203-02000 156260.000 CYS | 0.00000 0.00] 15.05000 2351713.00] 0.00000 0.00
EXCAVATION, COMMON \ \ \
0409 203-02070 11355.000 CYS | 0.00000 0.00] 0.11000 1249.05| 0.00000 0.00
BORROW \ \ \
0410 302-06464 27283.000 CYS | 0.00000 0.00] 30.62000 835405.46 | 0.00000 0.00
SUBBASE FOR PCCP \ \ \
0411 303-01180 20362.000 TON | 0.00000 0.00] 16.50000 335973.00] 0.00000 0.00
COMPACTED AGGREGATE, NO. 53 \ \ \
0415 406-05520 12.000 TON | 0.00000 0.00] 290.42000 3485.04] 0.00000 0.00
ASPHALT FOR TACK COAT \ \ \
0417 501-06325 122070.000 SYS | 0.00000 0.00] 40.65000 4962145.50 | 0.00000 0.00
QC/QA-PCCP, 14 1IN \ \ \
0418 503-03489 12098.000 EACH | 0.00000 0.00] 12.67000 153281.66 | 0.00000 0.00
RETROFITTED TIE BARS \ \ \
0419 503-05240 45716.000 LFT | 0.00000 0.00] 13.20000 603451.20 | 0.00000 0.00
\ \ \

D-1 CONTRACTION JOINT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0421 615-06515 55.000 EACH | 0.00000 0.00| 89.76000 4936.80] 0.00000 0.00
MONUMENT, D | | |
0422 808-06702 10420.000 LFT | 0.00000 0.00| 0.53000 5522.60] 0.00000 0.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |
0423 808-06703 301.000 LFET | 0.00000 0.00| 0.42000 126.42]| 0.00000 0.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0424 808-06705 443.000 LFT | 0.00000 0.00| 0.84000 372.12| 0.00000 0.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0425 808-10032 1598.000 LFT | 0.00000 0.00| 3.17000 5065.66 | 0.00000 0.00
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 | | |
IN | | |
0426 808-10033 49899.000 LFT | 0.00000 0.00| 0.49000 24450.51| 0.00000 0.00
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | | |
IN | | |
0427 808-10034 31520.000 LFT | 0.00000 0.00| 0.49000 15444 .80 | 0.00000 0.00
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | | |
IN \ \ \
0428 808-10037 9996.000 LFT | 0.00000 0.00| 1.06000 10595.76 | 0.00000 0.00
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 | |
IN \ \ \
0429 808-10038 686.000 LFT | 0.00000 0.00| 11.62000 7971.32] 0.00000 0.00
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |
0430 808-10054 22230.000 LFT | 0.00000 0.00| 0.58000 12893.40| 0.00000 0.00
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \
0431 808-11478 80.000 LFT | 0.00000 0.00| 0.84000 67.20| 0.00000 0.00
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN | | |
0432 808-75245 21399.000 LFT | 0.00000 0.00| 0.42000 8987.58] 0.00000 0.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |
0497 202-02240 54725.000 SYS | 0.00000 0.00| 7.34000 401681.50] 0.00000 0.00
PAVEMENT REMOVAL | | |
0498 205-06933 131.000 EACH | 0.00000 0.00| 89.76000 11758.56| 0.00000 0.00
TEMPORARY INLET PROTECTION | | |
0499 207-08263 143917.000 SYS | 0.00000 0.00| 7.34000 1056350.78| 0.00000 0.00
SUBGRADE TREATMENT, TYPE IA | | |
0500 211-09264 11620.000 CYsS | 0.00000 0.00| 16.16000 187779.20| 0.00000 0.00
STRUCTURAL BACKFILL, TYPE 1 | | |
0501 402-07433 5.000 TON | 0.00000 0.00| 132.01000 660.05]| 0.00000 0.00
HMA SURFACE, TYPE B | | |
0502 402-07438 44.000 TON | 0.00000 0.00| 76.04000 3345.76| 0.00000 0.00
\ \ \

HMA INTERMEDIATE, TYPE B
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0503 501-08194 13060.000 sYS | 0.00000 0.00| 36.96000 482697.60| 0.00000 0.00
QC/QA-PCCP, 11.5 IN | | |
0504 503-05310 160.000 LFT | 0.00000 0.00| 195.73000 31316.80] 0.00000 0.00
TERMINAL JOINT | | |
0505 506-06333 157.000 SYS | 0.00000 0.00| 190.10000 29845.70] 0.00000 0.00
PCCP PATCHING, FULL DEPTH | | |
0506 605-06095 52.000 LFT | 0.00000 0.00| 26.87000 1397.24] 0.00000 0.00
CURB, INTEGRAL, B, CONCRETE | | |
0507 715-05048 75190.000 LFT | 0.00000 0.00| 4.12000 309782.80| 0.00000 0.00
PIPE, TYPE 4 CIRCULAR 6 IN | | |
0508 715-05053 4887.000 LFT | 0.00000 0.00| 10.98000 53659.26 | 0.00000 0.00
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0509 715-05152 1447.000 LFT | 0.00000 0.00| 41.19000 59601.93| 0.00000 0.00
PIPE, TYPE 2 CIRCULAR 18 IN | | |
0510 715-09064 9005.000 LFT | 0.00000 0.00| 1.16000 10445.80| 0.00000 0.00
VIDEO INSPECTION FOR PIPE | | |
0511 716-07654 343.000 LFT | 0.00000 0.00| 66.49000 22806.07] 0.00000 0.00
PIPE INSTALLATION, TRENCHLESS, 6 IN | |
0512 718-06528 27.000 EACH | 0.00000 0.00| 554.43000 14969.61 | 0.00000 0.00
OUTLET PROTECTOR, 1 | | |
0513 718-06529 46.000 EACH | 0.00000 0.00| 528.03000 24289.38]| 0.00000 0.00
OUTLET PROTECTOR, 2 | | |
0514 718-06531 25.000 EACH | 0.00000 0.00| 501.63000 12540.75| 0.00000 0.00
OUTLET PROTECTOR, 3 | | |
0515 718-06532 6500.000 LFT | 0.00000 0.00| 1.16000 7540.00 | 0.00000 0.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0516 718-52610 6825.000 CYSs | 0.00000 0.00| 30.62000 208981.50| 0.00000 0.00
AGGREGATE FOR UNDERDRAINS | | |
0517 718-99153 70411.000 SYS | 0.00000 0.00| 0.95000 66890.45| 0.00000 0.00
GEOTEXTILES FOR UNDERDRAIN | | |
0518 720-09079 1.000 EACH | 0.00000 0.00| 2745.78000 2745.78 | 0.00000 0.00
INLET, HA5, MODIFIED | | |
0519 801-06201 754.000 SFT | 0.00000 0.00| 27.45000 20697.30| 0.00000 0.00
TEMPORARY PANEL SIGNS | | |
0520 801-06202 394.000 LFT | 0.00000 0.00| 28.25000 11130.50]| 0.00000 0.00
TEMPORARY PANEL SIGN SUPPORTS | | |
0521 801-06207 368919.000 LFT | 0.00000 0.00| 0.74000 273000.06 | 0.00000 0.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN \ \ \
0522 801-06640 147.000 EACH | 0.00000 0.00| 198.54000 29185.38| 0.00000 0.00
CONSTRUCTION SIGN, A | | |
0523 801-06710 959.000 DAY | 0.00000 0.00| 5.28000 5063.52]| 0.00000 0.00
\ \ \

FLASHING ARROW SIGN
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0524 804-06770 98.000 EACH | 0.00000 0.00] 25.00000 2450.00 | 0.00000 0.00
DELINEATOR POST | |
—————————————————————————————————————————— i S it
SECTION TOTALS | $ 0.00] $ 14,685,751.36] $ 0.00
—————————————————————————————————————————— i e
SECTION 0003 ROAD CONSTRUCTION - HMA
—————————————————————————————————————————— i s
0434 110-01001 LUMP | 2120002.19000 2120002.19] 0.00000 0.00| 2536000.00000 2536000.00
MOBILIZATION AND DEMOBILIZATION | | |
0435 203-02000 130035.000 CYS | 11.83000 1538314.05| 0.00000 0.00] 22.00000 2860770.00
EXCAVATION, COMMON | | |
0436 203-02070 49685.000 CYS | 0.01000 496.85] 0.00000 0.00] 14.00000 695590.00
BORROW | | |
0437 302-06464 1863.000 CYS | 30.41000 56653.83| 0.00000 0.00] 40.00000 74520.00
SUBBASE FOR PCCP | | |
0438 303-01180 13892.000 TON | 15.64000 217270.88] 0.00000 0.00] 22.00000 305624.00
COMPACTED AGGREGATE, NO. 53 \ | \
0439 401-07337 10018.000 TON | 87.57000 877276.26 | 0.00000 0.00] 98.00000 981764.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm \ \
0440 401-07405 16757.000 TON | 62.80000 1052339.60| 0.00000 0.00] 68.00000 1139476.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | \ \
0441 401-07410 22197.000 TON | 49.12000 1090316.64| 0.00000 0.00] 60.00000 1331820.00
QC/QA-HMA, 5, 64, BASE, 25.0 mm \ \ \
0442 401-07429 22083.000 TON | 51.28000 1132416.24| 0.00000 0.00] 60.00000 1324980.00
QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. | \
0 mm \ \ \
0443 401-08365 27033.000 TON | 51.97000 1404905.01 | 0.00000 0.00] 60.00000 1621980.00
QC/QA-HMA, 5, 64, BASE, 19.0 mm \ \ \
0444 401-10258 73434.000 LFT | 0.37000 27170.58]| 0.00000 0.00] 0.45000 33045.30
JOINT ADHESIVE, SURFACE \ \ \
0445 401-10259 73434.000 LFT | 0.34000 24967.56 | 0.00000 0.00] 0.48000 35248.32
JOINT ADHESIVE, INTERMEDIATE \ \ \
0446 406-05520 148.000 TON | 500.00000 74000.00 | 0.00000 0.00] 275.00000 40700.00
ASPHALT FOR TACK COAT \ \ \
0447 415-11527 120.000 TON | 531.23000 63747.60 | 0.00000 0.00] 600.00000 72000.00
BASE SEAL \ \ \
0448 501-06325 6847.000 SYS | 41.41000 283534.27] 0.00000 0.00] 60.00000 410820.00
QC/QA-PCCP, 14 IN \ \ \
0449 503-03489 1541.000 EACH | 9.70000 14947.70| 0.00000 0.00] 18.00000 27738.00
RETROFITTED TIE BARS \ \ \
0450 503-05240 4581.000 LFT | 8.76000 40129.56 | 0.00000 0.00] 17.00000 77877.00
\ \ \

D-1 CONTRACTION JOINT
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e T et L

0451 615-06505 31.000 EACH | 470.00000 14570.00 | 0.00000 0.00| 500.00000 15500.00
MONUMENT, B | | |

0452 615-06515 24.000 EACH | 85.00000 2040.00] 0.00000 0.00| 90.00000 2160.00
MONUMENT, D | | |

0453 808-06702 21530.000 LFT | 0.50000 10765.00 | 0.00000 0.00| 0.60000 12918.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |

0454 808-06703 34993.000 LFT | 0.40000 13997.20| 0.00000 0.00| 0.50000 17496.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |

0455 808-06705 5669.000 LFT | 0.80000 4535.20] 0.00000 0.00| 1.00000 5669.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |

0456 808-10032 794.000 LFT | 3.00000 2382.00] 0.00000 0.00| 2.25000 1786.50
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 | | |
IN | | |

0457 808-10033 15207.000 LFT | 0.38000 5778.66| 0.00000 0.00| 0.50000 7603.50
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | | |
IN | | |

0458 808-10034 19034.000 LFT | 0.38000 7232.92] 0.00000 0.00| 0.50000 9517.00
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | |
IN \ \ \

0459 808-10037 4770.000 LFT | 1.00000 4770.00] 0.00000 0.00| 1.00000 4770.00
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 | |
IN \ \ \

0460 808-10038 400.000 LFT | 9.00000 3600.00] 0.00000 0.00| 10.00000 4000.00
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |

0461 808-10054 11120.000 LFT | 0.45000 5004.00] 0.00000 0.00| 0.65000 7228.00
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \

0462 808-11478 884.000 LFT | 0.80000 707.20] 0.00000 0.00| 6.00000 5304.00
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN | | |

0463 808-75245 33885.000 LFT | 0.40000 13554.00| 0.00000 0.00| 0.50000 16942.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |

0464 808-75272 286.000 LFT | 4.00000 1144.00] 0.00000 0.00| 5.00000 1430.00
TRANSVERSE MARKING, THERMOPLASTIC, | |
CROSSHATCH LINE, WHITE, 24" | | |

0525 202-02240 67684.000 sSYS | 7.77000 525904.68| .00000 0.00| 12.00000 812208.00
PAVEMENT REMOVAL | | |

0526 205-06933 133.000 EACH | 85.00000 11305.00| .00000 0.00| 160.00000 21280.00
TEMPORARY INLET PROTECTION | | |

0527 207-08263 155080.000 SYS | 5.04000 781603.20] .00000 0.00| 12.00000 1860960.00
SUBGRADE TREATMENT, TYPE IA | | |

0528 211-09264 11580.000 CYsS | 12.17000 140928.60]| .00000 0.00| 36.00000 416880.00
STRUCTURAL BACKFILL, TYPE 1 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0529 401-06264 LUMP | 4689.27000 4689.27] 0.00000 0.00| 4200.00000 4200.00
PROFILOGRAPH, HMA | | |
0530 401-07335 1080.000 TON | 86.87000 93819.60 | 0.00000 0.00| 104.00000 112320.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0531 401-07404 1820.000 TON | 61.84000 112548.80] 0.00000 0.00| 80.00000 145600.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm | | |
0532 401-08364 4195.000 TON | 52.04000 218307.80| 0.00000 0.00| 75.00000 314625.00
QC/QA-HMA, 4, 64, BASE, 19.0 MM | | |
0533 503-05310 48.000 LFT | 238.50000 11448.00| 0.00000 0.00| 160.00000 7680.00
TERMINAL JOINT | | |
0534 506-06333 55.000 sSYS | 157.74000 8675.70] 0.00000 0.00| 240.00000 13200.00
PCCP PATCHING, FULL DEPTH | | |
0535 605-05523 52.000 LFT | 29.05000 1510.60] 0.00000 0.00| 30.00000 1560.00
CURB, HMA | | |
0536 715-05048 86996.000 LFT | 3.78000 328844.88| 0.00000 0.00| 4.10000 356683.60
PIPE, TYPE 4 CIRCULAR 6 IN | | |
0537 715-05053 6247.000 LFT | 14.35000 89644 .45 | 0.00000 0.00| 14.00000 87458.00
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0538 715-05152 1444.000 LFT | 33.32000 48114.08| 0.00000 0.00| 80.00000 115520.00
PIPE, TYPE 2 CIRCULAR 18 IN | | |
0539 715-09064 8998.000 LFT | 1.10000 9897.80] 0.00000 0.00| 2.40000 21595.20
VIDEO INSPECTION FOR PIPE | | |
0540 716-07654 260.000 LFT | 80.00000 20800.00] 0.00000 0.00| 140.00000 36400.00
PIPE INSTALLATION, TRENCHLESS, 6 IN | |
0541 718-06528 52.000 EACH | 675.00000 35100.00] 0.00000 0.00| 625.00000 32500.00
OUTLET PROTECTOR, 1 | | |
0542 718-06529 49.000 EACH | 590.00000 28910.00| 0.00000 0.00| 600.00000 29400.00
OUTLET PROTECTOR, 2 | | |
0543 718-06531 5.000 EACH | 510.00000 2550.00] 0.00000 0.00| 590.00000 2950.00
OUTLET PROTECTOR, 3 | | |
0544 718-06532 10000.000 LFT | 0.85000 8500.00| 0.00000 0.00| 2.25000 22500.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0545 718-52610 7584.000 CYS | 36.95000 280228.80| 0.00000 0.00| 38.00000 288192.00
AGGREGATE FOR UNDERDRAINS | | |
0546 718-99153 78830.000 SYS | 1.30000 102479.00| 0.00000 0.00| 1.00000 78830.00
GEOTEXTILES FOR UNDERDRAIN | | |
0547 720-09079 3.000 EACH | 2346.62000 7039.86 | 0.00000 0.00| 3600.00000 10800.00
INLET, HA5, MODIFIED | | |
0548 801-06201 824.000 SFT | 16.00000 13184.00| 0.00000 0.00| 30.00000 24720.00
TEMPORARY PANEL SIGNS | | |
0549 801-06202 431.000 LFT | 15.10000 6508.10] 0.00000 0.00| 32.00000 13792.00
\ \ \

TEMPORARY PANEL SIGN SUPPORTS
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0550 801-06207 435485.000 LFT | 0.69000 300484.65] 0.00000 0.00] 0.95000 413710.75
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN | | |
0551 801-06640 148.000 EACH | 188.00000 27824.00| 0.00000 .00 350.00000 51800.00
CONSTRUCTION SIGN, A | | |
0552 801-06710 1153.000 DAY | 5.00000 5765.00 | 0.00000 .00 11.00000 12683.00
FLASHING ARROW SIGN | | |
0553 804-06770 106.000 EACH | 24.00000 2544 .00 | 0.00000 .00 | 28.00000 2968.00
DELINEATOR POST [ [
—————————————————————————————————————————— e
SECTION TOTALS | $ 13,337,728.87] $ .00 $ 18,995,293.17
—————————————————————————————————————————— e e it
SECTION 0004 NEW BRIDGE CONSTRUCTION - STEEL
—————————————————————————————————————————— i e
0465 206-51230 1500.000 CYS | 35.59000 53385.00 | 32.04000 48060.00 | 22.00000 33000.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0466 211-02050 755.000 CYS | 93.50000 70592.50 | 23.00000 17365.00 | 30.00000 22650.00
B BORROW \ \ \
0467 701-02936 12307.000 LFT | 51.00000 627657.00| 55.77000 686361.39] 66.00000 812262.00
PILE, STEEL H, HP 14 IN X 89 \ \ \
0468 701-06011 11.000 EACH | 1062.47000 11687.17] 2220.66000 24427.26 | 1650.00000 18150.00
DYNAMIC PILE LOAD TEST \ \ \
0469 701-09557 929.000 LFT | 74.37000 69089.73| 38.90000 36138.10] 78.00000 72462.00
TEST PILE, DYNAMIC, PRODUCTION \ \ \
0470 701-09559 10.000 EACH | 2124.94000 21249.40| 1177.10000 11771.00] 2050.00000 20500.00
TEST PILE, DYNAMIC, RESTRIKE \ \ \
0471 701-09684 180.000 EACH | 138.12000 24861.60| 137.12000 24681.60| 148.00000 26640.00
PILE SHOE, HP 14 X 89 \ \ \
0472 702-51005 1144.700 CYS | 584.36000 668916.89 402.91000 461211.08] 612.00000 700556.40
CONCRETE, A, SUBSTRUCTURE \ \ \
0473 702-51015 616.600 CYS | 353.80000 218153.08] 187.84000 115822.14] 300.00000 184980.00
CONCRETE, B, FOOTINGS \ \ \
0474 702-92857 42.800 CYS | 908.41000 38879.95] 464.27000 19870.76 | 520.00000 22256.00
CONCRETE, C, SUBSTRUCTURE \ \ \
0475 703-06028 259555.000 LBS | 0.96000 249172.80] 0.72000 186879.60| 0.90000 233599.50
REINFORCING BARS \ \ \
0476 703-06029 1217180.000 LBS | 1.03000 1253695.40 | 0.81000 985915.80 | 0.89000 1083290.20
REINFORCING BARS, EPOXY COATED \ \ \
0477 704-51002 1885.000 CYS | 791.54000 1492052.90 | 603.43000 1137465.55| 730.00000 1376050.00
CONCRETE, C, SUPERSTRUCTURE \ \ \
0478 711-51038 LUMP | 3819578.33000 3819578.33| 2187850.00000 2187850.00| 4380000.00000 4380000.00
STRUCTURAL STEEL , STR. NO. 3 \ \ \
—————————————————————————————————————————— e i bt
SECTION TOTALS \ $ 8,618,971.75]| $ 5,943,819.28]| $ 8,986,396.10
—————————————————————————————————————————— e e

SECTION 0005

NEW BRIDGE CONSTRUCTION - CONCRETE

—————————————————————————————————————————— T A
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 35-1128289 | ( 3 ) 35-2040801
|[RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC | GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0479 206-51230 3099.600 CYS | | |
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0480 211-02050 1711.800 CYS | | |
B BORROW | | |
0481 701-02936 21821.300 LFT | | |
PILE, STEEL H, HP 14 IN X 89 | | |
0482 701-06011 12.000 EACH | | |
DYNAMIC PILE LOAD TEST | | |
0483 701-09557 1057.500 LFT | | |
TEST PILE, DYNAMIC, PRODUCTION | | |
0484 701-09559 11.000 EACH | | |
TEST PILE, DYNAMIC, RESTRIKE | | |
0485 701-09684 288.000 EACH | | |
PILE SHOE, HP 14 X 89 | | |
0486 701-09770 20.000 EACH | | |
PILE SHOE, HP 14 X 73 | | |
0487 701-93575 1363.000 LFT | \
PILE, STEEL H, HP 14 IN X 73 \ \ \
0488 702-51005 1774.200 CYS | \
CONCRETE, A, SUBSTRUCTURE \ \ \
0489 702-51015 1188.700 CYS | \
CONCRETE, B, FOOTINGS \ \ \
0490 702-92857 54.400 CYS | \
CONCRETE, C, SUBSTRUCTURE \ \ \
0491 703-06028 406685.000 LBS | \
REINFORCING BARS \ \ \
0492 703-06029 1138931.000 LBS | \
REINFORCING BARS, EPOXY COATED \ \ \
0493 704-51002 2426.800 CYS | \
CONCRETE, C, SUPERSTRUCTURE \ \ \
0494 707-09598 8617.500 LFT | \
STRUCTURAL MEMBER, CONCRETE, BULB-T \ \ \
BEAM, 84 IN X 48 1IN \ \ \
0495 711-51038 LUMP | \ \
STRUCTURAL STEEL , STR. NO. 3 \ \ \
—————————————————————————————————————————— e i
SECTION TOTALS \ S \ S \ S
—————————————————————————————————————————— i s e s
CONTRACT TOTALS \ $ 41,129,417.20] $ 41,188,110.83] $ 50,868,143.42
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID : TR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
[( 4 ) 27-0887958 [( 5 ) 35-1111003 [( 6 ) 35-1917625
[WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROAD CONSTRUCTION - COMMON
—————————————————————————————————————————— o
0001 105-06845 LUMP | 822967.09000 822967.09| 150000.00000 150000.00| 736000.00000 736000.00
CONSTRUCTION ENGINEERING | | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FATLED MATERIALS | | |
0007 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0008 109-09489 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PAYMENT ADJUSTMENT, PG ASPHALT BINDER | \
0009 109-11362 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO \ \ \
MATNTATIN TEMPORARY EROSTON AND SEDIMENT | \ \
CONTROL MEASURES \ \
0010 201-52370 LUMP | 700000.00000 700000.00] 100000.00000 100000.00| 800000.00000 800000.00
CLEARING RIGHT OF WAY \ \ \
0011 202-02240 1573.000 SYS | 8.42000 13244.66| 8.50000 13370.50] 8.00000 12584.00
PAVEMENT REMOVAL \ | \
0012 202-02272 2369.000 LFT | 6.24000 14782.56| 7.50000 17767.50] 6.00000 14214.00
PAVED SIDE DITCH, REMOVE \ \ \
0013 202-02637 594.000 LFT | 39.03000 23183.82]| 22.00000 13068.00] 20.00000 11880.00
PIPE, ABANDON AND GROUT FILL \ \ \
0014 202-02859 1.000 EACH | 503.09000 503.09 | 500.00000 500.00 | 625.00000 625.00
GRATED BOX END SECTION, REMOVE \ \ |
0015 202-02928 3.000 EACH | 391.09000 1173.27] 450.00000 1350.00 | 400.00000 1200.00
CATCH BASIN, REMOVE \ \ \
0016 202-51328 LUMP | 175000.00000 175000.00|  25000.00000 25000.00] 150000.00000 150000.00
PRESENT STRUCTURE, REMOVE PORTIONS STR. | \ \
NO. 1 \ \ \
0017 202-51330 LUMP | 400000.00000 400000.00| 120000.00000 120000.00| 350000.00000 350000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | \
0018 202-51368 575.000 SYS | 36.28000 20861.00] 14.00000 8050.00 | 30.00000 17250.00
\ \ \

SLOPEWALL, REMOVE
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TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0019 202-62420 516.000 LFT | 66.74000 34437.84| 35.00000 18060.00 | 150.00000 77400.00
BRIDGE RAILING, REMOVE | | |
0020 202-74055 4.000 EACH | 3657.00000 14628.00 | 4730.00000 18920.00 | 3657.00000 14628.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0021 202-74080 5.000 EACH | 1319.00000 6595.00] 1105.00000 5525.00] 1319.00000 6595.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
REMOVE | | |
0022 202-74095 11.000 EACH | 456.00000 5016.00] 277.00000 3047.00] 456.00000 5016.00
BRIDGE BRACKET ASSEMBLY, REMOVE | | |
0023 202-82065 6.000 EACH | 143.00000 858.00] 312.00000 1872.00] 143.00000 858.00
SIGN CIRCUITRY, BOX TRUSS, REMOVE | | |
0024 202-82066 6.000 EACH | 71.70000 430.20] 212.00000 1272.00] 71.70000 430.20
SIGN CIRCUITRY, CANTILEVER, REMOVE | | |
0025 202-82067 2.000 EACH | 71.70000 143.40] 146.50000 293.00| 71.70000 143.40
SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE | | |
0026 202-86946 7.000 EACH | 185.00000 1295.00] 217.00000 1519.00] 200.00000 1400.00
HANDHOLE, REMOVE | | |
0027 202-91385 5.000 EACH | 391.09000 1955.45]| 440.00000 2200.00] 400.00000 2000.00
INLET, REMOVE | |
0028 202-91840 3049.000 LFT | 2.00000 6098.00] 2.05000 6250.45] 2.00000 6098.00
FENCE, CHAIN LINK, REMOVE | | |
0029 202-93615 152.000 SYS | 30.23000 4594.96 | 70.00000 10640.00 | 35.00000 5320.00
CONCRETE, REMOVE | | |
0030 202-93741 1.000 EACH | 500.00000 500.00] 525.00000 525.00] 500.00000 500.00
GUARDRAIL END TREATMENT, REMOVE | | |
0031 202-93763 11.000 EACH | 190.00000 2090.00] 365.00000 4015.00] 1100.00000 12100.00
LIGHT STANDARD AND FOUNDATION, REMOVE | | |
0032 202-94954 5718.000 LFT | 8.79000 50261.22| 35.00000 200130.00| 10.00000 57180.00
BARRIER WALL, CONCRETE, REMOVE | | |
0033 202-95027 1.000 EACH | 350.00000 350.00| 895.00000 895.00] 350.00000 350.00
IMPACT ATTENUATOR, REMOVE | | |
0034 202-95579 1.000 EACH | 448.00000 448.00| 125.00000 125.00] 448.00000 448.00
SERVICE POINT, REMOVE | | |
0035 202-96022 5.000 EACH | 597.43000 2987.15| 2400.00000 12000.00| 2100.00000 10500.00
CONCRETE FOUNDATION, REMOVE | | |
0036 202-96133 2465.000 LFT | 9.80000 24157.00 | 14.50000 35742.50] 11.50000 28347.50
PIPE, REMOVE | |
0037 202-99187 144.000 LFT | 2.00000 288.00] 2.05000 295.20] 2.00000 288.00
FENCE, FARM FIELD, REMOVE | | |
0038 203-02000 2321.000 cCYs | 16.10000 37368.10] 8.95000 20772.95| 13.50000 31333.50
\ \ \

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 121 -31
TABULATION OF BIDS
CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0039 203-02070 4206.000 CYS | 19.75000 83068.50 | 11.95000 50261.70] 0.10000 420.60
BORROW | | |
0040 205-03371 3914.000 CYs | 12.01000 47007.14| 8.50000 33269.00] 5.00000 19570.00
SEDIMENT, REMOVE | | |
0041 205-06930 7.500 TON | 59.38000 445.35] 40.00000 300.00| 40.00000 300.00
SPLASHPAD , RIPRAP | | |
0042 205-06931 406.000 TON | 62.29000 25289.74| 32.00000 12992.00| 45.00000 18270.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0043 205-06931 346.000 TON | 63.56000 21991.76| 25.00000 8650.00] 45.00000 15570.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP , | | |
MODIFIED | | |
0044 205-06933 1.000 EACH | 85.00000 85.00] 20.00000 20.00| 133.00000 133.00
TEMPORARY INLET PROTECTION | | |
0045 205-06934 200.400 TON | 370.00000 74148.00 | 460.00000 92184.00 | 445.00000 89178.00
TEMPORARY MULCH | | |
0046 205-06935 2.000 EACH | 7765.02000 15530.04| 1500.00000 3000.00] 3500.00000 7000.00
TEMPORARY SEDIMENT BASIN | | |
0047 205-06936 1307.000 TON | 41.11000 53730.77| 35.00000 45745.00 | 25.00000 32675.00
TEMPORARY SEDIMENT TRAP | | |
0048 205-06937 24158.000 LFT | 3.78000 91317.24| 1.50000 36237.00] 2.00000 48316.00
TEMPORARY SILT FENCE | | |
0049 205-06938 652.000 LFT | 21.92000 14291.84| 10.00000 6520.00] 10.00000 6520.00
TEMPORARY SLOPE DRAIN | | |
0050 205-09543 200.000 TON | 21.34000 4268.00] 16.00000 3200.00] 14.00000 2800.00
NO 2 STONE | | |
0051 205-11584 195.000 LFT | 13.71000 2673.45| 65.00000 12675.00 | 5.00000 975.00
TEMPORARY CHECK DAM, TRAVERSABLE | |
0052 205-11585 335.000 LFT | 26.63000 8921.05] 20.00000 6700.00] 20.00000 6700.00
TEMPORARY FILTER BERM | | |
0053 205-11586 22.500 TON | 41.97000 944 .33 30.00000 675.00] 20.00000 450.00
TEMPORARY FILTER STONE | | |
0054 205-11587 2792.000 SYS | 2.61000 7287.12 1.15000 3210.80] 1.50000 4188.00
TEMPORARY GEOTEXTILE | | |
0055 205-11591 11995.000 LBS | 0.25000 2998.75| 2.05000 24589.75| 1.98000 23750.10
TEMPORARY SEED MIXTURE | | |
0056 206-51220 84.000 CYs | 31.38000 2635.92| 450.00000 37800.00| 80.00000 6720.00
EXCAVATION, WET | | |
0057 206-51230 3855.000 CYs | 11.31000 43600.05| 14.00000 53970.00 | 15.00000 57825.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0058 206-51817 942.000 SFT | 50.00000 47100.00 | 45.00000 42390.00 | 45.00000 42390.00
SHEET PILING, STEEL | | |
0059 207-08263 2443.000 SYS | 5.51000 13460.93| 4.50000 10993.50| 5.00000 12215.00
\ \ \

SUBGRADE TREATMENT, TYPE IA
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CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC [MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0060 207-08267 21533.000 SYS | 6.72000 144701.76| 6.50000 139964.50] 10.00000 215330.00
SUBGRADE TREATMENT, TYPE IIIA | | |
0061 208-02046 5.000 EACH | 1578.33000 7891.65| 7950.00000 39750.00] 1300.00000 6500.00
GRADING IN GORE AREA | | |
0062 211-02050 12846.000 CYS | 18.39000 236237.94] 16.95000 217739.70]| 17.50000 224805.00
B BORROW | | |
0063 211-06467 8.000 CYS | 64.55000 516.40| 195.00000 1560.00 | 70.00000 560.00
AGGREGATE FOR END BENT BACKFILL | | |
0064 211-09264 95.000 CYS | 13.40000 1273.00| 25.00000 2375.00 | 17.00000 1615.00
STRUCTURAL BACKFILL, TYPE 1 | | |
0065 211-09266 32381.000 CYS | 18.89000 611677.09 16.95000 548857.95] 20.00000 647620.00
STRUCTURAL BACKFILL, TYPE 3 | | |
0066 213-09269 9.000 CYS | 119.44000 1074.96 | 135.00000 1215.00| 165.00000 1485.00
FLOWABLE BACKFILL, NON-REMOVABLE | | |
0067 301-07448 4906.000 TON | 17.29000 84824.74| 13.00000 63778.00 | 15.00000 73590.00
COMPACTED AGGREGATE, NO. 53, BASE \ |
0068 302-07455 128.000 CYS | 102.63000 13136.64| 25.00000 3200.00 | 75.00000 9600.00
DENSE GRADED SUBBASE \ \ \
0069 302-08562 33.000 TON | 32.61000 1076.13| 35.00000 1155.00| 20.00000 660.00
COARSE AGGREGATE, NO 8 \ \ \
0070 303-01180 263.000 TON | 17.30000 4549.90 | 18.00000 4734.00 | 20.00000 5260.00
COMPACTED AGGREGATE, NO. 53 \ \ \
0071 306-08034 73.000 SYS | 1.68000 122.64] 30.00000 2190.00 | 20.00000 1460.00
MILLING, ASPHALT, 1 1/2 IN \ \ \
0079 401-10258 1518.000 LFT | 1.10000 1669.80 | 1.15000 1745.70 | 4.25000 6451.50
JOINT ADHESIVE, SURFACE \ \ \
0080 401-10259 1458.000 LFT | 0.70000 1020.60| 0.74000 1078.92| 5.50000 8019.00
JOINT ADHESIVE, INTERMEDIATE \ \ \
0082 402-07434 222.000 TON | 74.50000 16539.00 | 78.20000 17360.40| 80.00000 17760.00
HMA SURFACE, TYPE C \ \ \
0084 402-07439 361.000 TON | 55.40000 19999.40| 58.20000 21010.20] 66.00000 23826.00
HMA INTERMEDIATE, TYPE C \ \ \
0085 402-07442 497.000 TON | 50.85000 25272.45| 53.40000 26539.80 | 56.00000 27832.00
HMA BASE, TYPE C \ \
0086 402-10087 9506.000 TON | 64.00000 608384.00] 67.20000 638803.20] 70.00000 665420.00
HMA FOR TEMPORARY PAVEMENT, D \ \ \
0087 406-05520 2.000 TON | 440.00000 880.00| 462.00000 924.00| 275.00000 550.00
ASPHALT FOR TACK COAT \ \ \
0088 501-06266 LUMP | 9500.00000 9500.00 | 8000.00000 8000.00 | 9500.00000 9500.00
PROFILOGRAPH, PCCP \ \ \
0089 501-06727 LUMP | 7500.00000 7500.00 | 6000.00000 6000.00 | 7500.00000 7500.00
\ \ \

CORING, PCCP
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LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0095 601-01522 36.000 EACH | 1880.00000 67680.00 | 1970.00000 70920.00 | 1880.00000 67680.00
GUARDRAIL, TRANSITION TYPE TGB | | |
0096 601-01848 1.000 EACH | 1910.00000 1910.00] 2135.00000 2135.00] 1910.00000 1910.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 5 | | |
0097 601-02241 8375.000 LFT | 1.00000 8375.00] 1.05000 8793.75] 1.00000 8375.00
GUARDRAIL, REMOVE | | |
0098 601-02625 1.000 EACH | 2020.00000 2020.00] 2080.00000 2080.00] 2020.00000 2020.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2, MODIFIED , NORTH | | |
0099 601-02625 1.000 EACH | 1615.00000 1615.00] 1665.00000 1665.00] 1615.00000 1615.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2, MODIFIED , SOUTH | | |
0100 601-05071 1.000 EACH | 2270.00000 2270.00] 2340.00000 2340.00] 2270.00000 2270.00
GUARDRAIL TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 7 | | |
0101 601-06035 1754.000 LFT | 9.00000 15786.00 | 9.30000 16312.20| 9.00000 15786.00
GUARDRAIL, RESET | | |
0102 601-06037 1.000 EACH | 750.00000 750.00] 772.50000 772.50] 750.00000 750.00
GUARDRAIL END TREATMENT, I | | |
0103 601-06854 3.000 EACH | 2420.00000 7260.00 | 2495.00000 7485.00 | 2420.00000 7260.00
GUARDRAIL, W-BEAM, NESTED | | |
0104 601-08433 16.000 EACH | 585.00000 9360.00| 614.00000 9824.00] 585.00000 9360.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0105 601-08434 16.000 EACH | 585.00000 9360.00] 614.00000 9824.00] 585.00000 9360.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0106 601-08435 1.000 EACH | 1175.00000 1175.00] 1210.00000 1210.00] 1175.00000 1175.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0107 601-08436 1.000 EACH | 1810.00000 1810.00] 1865.00000 1865.00] 1810.00000 1810.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0108 601-09149 1.000 EACH | 26000.00000 26000.00 | 27300.00000 27300.00 | 26000.00000 26000.00
IMPACT ATTENUATOR, CR1l, Wl, TL-3 | | |
0109 601-94689 16.000 EACH | 2430.00000 38880.00| 2500.00000 40000.00 | 3180.33000 50885.28
GUARDRAIL END TREATMENT, OS | | |
0110 601-94690 1.000 EACH | 4175.00000 4175.00] 4300.00000 4300.00] 4175.00000 4175.00
GUARDRAIL END TREATMENT, MS | | |
0111 601-99105 20023.750 LFT | 15.70000 314372.88| 16.25000 325385.94| 15.70000 314372.88
\ \ \

GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0112 601-99123 1.000 EACH | 2900.00000 2900.00] 2990.00000 2990.00] 2900.00000 2900.00
GUARDRAIL, TRANSITION, GP | | |
0113 601-99132 7.000 EACH | 90.00000 630.00] 93.00000 651.00] 90.00000 630.00
GUARDRAIL, TRANSITION, VH, 6 FT-3 IN | | |
SPACING | | |
0114 602-02098 10.000 EACH | 2560.91000 25609.10] 2800.00000 28000.00| 3000.00000 30000.00
MEDIAN BARRIER RAIL TRANSITION | | |
0115 602-06729 674.000 EACH | 12.00000 8088.00| 15.50000 10447.00| 15.00000 10110.00
BARRIER DELINEATOR | | |
0116 602-08603 3520.000 LFT | 60.79000 213980.80 | 80.00000 281600.00 | 65.00000 228800.00
CONCRETE BARRIER, 45 IN | | |
0117 602-08604 1300.000 LFT | 92.01000 119613.00] 80.00000 104000.00] 105.00000 136500.00
CONCRETE BARRIER, 45 IN, MODIFIED | | |
0118 603-06040 93.000 LFT | 10.00000 930.00] 10.50000 976.50] 10.00000 930.00
FENCE, FARM FIELD, 47 IN | | |
0119 603-92636 3093.000 LFT | 17.00000 52581.00 | 17.85000 55210.05]| 17.00000 52581.00
FENCE, CHAIN LINK, 72 IN | | |
0121 607-06335 5961.000 LFT | 26.33000 156953.13| 30.00000 178830.00] 30.00000 178830.00
PAVED SIDE DITCH, A | | |
0122 609-06259 769.400 SYS | 64.37000 49526.28 | 80.00000 61552.00| 80.00000 61552.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN \ \ \
0123 609-06260 66.000 sSYS | 151.02000 9967.32] 85.00000 5610.00] 125.00000 8250.00
REINFORCED CONCRETE BRIDGE APPROACH, 13 | |
IN , MODIFIED | |
0124 610-07487 185.000 TON | 68.00000 12580.00 | 71.40000 13209.00| 73.00000 13505.00
HMA FOR APPROACHES, TYPE B | | |
0125 615-06505 2.000 EACH | 470.00000 940.00] 485.00000 970.00] 470.00000 940.00
MONUMENT, B | | |
0126 615-06510 22.000 EACH | 360.00000 7920.00| 375.00000 8250.00] 360.00000 7920.00
MONUMENT, C | | |
0127 616-02320 7564.000 SYS | 1.35000 10211.40| 1.45000 10967.80 | 2.00000 15128.00
GEOTEXTILES | | |
0128 616-05688 227.000 TON | 32.23000 7316.21 42.00000 9534.00] 45.00000 10215.00
RIPRAP, CLASS 1 | | |
0129 616-05689 34.000 TON | 34.23000 1163.82] 45.00000 1530.00] 50.00000 1700.00
RIPRAP, CLASS 2 | | |
0130 616-06405 4191.000 TON | 25.98000 108882.18| 35.00000 146685.00] 30.00000 125730.00
RIPRAP, REVETMENT | | |
0131 616-06451 51.000 TON | 36.40000 1856.40] 36.00000 1836.00] 32.00000 1632.00
RIPRAP, UNIFORM | | |
0132 616-51367 21.000 syYs | 278.53000 5849.13| 140.00000 2940.00] 140.00000 2940.00
\ \ \

SLOPEWALL, CONCRETE, 4 IN
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0133 621-01004 5.000 EACH | 500.00000 2500.00 | 380.00000 1900.00| 350.00000 1750.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0134 621-01597 81.000 SYS | 1.00000 81.00] 7.05000 571.05| 6.82000 552.42
EROSION CONTROL, MAT | | |
0135 621-02770 80534.000 SYS | 1.00000 80534.00 | 0.95000 76507.30| 0.90000 72480.60
EROSION CONTROL BLANKET | | |
0136 621-06545 21.300 TON | 600.00000 12780.00 | 508.00000 10820.40| 484.00000 10309.20
FERTILIZER [ [ |
0137 621-06554 4798.000 LBS | 6.00000 28788.00| 4.45000 21351.10] 4.23000 20295.54
SEED MIXTURE, U | | |
0138 621-06560 3810.000 SYS | 0.36000 1371.60| 0.35000 1333.50]| 0.34000 1295.40
MULCHED SEEDING, U | | |
0139 621-06565 65.200 TON | 300.00000 19560.00 | 430.00000 28036.00| 408.00000 26601.60
MULCHING MATERIAL | | |
0140 621-06567 104.000 kGAL | 1.00000 104.00] 5.25000 546.00 | 5.00000 520.00
WATER \ \ \
0141 621-06574 26413.000 SYS | 2.66000 70258.58 | 2.95000 77918.35| 3.44000 90860.72
SODDING \ \ \
0142 622-05650 5.000 EACH | 500.00000 2500.00 | 540.00000 2700.00 | 522.00000 2610.00
PLANT, DECIDUOUS TREE, SINGLE STEM, \ \
OVER 2 TO 2.5 IN \ \ \
0143 628-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL \ \
MINUTES \ \ \
0144 628-09403 24.000 MOS | 2196.67000 52720.08 | 1995.00000 47880.00 | 2200.00000 52800.00
FIELD OFFICE, C \ \ \
0145 628-11068 2.000 EACH | 150.00000 300.00| 205.00000 410.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO \ \ \
0146 628-11069 48.000 MOS | 100.00000 4800.00 | 205.00000 9840.00 | 125.00000 6000.00
CELLULAR TELEPHONE/RADIO SERVICE, \ \ \
ANYTIME MINUTES ANYTIME MINUTES \ \ \
0147 701-02936 966.000 LFT | 46.97000 45373.02| 65.00000 62790.00 | 62.00000 59892.00
PILE, STEEL H, HP 14 IN X 89 \ \ \
0148 701-06011 4.000 EACH | 4500.00000 18000.00 | 2600.00000 10400.00 | 2700.00000 10800.00
DYNAMIC PILE LOAD TEST \ \ \
0149 701-09557 311.000 LFT | 50.11000 15584.21 | 60.00000 18660.00 | 29.00000 9019.00
TEST PILE, DYNAMIC, PRODUCTION \ \ \
0150 701-09559 4.000 EACH | 2500.00000 10000.00 | 2200.00000 8800.00 | 1200.00000 4800.00
TEST PILE, DYNAMIC, RESTRIKE \ \ \
0151 701-09684 15.000 EACH | 112.20000 1683.00| 115.00000 1725.00 | 120.00000 1800.00
\ \ \

PILE SHOE, HP 14 X 89
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0152 701-09739 16.000 EACH | 90.30000 1444.80| 115.00000 1840.00 | 110.00000 1760.00
PILE SHOE, HP 12 X 53 | | |
0153 701-09770 24.000 EACH | 112.20000 2692.80| 115.00000 2760.00 | 120.00000 2880.00
PILE SHOE, HP 14 X 73 | | |
0154 701-51195 795.000 LFT | 30.67000 24382.65] 55.00000 43725.00 | 53.00000 42135.00
PILE, STEEL H, HP 12 IN X 53 | | |
0155 701-93575 1622.000 LFT | 40.00000 64880.00 | 59.00000 95698.00| 64.00000 103808.00
PILE, STEEL H, HP 14 IN X 73 | | |
0156 702-04325 LUMP | 300000.00000 300000.00] 50000.00000 50000.00| 250000.00000 250000.00
TEMPORARY SHORING , STR. NO. 3 | | |
0157 702-44240 2192.500 CYS | 460.75000 1010194.38| 310.00000 679675.00| 250.00000 548125.00
CONCRETE, A, STRUCTURES | | |
0158 702-51005 142.300 CYS | 800.00000 113840.00] 650.00000 92495.00 | 1200.00000 170760.00
CONCRETE, A, SUBSTRUCTURE | | |
0159 702-51015 999.300 CYS | 425.00000 424702.50| 295.00000 294793.50]| 350.00000 349755.00
CONCRETE, B, FOOTINGS \ | \
0160 702-51863 620.000 EACH | 15.84000 9820.80 | 30.00000 18600.00 | 8.00000 4960.00
FIELD DRILLED HOLE IN CONCRETE \ \ \
0161 702-92857 54.800 CYS | 525.00000 28770.00| 995.00000 54526.00 | 1000.00000 54800.00
CONCRETE, C, SUBSTRUCTURE \ \ \
0162 703-01540 336.000 EACH | 28.71000 9646.56 | 18.95000 6367.20]| 13.00000 4368.00
THREADED TIE BAR ASSEMBLY \ \ \
0163 703-06028 71978.000 LBS | 0.65000 46785.70 | 0.75000 53983.50]| 0.90000 64780.20
REINFORCING BARS \ \ \
0164 703-06029 499601.000 LBS | 0.74000 369704.74| 0.80000 399680.80] 0.81000 404676.81
REINFORCING BARS, EPOXY COATED \ \ \
0165 704-51002 570.700 CYS | 700.00000 399490.00| 760.00000 433732.00] 600.00000 342420.00
CONCRETE, C, SUPERSTRUCTURE \ \ \
0166 704-51106 17.000 EACH | 119.94000 2038.98]| 165.00000 2805.00 | 700.00000 11900.00
DECK DRAIN \ \ \
0167 706-06351 4.000 EACH | 1623.99000 6495.96 | 2450.00000 9800.00 | 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, \ \
TPF-1 \ \ \
0168 706-08496 1692.000 SYS | 70.34000 119015.28] 95.00000 160740.00] 72.00000 121824.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN | \ \
0169 706-08500 979.000 SYS | 85.99000 84184.21| 100.00000 97900.00 | 76.00000 74404.00
REINFORCED CONCRETE MOMENT SLAB, 14 IN | \ \
0170 706-09545 10.000 cCYs | 57.35000 573.50] 90.00000 900.00| 65.00000 650.00
COARSE AGGREGATE, NO 8 \ \ \
0171 706-09959 208.000 LFT | 88.77000 18464.16 | 53.55000 11138.40]| 37.00000 7696.00
RAILING, CONCRETE, FT \ \ \
0172 706-09959 227.000 LFT | 97.49000 22130.23| 53.55000 12155.85]| 64.00000 14528.00
\ \ \

RAILING, CONCRETE, FT , MODIFIED
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0173 706-09962 579.500 LFT | 53.85000 31206.08]| 63.00000 36508.50] 65.00000 37667.50
RAILING, CONCRETE, PF-1 | | |
0174 706-11404 596.800 LFT | 40.00000 23872.00] 42.00000 25065.60] 40.00000 23872.00
RAILING, STEEL, PF-1 | | |
0175 706-11601 640.300 CYSs | 250.01000 160081.40] 420.00000 268926.00 | 300.00000 192090.00
RAILING, CONCRETE, FT | | |
0176 706-11621 28.000 EACH | 1916.95000 53674.60 | 1595.00000 44660.00 | 2000.00000 56000.00
CONCRETE BRIDGE RAILING TRANSITION, TFT | | |
0177 706-11621 4.000 EACH | 2276.58000 9106.32] 1595.00000 6380.00] 1500.00000 6000.00
CONCRETE BRIDGE RAILING TRANSITION, TFT | | |
, MODIFIED | | |
0178 709-51821 LUMP | 95597.68000 95597.68 | 6195.00000 6195.00] 25000.00000 25000.00
SURFACE SEAL | |
0179 709-51821 LUMP | 3993.84000 3993.84| 1680.00000 1680.00] 3096.00000 3096.00
SURFACE SEAL , MODIFIED, STR NO 4 | | |
0180 709-51821 LUMP | 10320.00000 10320.00| 8925.00000 8925.00] 7740.00000 7740.00
SURFACE SEAL , STR. NO. 2 | | |
0181 709-51821 LUMP | 69898.95000 69898.95| 60900.00000 60900.00 | 43861.05000 43861.05
SURFACE SEAL , STR. NO. 3 | | |
0182 709-51821 LUMP | 3780.20000 3780.20] 2625.00000 2625.00] 4610.00000 4610.00
SURFACE SEAL , STR. NO. 4 | | |
0183 709-51821 LUMP | 3488.40000 3488.40] 3150.00000 3150.00] 5442.00000 5442.00
SURFACE SEAL STR. NO. 1 | | |
0184 710-09158 30.000 SFT | 210.30000 6309.00] 185.00000 5550.00] 172.16000 5164.80
PATCHING CONCRETE STRUCTURES | | |
0185 711-51038 LUMP | 1500000.00000 1500000.00| 1075000.00000 1075000.00| 850000.00000 850000.00
STRUCTURAL STEEL , STR. NO. 2 | | |
0186 715-03025 1.000 EACH | 4764.35000 4764.35] 4500.00000 4500.00] 5000.00000 5000.00
SANITARY MANHOLE 72" Dia. | | |
0187 715-05019 104.000 LFT | 50.69000 5271.76| 78.00000 8112.00] 64.00000 6656.00
PIPE, TYPE 1 CIRCULAR 36 IN | | |
0188 715-05024 148.000 LFT | 57.15000 8458.20] 60.00000 8880.00| 65.00000 9620.00
PIPE, TYPE 2 CIRCULAR 36 IN | | |
0190 715-05052 444.000 LFT | 29.56000 13124.64| 24.00000 10656.00 | 21.00000 9324.00
PIPE, TYPE 4 CIRCULAR 12 IN | | |
0191 715-05053 24.000 LFT | 16.85000 404.40| 12.00000 288.00] 60.00000 1440.00
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0192 715-05123 108.000 LFT | 46.91000 5066.28| 32.00000 3456.00] 45.00000 4860.00
PIPE, TYPE 1 CIRCULAR 24 IN | | |
0193 715-05141 322.000 LFT | 343.71000 110674.62| 370.00000 119140.00] 300.00000 96600.00
PIPE, TYPE 1 CIRCULAR 84 IN | | |
0194 715-05149 1630.000 LFT | 25.64000 41793.20| 22.00000 35860.00| 35.00000 57050.00
\ \ \

PIPE, TYPE 2 CIRCULAR 12 IN
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0195 715-05151 2085.000 LFT | 27.11000 56524.35] 23.00000 47955.00 | 40.00000 83400.00
PIPE, TYPE 2 CIRCULAR 15 IN | | |

0197 715-05154 2311.000 LFT | 52.89000 122228.79| 32.00000 73952.00 | 43.00000 99373.00
PIPE, TYPE 2 CIRCULAR 24 IN | | |

0198 715-05156 601.000 LFT | 57.55000 34587.55] 50.00000 30050.00] 52.00000 31252.00
PIPE, TYPE 2 CIRCULAR 30 IN | | |

0199 715-05162 246.000 LFT | 105.90000 26051.40] 96.00000 23616.00] 120.00000 29520.00
PIPE, TYPE 2 CIRCULAR 54 IN | | |

0200 715-05163 236.000 LFT | 134.07000 31640.52] 135.00000 31860.00] 125.00000 29500.00
PIPE, TYPE 2 CIRCULAR 60 IN | | |

0201 715-05239 125.000 LFT | 118.60000 14825.00| 118.00000 14750.00 | 105.00000 13125.00
PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SFT | | |

0202 715-05407 70.000 LFT | 7.92000 554.40] 40.00000 2800.00] 15.00000 1050.00
PIPE, END BENT DRAIN, 6 IN | | |

0203 715-05415 488.000 LFT | 64.90000 31671.20] 70.00000 34160.00| 95.00000 46360.00
PIPE SANITARY SEWER 24 IN , SOLID WALL | |
PVC, TYPE Tl or T2 | | |

0204 715-05422 3720.000 LFT | 53.83000 200247.60 | 70.00000 260400.00| 55.00000 204600.00
PIPE, SLOTTED DRAIN, 12 IN | | |

0205 715-05423 940.000 LFT | 55.46000 52132.40| 64.00000 60160.00 | 60.00000 56400.00
PIPE, SLOTTED DRAIN, 15 IN | | |

0206 715-05424 520.000 LFT | 64.13000 33347.60] 68.00000 35360.00] 65.00000 33800.00
PIPE, SLOTTED DRAIN, 18 IN | | |

0207 715-05595 35.000 LFT | 127.13000 4449 .55 300.00000 10500.00| 75.00000 2625.00
PIPE EXTENSION, CIRCULAR 15 IN | | |

0208 715-05596 53.000 LFT | 150.75000 7989.75] 150.00000 7950.00 77.00000 4081.00
PIPE EXTENSION, CIRCULAR 18 IN | | |

0209 715-05756 73.000 LFT | 84.70000 6183.10] 160.00000 11680.00 | 65.00000 4745.00
PIPE EXTENSION, CIRCULAR 12 IN | | |

0210 715-05841 2.000 EACH | 2558.45000 5116.90] 860.00000 1720.00] 3400.00000 6800.00
CONCRETE ANCHOR 60 IN | | |

0211 715-05842 2.000 EACH | 1820.50000 3641.00] 675.00000 1350.00] 3300.00000 6600.00
CONCRETE ANCHOR 42 IN | | |

0212 715-05889 20.000 LFT | 114.03000 2280.60] 110.00000 2200.00] 77.00000 1540.00
PIPE EXTENSION, CIRCULAR 30 IN | | |

0213 715-05890 25.000 LFT | 235.77000 5894.25| 265.00000 6625.00] 112.00000 2800.00
PIPE EXTENSION, CIRCULAR 42 IN | | |

0214 715-05908 8.000 LFT | 394.47000 3155.76| 500.00000 4000.00] 200.00000 1600.00
PIPE EXTENSION, CIRCULAR, 60 IN | | |

0215 715-06398 4.000 EACH | 1763.93000 7055.72 700.00000 2800.00] 1800.00000 7200.00
CONCRETE ANCHOR, MIN AREA 6.4 SF | | |

0216 715-06939 2.000 EACH | 3850.96000 7701.92] 1295.00000 2590.00] 5000.00000 10000.00
CONCRETE ANCHOR MIN AREA 29.5 SFT | |
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0217 715-07150 2.000 EACH | 3786.51000 7573.02 | 1500.00000 3000.00 | 5000.00000 10000.00
CONCRETE ANCHOR 84 IN | | |
0218 715-08069 5.000 EACH | 1764.23000 8821.15| 680.00000 3400.00 | 2000.00000 10000.00
CONCRETE ANCHOR MIN AREA 5.1 SFT | | |
0220 715-09064 923.000 LFT | 4.90000 4522.70 | 5.25000 4845.75 | 3.00000 2769.00
VIDEO INSPECTION FOR PIPE , | | |
POST-CONSTRUCTION | | |
0221 715-09064 923.000 LFT | 4.90000 4522.70 | 5.25000 4845.75 | 14.00000 12922.00
VIDEO INSPECTION FOR PIPE , [ [ |
PRE-CONSTRUCTION | | |
0222 715-09843 LUMP | 39000.00000 39000.00| 20000.00000 20000.00| 81000.00000 81000.00
BYPASS PUMPING , CIPP INSTALLATION | | |
0223 715-09843 LUMP | 20000.00000 20000.00| 30000.00000 30000.00| 51000.00000 51000.00
BYPASS PUMPING , CONNECT TO EXISTING | | |
MANHOLE | | |
0224 715-09843 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 27000.00000 27000.00
BYPASS PUMPING , CONNECT TO NEW MANHOLE | \
0225 715-09843 LUMP | 2000.00000 2000.00 | 45000.00000 45000.00 | 90000.00000 90000.00
BYPASS PUMPING , POST-CONSTRUCTION \ \ \
VIDEO INSPECTION \ \ \
0226 715-09843 LUMP | 2000.00000 2000.00 | 45000.00000 45000.00] 150000.00000 150000.00
BYPASS PUMPING , PRE-CONSTRUCTION VIDEO | \ \
INSPECTION \ \ \
0227 715-09992 120.000 LFT | 337.58000 40509.60 | 365.00000 43800.00 | 360.00000 43200.00
PIPE, TYPE 1 DEFORMED MIN AREA 29.5 SFT | \
0228 715-11739 1.000 EACH | 12153.02000 12153.02| 12200.00000 12200.00| 11500.00000 11500.00
GRATED BOX END SECTION II, 10:1 MIN \ \
AREA 6.4 SFT SFT \ \
0229 715-11745 90.000 LFT | 149.62000 13465.80 | 215.00000 19350.00 | 130.00000 11700.00
PIPE EXTENSION, DEFORMED MIN AREA 6.4 \ \
SFT \ \ \
0230 715-46000 15.000 EACH | 249.07000 3736.05]| 450.00000 6750.00 | 285.00000 4275.00
PIPE END SECTION, DIA 12" \ \ \
0231 715-46005 9.000 EACH | 272.44000 2451.96 | 475.00000 4275.00 | 310.00000 2790.00
PIPE END SECTION, DIA 15" \ \ \
0232 715-46010 4.000 EACH | 341.32000 1365.28| 625.00000 2500.00 | 345.00000 1380.00
PIPE END SECTION, DIA 18" \ \ \
0233 715-46015 1.000 EACH | 389.66000 389.66 | 715.00000 715.00] 520.00000 520.00
PIPE END SECTION, DIA 21" \ \ \
0234 715-46020 2.000 EACH | 516.91000 1033.82| 900.00000 1800.00| 520.00000 1040.00
PIPE END SECTION, DIA 24" \ \ \
0235 715-46030 1.000 EACH | 633.07000 633.07] 1200.00000 1200.00 | 600.00000 600.00
\ \ \

PIPE END SECTION, DIA 30"
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0236 715-46040 3.000 EACH | 771.09000 2313.27| 1595.00000 4785.00 | 600.00000 1800.00
PIPE END SECTION, DIA 36 IN | | |
0237 716-07630 113.000 LFT | 89.66000 10131.58] 325.00000 36725.00] 350.00000 39550.00
PIPE INSTALLATION, TRENCHLESS, 12 IN | | |
0238 716-07631 24.000 LFT | 336.10000 8066.40 | 580.00000 13920.00] 675.00000 16200.00
PIPE INSTALLATION, TRENCHLESS, 15 IN | | |
0239 716-07632 84.000 LFT | 273.17000 22946.28| 420.00000 35280.00] 450.00000 37800.00
PIPE INSTALLATION, TRENCHLESS, 18 IN | | |
0241 716-09396 220.000 LFT | 26.67000 5867.40 | 38.00000 8360.00 | 50.00000 11000.00
PIPE INSTALLATION, TRENCHLESS, 2 IN | | |
0243 716-11716 24.000 LFT | 11733.48000 281603.52] 11500.00000 276000.00| 12000.00000 288000.00
PIPE INSTALLATION, TRENCHLESS, , MIN. | | |
AREA 29.5 SFT | | |
0245 718-06529 4.000 EACH | 529.64000 2118.56| 595.00000 2380.00 | 600.00000 2400.00
OUTLET PROTECTOR, 2 | | |
0250 720-03194 1.000 EACH | 3688.44000 3688.44| 4500.00000 4500.00 | 4300.00000 4300.00
MANHOLE ,MODIFICATIONS, SANITARY \ \ \
0251 720-03988 3.000 EACH | 4987.80000 14963.40| 3100.00000 9300.00 | 4000.00000 12000.00
MANHOLE, J4, DROP \ \ \
0252 720-07299 3.000 EACH | 3177.98000 9533.94| 2100.00000 6300.00 | 3300.00000 9900.00
INLET, H \ \ \
0253 720-07301 25.000 EACH | 1898.59000 47464.75| 1900.00000 47500.00 | 2000.00000 50000.00
INLET, TYPE HA \ \ \
0254 720-07302 11.000 EACH | 3785.08000 41635.88 | 2000.00000 22000.00| 3500.00000 38500.00
INLET, TYPE HA, WITH SLOTTED DRAIN \ \
0256 720-10114 1.000 EACH | 69224.63000 69224.63| 15000.00000 15000.00 | 45000.00000 45000.00
SANITARY DROP MANHOLE , DOGHOUSE TYPE, | \
96" DIA. \ \ \
0257 720-44000 25.000 EACH | 473.38000 11834.50] 225.00000 5625.00 | 375.00000 9375.00
CASTING, ADJUST TO GRADE , INLET \ \ \
0258 720-45030 8.000 EACH | 1653.75000 13230.00]| 1700.00000 13600.00 | 1600.00000 12800.00
INLET, E7 \ \ \
0259 720-45035 4.000 EACH | 1693.32000 6773.28| 1900.00000 7600.00 | 1600.00000 6400.00
INLET, F7 \ \ \
0260 720-45040 5.000 EACH | 2658.12000 13290.60| 2600.00000 13000.00 | 2400.00000 12000.00
INLET, G7 \ \ \
0261 720-45069 1.000 EACH | 4276 .33000 4276 .33 | 2400.00000 2400.00 | 2200.00000 2200.00
INLET, P12 \ \ \
0262 720-45130 10.000 EACH | 1591.73000 15917.30] 1700.00000 17000.00 | 1750.00000 17500.00
INLET, E7, MODIFIED \ \ \
0263 720-45135 1.000 EACH | 1954.33000 1954.33| 2000.00000 2000.00 | 2000.00000 2000.00
\ \ \

INLET, F7, MODIFIED
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|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC [MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0264 720-45140 1.000 EACH | 3356.33000 3356.33] 5700.00000 5700.00 | 4100.00000 4100.00
INLET, G7, MODIFIED | | |
0265 720-45141 5.000 EACH | 4434.19000 22170.95] 1900.00000 9500.00 | 7000.00000 35000.00
INLET, H5, MODIFIED | | |
0266 720-45265 1.000 EACH | 1632.89000 1632.89| 1400.00000 1400.00 | 1000.00000 1000.00
PIPE CATCH BASIN, 15 IN | | |
0267 720-45275 1.000 EACH | 2114.45000 2114.45| 1450.00000 1450.00] 1200.00000 1200.00
PIPE CATCH BASIN, 24 IN | | |
0268 720-45410 2.000 EACH | 2617.66000 5235.32]| 2400.00000 4800.00 | 2200.00000 4400.00
MANHOLE, C4 | | |
0269 720-45425 1.000 EACH | 6009.82000 6009.82| 11250.00000 11250.00]| 7400.00000 7400.00
MANHOLE, F4 | | |
0270 720-91110 1.000 EACH | 8078.73000 8078.73| 8200.00000 8200.00 | 8200.00000 8200.00
MANHOLE, N4 | | |
0271 720-93501 1.000 EACH | 6230.73000 6230.73| 5800.00000 5800.00 | 6700.00000 6700.00
MANHOLE, L4 \ | \
0272 720-94612 1.000 EACH | 3589.66000 3589.66 | 3600.00000 3600.00 | 3200.00000 3200.00
MANHOLE, K4 \ \ \
0273 720-95335 3.000 EACH | 8740.73000 26222.19] 8600.00000 25800.00| 8500.00000 25500.00
MANHOLE, M4 \ \
0274 720-95422 1.000 EACH | 3352.33000 3352.33] 3200.00000 3200.00 | 3400.00000 3400.00
MANHOLE, J4 \ \ \
0275 720-98625 4.000 EACH | 5553.66000 22214.64| 2700.00000 10800.00 | 3000.00000 12000.00
MANHOLE, C4, DROP \ \ \
0276 722-51842 2478.000 SYS | 83.77000 207582.06 | 78.00000 193284.00| 120.00000 297360.00
BRIDGE DECK OVERLAY \ \ \
0277 722-51846 15.200 CYS | 550.00000 8360.00 | 550.00000 8360.00| 550.00000 8360.00
BRIDGE DECK OVERLAY, ADDITIONAL \ \ \
0278 722-51852 1400.000 SFT | 52.57000 73598.00 | 14.00000 19600.00 | 15.00000 21000.00
BRIDGE DECK PATCHING, PARTIAL DEPTH \ \
0279 722-60824 2155.000 SYS | 5.75000 12391.25]| 10.15000 21873.25] 15.00000 32325.00
SURFACE MILLING \ \
0280 724-51927 48.000 LFT | 1838.84000 88264.32| 135.00000 6480.00 | 2010.00000 96480.00
STRUCTURAL EXPANSION JOINT, M \ \ \
0281 725-08293 923.000 LFT | 199.50000 184138.50] 269.00000 248287.00| 182.50000 168447.50
PIPE LINER, CURED-IN-PLACE, 36 IN \ \
0282 731-93945 33209.000 SFT | 9.61000 319138.49] 19.50000 647575.50| 11.00000 365299.00
FACE PANELS, CONCRETE \ \ \
0283 731-93946 33209.000 SFT | 7.00000 232463.00] 6.00000 199254.00] 6.00000 199254.00
WALL ERECTION \ \
0284 731-93947 1810.000 LFT | 15.00000 27150.00 | 18.00000 32580.00] 25.00000 45250.00
\ \ \

LEVELING PAD, CONCRETE



TEMPORARY TRAFFIC BARRIER, TYPE 2,
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|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0285 734-10240 1781.000 SFT | 125.00000 222625.00| 165.00000 293865.00| 130.00000 231530.00
CUT-WALL, NO. 2 | | |
0286 734-10240 14215.000 SFT | 145.00000 2061175.00| 165.00000 2345475.00 | 95.00000 1350425.00
CUT-WALL, NO. 3 | | |
0287 734-10240 2343.000 SFT | 150.00000 351450.00 | 315.00000 738045.00] 307.00000 719301.00
CUT-WALL, NO. 7 | |
0288 734-10240 241.000 SFT | 225.00000 54225.00 | 320.00000 77120.00 | 275.00000 66275.00
CUT-WALL, NO. 8 | | |
0289 734-10240 922.000 SFT | 155.00000 142910.00] 250.00000 230500.00/| 150.00000 138300.00
CUT-WALL, NO. NB-1 | | |
0290 734-10240 267.000 SEFT | 160.00000 42720.00 | 290.00000 77430.00 | 275.00000 73425.00
CUT-WALL, NO. NB-2 | | |
0291 734-10240 680.000 SFT | 150.00000 102000.00] 230.00000 156400.00] 150.00000 102000.00
CUT-WALL, NO. NB-3 | | |
0292 801-01093 36.000 EACH | 495.00000 17820.00| 520.00000 18720.00| 1000.00000 36000.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0293 801-03290 8.000 EACH | 295.00000 2360.00] 310.00000 2480.00] 312.00000 2496.00
CONSTRUCTION SIGN, C | | |
0294 801-04308 4.000 EACH | 300.00000 1200.00] 315.00000 1260.00] 456.00000 1824.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0298 801-06625 47.000 EACH | 89.00000 4183.00] 93.00000 4371.00] 121.00000 5687.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0299 801-06640 10.000 EACH | 295.00000 2950.00] 310.00000 3100.00] 188.00000 1880.00
CONSTRUCTION SIGN, A | | |
0300 801-06645 13.000 EACH | 89.00000 1157.00] 93.00000 1209.00] 77.00000 1001.00
CONSTRUCTION SIGN, B | | |
0302 801-06775 LUMP | 1500000.00000 1500000.00| 200000.00000 200000.00| 600000.00000 600000.00
MAINTAINING TRAFFIC | | |
0303 801-07118 132.000 LFT | 11.00000 1452.00] 11.55000 1524.60] 10.00000 1320.00
BARRICADE, III-A | | |
0304 801-07119 48.000 LFT | 12.00000 576.00]| 12.60000 604.80| 15.00000 720.00
BARRICADE, III-B | | |
0305 801-08401 42350.000 LFT | 10.00000 423500.00] 25.00000 1058750.00] 14.00000 592900.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0306 801-08402 270.000 LFT | 36.32000 9806.40| 29.00000 7830.00] 42.00000 11340.00
TEMPORARY TRAFFIC BARRIER, TYPE 3 | | |
0307 801-08403 1320.000 LFT | 17.63000 23271.60| 24.00000 31680.00] 37.00000 48840.00
TEMPORARY TRAFFIC BARRIER, TYPE 4 | |
0308 801-08508 3120.000 LFT | 26.68000 83241.60 | 10.00000 31200.00] 60.00000 187200.00
\ \ \
\ \ \

ANCHORED



OVERHEAD SIGN STRUCTURE, BOX TRUSS,
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CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC [MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0309 801-11642 12.000 EACH | 4500.00000 54000.00| 5775.00000 69300.00 | 5500.00000 66000.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0310 802-02475 4.000 EACH | 450.00000 1800.00 | 605.00000 2420.00 | 450.00000 1800.00
SIGN, PANEL, RELOCATE | | |
0311 802-04893 74.000 EACH | 291.00000 21534.00| 220.00000 16280.00| 291.00000 21534.00
REFERENCE POST | | |
0312 802-05701 224.750 LFT | 12.40000 2786.90 | 12.00000 2697.00 | 12.40000 2786.90
SIGN POST, SQUARE, TYPE 1, REINFORCED | | |
ANCHOR BASE [ [ |
0313 802-05702 534.500 LFT | 9.60000 5131.20] 10.45000 5585.53| 9.60000 5131.20
SIGN POST, SQUARE, TYPE 2, REINFORCED | | |
ANCHOR BASE | | |
0314 802-06402 1.000 EACH | 5860.00000 5860.00 | 5650.00000 5650.00 | 5860.00000 5860.00
DYNAMIC MESSAGE SIGN , REMOVE AND | | |
INSTALL | | |
0315 802-07057 6877.000 SFT | 14.50000 99716.50 ]| 14.35000 98684.95| 14.50000 99716.50
SIGN, PANEL, WITH LEGEND \ \ \
0316 802-07059 86.000 EACH | 16.90000 1453.40| 43.90000 3775.40| 16.90000 1453.40
SIGN, SHEET, AND SUPPORTS, REMOVE \ \ \
0317 802-07060 5.000 EACH | 149.00000 745.00| 83.65000 418.25] 149.00000 745.00
SIGN, SHEET, RELOCATE \ \ \
0318 802-07151 20.000 EACH | 234.00000 4680.00 | 397.00000 7940.00 | 234.00000 4680.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, VII \ \
0319 802-07152 4.000 EACH | 259.00000 1036.00| 405.00000 1620.00| 259.00000 1036.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, X \ \ \
0320 802-07153 2.000 EACH | 259.00000 518.00] 413.00000 826.00] 259.00000 518.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, XI \ \
0321 802-08456 2.000 EACH | 234.00000 468.00| 387.00000 774.00| 234.00000 468.00
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, VIII \ \
0322 802-09221 2.000 EACH | 66807.00000 133614.00] 67600.00000 135200.00] 66807.00000 133614.00
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | \
0323 802-09221 1.000 EACH | 15472.00000 15472.00 | 19490.00000 19490.00 | 15472.00000 15472.00
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | \
A , DMS, INTERIOR SECTION ONLY \ \ \
0324 802-09224 2.000 EACH | 75557.00000 151114.00] 78190.00000 156380.00] 75557.00000 151114.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS, \ \ \
TYPE D \ \ \
0325 802-09225 4.000 EACH | 80138.00000 320552.00] 85160.00000 340640.00] 80138.00000 320552.00
\ \ \
\ \ \

TYPE E
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—————————————————————————————————————————— i s
0326 802-09536 5.000 EACH | 9632.00000 48160.00 | 12000.00000 60000.00 | 15000.00000 75000.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 | | |
IN. CONCRETE BARRIER WALL | | |
0327 802-09537 11.000 EACH | 9984.00000 109824.00| 11995.00000 131945.00] 9984.00000 109824.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 | | |
IN. , MEDIAN OR SHOULDER | | |
0328 802-09578 1.000 EACH | 29609.00000 29609.00| 32460.00000 32460.00| 29609.00000 29609.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
TYPE F | | |
0329 802-09581 3.000 EACH | 12536.00000 37608.00| 6400.00000 19200.00| 12536.00000 37608.00
CANTILEVER SIGN SUPPORT FOUNDATION, | | |
DRILLED SHAFT, 36 IN | | |
0330 802-09838 369.190 SFT | 10.30000 3802.66 | 10.75000 3968.79| 10.30000 3802.66
SIGN, SHEET, WITH LEGEND 0.080" | | |
0331 802-09840 498.400 SFT | 10.70000 5332.88]| 11.25000 5607.00 | 10.70000 5332.88
SIGN, SHEET, WITH LEGEND 0.100 IN | | |
0332 802-09842 13.000 SFT | 15.20000 197.60] 27.20000 353.60| 15.20000 197.60
SIGN, SHEET, WITH LEGEND 0.125 IN \ \ \
THICKNESS \ \ \
0333 802-09861 2.000 EACH | 46609.00000 93218.00| 49340.00000 98680.00 | 46609.00000 93218.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, \ \
TYPE I \ \ \
0334 802-09898 1.000 EACH | 9984.00000 9984.00 | 11690.00000 11690.00| 9984.00000 9984.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, \ \
DMS, 36 IN HEIGHT \ \ \
0335 802-74040 20.000 EACH | 289.00000 5780.00 | 205.00000 4100.00 | 289.00000 5780.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | \ \
0336 802-74050 6.000 EACH | 343.00000 2058.00 | 595.00000 3570.00 | 343.00000 2058.00
SIGN, OVERHEAD, REMOVE \ \ \
0337 802-76095 7500.000 LBS | 2.10000 15750.00 | 2.70000 20250.00 | 2.10000 15750.00
STRUCTURAL STEEL, BREAKAWAY \ \ \
0339 804-06771 91.000 EACH | 35.00000 3185.00 | 33.00000 3003.00] 32.00000 2912.00
DELINEATOR POST, FLEXIBLE \ \ \
0340 805-02262 LUMP | 9805.00000 9805.00 | 7500.00000 7500.00 | 9805.00000 9805.00
FLASHER INSTALLATION , 3 LOCATIONS \ \ \
0341 805-03793 3.000 EACH | 1682.00000 5046.00 | 1600.00000 4800.00 | 1682.00000 5046.00
DETECTOR CARD RACK AND DETECTOR MODULES | \
0342 805-04973 528.000 LFT | 4.40000 2323.20]| 8.95000 4725.60 | 4.40000 2323.20
CONDUIT PVC, 3 in., DIRECT BURY, SCH. 8 | \
0343 805-04973 428.000 LFT | 6.20000 2653.60 | 14.00000 5992.00 | 6.20000 2653.60
CONDUIT PVC, 3 in., DIRECTIONAL PUSH, \ \
\ \ \

SCH 80



WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0344 805-06483 3.000 EACH | 882.00000 2646.00 | 1195.00000 3585.00 | 882.00000 2646.00
CONTROLLER | | |
0345 805-06595 289.000 LFT | 12.10000 3496.90 | 5.95000 1719.55| 12.10000 3496.90
CONDUIT, PVC, 2 IN , DIRECT BURY, SCH. | | |
80 | | |
0346 805-06616 16.000 EACH | 1046.00000 16736.00| 1195.00000 19120.00]| 1046.00000 16736.00
PIEZO, CLASS II | |
0347 805-09540 1.000 EACH | 1979.00000 1979.00| 1985.00000 1985.00 | 1979.00000 1979.00
LOOP DETECTOR RACK [ [ |
0348 805-11540 12.000 EACH | 1001.00000 12012.00]| 895.00000 10740.00 | 1001.00000 12012.00
MICROLOOP DETECTOR PROBE | | |
0349 805-78445 1.000 EACH | 647.00000 647.00| 740.00000 740.00| 647.00000 647.00
SIGNAL SERVICE | |
0350 805-78467 2120.000 LFT | 2.90000 6148.00 | 2.50000 5300.00 | 2.90000 6148.00
SIGNAL CABLE, 3C/8GA | | |
0351 805-78470 1970.000 LFT | 0.26000 512.20] 0.48000 945.60| 0.26000 512.20
SIGNAL CABLE, ROADWAY LOOP, 1C/14GA \ \
0352 805-78480 320.000 LFT | 1.70000 544 .00 1.00000 320.00| 1.70000 544,00
SIGNAL CABLE, 3C/14GA \ \ \
0353 805-78510 1072.000 LFT | 0.91000 975.52] 0.88000 943.36| 0.91000 975.52
SIGNAL CABLE, 2C/16GA., SHIELDED \ \ \
0354 805-78785 12.000 EACH | 635.00000 7620.00 | 670.00000 8040.00 | 635.00000 7620.00
SIGNAL DETECTOR HOUSING \ \ \
0355 805-78790 2.000 EACH | 861.00000 1722.00 | 990.00000 1980.00 | 861.00000 1722.00
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | \ \
0356 805-78795 996.000 LFT | 6.40000 6374.40 | 7.00000 6972.00 | 6.40000 6374.40
SAW CUT FOR ROADWAY LOOP AND SEALANT \ \
0357 807-01413 12.000 EACH | 900.00000 10800.00 | 230.00000 2760.00 | 900.00000 10800.00
POWER DISCONNECT PLUG FOR HIGH MAST \ \
TOWER \ \ \
0358 807-01603 2.000 EACH | 4053.00000 8106.00 | 4350.00000 8700.00 | 4053.00000 8106.00
SERVICE POINT, TYPE II \ \ \
0359 807-02191 4.000 EACH | 665.00000 2660.00 | 885.00000 3540.00 | 665.00000 2660.00
HANDHOLE, LIGHTING \ \ \
0360 807-02193 13.000 EACH | 555.00000 7215.00 | 1085.00000 14105.00 | 555.00000 7215.00
LIGHT STANDARD FOUNDATION, 3FT DIAMETER | \ \
X 8FT \ \ \
0361 807-02194 1.000 EACH | 4253.00000 4253.00 | 4600.00000 4600.00 | 4253.00000 4253.00
SERVICE POINT, II, MODIFIED \ \ \
0362 807-02426 1405.000 LFT | 8.40000 11802.00 | 7.85000 11029.25]| 8.40000 11802.00
\ \ \
\ \ \

IN CONDUIT, 4 1/C



CABLE, POLE CIRCUIT THWN, NO 10 COPPER,
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LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0363 807-02603 1.000 EACH | 576.00000 576.00| 505.00000 505.00| 576.00000 576.00
LIGHT STANDARD, RELOCATE , DETECTOR POL | | |
0364 807-02618 90.000 LFT | 16.60000 1494.00] 8.10000 729.00] 16.60000 1494.00
WIRE, NO 2 COPPER, 3 1/C | | |
0365 807-02781 4.000 EACH | 896.00000 3584.00] 905.00000 3620.00] 896.00000 3584.00
LUMINAIRE, MAST ARM, 10 FT | | |
0366 807-02934 1.000 EACH | 555.00000 555.00] 1095.00000 1095.00] 555.00000 555.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING , 36IN X 36IN X 96IN | | |
0367 807-03934 5.000 EACH | 229.00000 1145.00] 2300.00000 11500.00| 229.00000 1145.00
LIGHT STRUCTURE, REMOVE | | |
0368 807-04653 9.000 EACH | 556.00000 5004.00] 1750.00000 15750.00 | 556.00000 5004.00
LIGHTING FOUNDATION, , 30" DIA X 5' FOR | | |
45" BARRIER | |
0369 807-07580 17100.000 LFT | 7.00000 119700.00] 7.50000 128250.00] 7.00000 119700.00
WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN | | |
TRENCH 4 1/C | |
0370 807-78590 15.000 EACH | 903.00000 13545.00| 875.00000 13125.00| 903.00000 13545.00
HANDHOLE , ATMS | | |
0371 807-82360 6.000 EACH | 23689.00000 142134.00] 27000.00000 162000.00] 34180.74000 205084 .44
LIGHT POLE, HIGH MAST, 120 FT E.M.H. | |
0372 807-82400 3.000 EACH | 24189.00000 72567.00 | 27900.00000 83700.00 | 24189.00000 72567.00
LIGHT POLE, HIGH MAST, 125 FT E.M.H. | |
0373 807-82480 3.000 EACH | 24689.00000 74067.00 | 28000.00000 84000.00 | 30788.72000 92366.16
LIGHT POLE, HIGH MAST, 135 FT E.M.H. | |
0374 807-83648 9.000 EACH | 1028.00000 9252.00] 1200.00000 10800.00 | 1028.00000 9252.00
LIGHT POLE, 36 FT E.M.H., 10.0 FT MAST | | |
ARM, ANCHOR BASE | | |
0375 807-85752 13.000 EACH | 1253.00000 16289.00 | 1500.00000 19500.00 | 1253.00000 16289.00
LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST | | |
ARM, BREAKAWAY BASE | | |
0376 807-86620 26.000 EACH | 185.00000 4810.00] 250.00000 6500.00] 185.00000 4810.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0377 807-86665 22.000 EACH | 655.00000 14410.00| 725.00000 15950.00| 655.00000 14410.00
LUMINAIRE, HIGH MAST, HIGH PRESSURE | |
SODIUM, 1000 WATT | | |
0378 807-86830 12.000 EACH | 6043.00000 72516.00 | 9300.00000 111600.00] 6043.00000 72516.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 4FT X 20FT | | |
0379 807-86889 5960.000 LFT | 0.40000 2384.00] 0.55000 3278.00] 0.40000 2384.00
\ \ \
\ \ \

STRANDED, 1/C



SNOWPLOWABLE RAISED PAVEMENT MARKER,
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CALL ORDER : 121 CONTRACT ID : IR-33066-A COUNTIES MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC [MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0380 807-86910 22.000 EACH | 26.70000 587.40| 33.00000 726.00| 26.70000 587.40
CONNECTOR KIT, UNFUSED | | |
0381 807-86915 22.000 EACH | 29.10000 640.20]| 33.00000 726.00]| 29.10000 640.20
CONNECTOR KIT, FUSED | | |
0382 807-86920 27.000 EACH | 5.00000 135.00] 11.00000 297.00 | 5.00000 135.00
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED | |
0383 807-86925 16.000 EACH | 5.00000 80.00]| 51.00000 816.00] 5.00000 80.00
MULTIPLE COMPRESSION FITTING, [ [ |
WATERPROOFED | | |
0384 807-86930 44.000 EACH | 0.70000 30.80] 11.00000 484 .00 | 0.70000 30.80
INSULATION LINK, NON-WATERPROOFED | | |
0385 807-86935 16.000 EACH | 3.20000 51.20] 51.00000 816.00] 3.20000 51.20
INSULATION LINK, WATERPROOFED | | |
0386 807-86950 34.000 EACH | 10.00000 340.00| 43.30000 1472.20| 10.00000 340.00
SIGN UNDERPASS AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION \ \ \
0387 807-86955 14.000 EACH | 113.00000 1582.00 | 77.00000 1078.00 | 113.00000 1582.00
CABLE-DUCT MARKER \ \ \
0388 807-87235 24.000 EACH | 634.00000 15216.00 | 725.00000 17400.00 | 634.00000 15216.00
LUMINAIRE, HIGH MAST, HIGH PRESSURE \ \
SODIUM 1000 WATT ASYMMETRIC , ASYMMETRIC | \
0389 807-92155 90.000 LFT | 3.40000 306.00| 1.20000 108.00] 3.40000 306.00
WIRE, XHHW, NO 6 COPPER, 1/C \ \ \
0390 808-06703 1024.000 LFT | 0.40000 409.60| 0.45000 460.80] 0.40000 409.60
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | \ \
0391 808-06716 90535.000 LFT | 0.24000 21728.40| 0.31000 28065.85] 0.30000 27160.50
LINE, REMOVE \ \
0392 808-10033 686.000 LFT | 0.40000 274 .40 0.48000 329.28| 0.46000 315.56
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | \
IN \ \ \
0393 808-10034 686.000 LFT | 0.40000 274 .40 0.48000 329.28| 0.46000 315.56
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | \
IN \ \ \
0395 808-75245 834.000 LFT | 0.40000 333.60| 0.40000 333.60]| 0.40000 333.60
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | \
0396 808-75297 47.000 LFT | 4.50000 211.50] 4.15000 195.05] 4.00000 188.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP | \
LINE, 24 IN \ \ \
0397 808-75996 1800.000 EACH | 3.95000 7110.00 | 3.35000 6030.00 | 3.00000 5400.00
\ \ \
\ \ \

REMOVE
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|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0398 808-75998 2072.000 EACH | 19.95000 41336.40] 26.00000 53872.00 | 23.00000 47656.00
SNOWPLOWABLE RATISED PAVEMENT MARKER | | |
0399 809-04652 1.000 EACH | 2439.00000 2439.00 ] 2657.00000 2657.00 ] 2439.00000 2439.00
SERVICE POINT , ATMS | | |
0400 809-04652 1.000 EACH | 1681.00000 1681.00] 1057.00000 1057.00] 1681.00000 1681.00
SERVICE POINT , ATMS, DISCONNECT | | |
0401 809-04652 2.000 EACH | 3097.00000 6194.00] 1008.00000 2016.00 ] 3097.00000 6194.00
SERVICE POINT , ATMS, RELOCATE | | |
0402 809-04982 5246.000 LFT | 1.50000 7869.00 | 1.86000 9757.56 | 1.50000 7869.00
CABLE , HOMERUN | | |
0403 809-04989 1.000 EACH | 350.00000 350.00] 385.00000 385.00] 350.00000 350.00
POWER SUPPLY | | |
0404 809-09343 1.000 EACH | 1197.00000 1197.00] 970.00000 970.00] 1197.00000 1197.00
ITS , RADIO, 5012-SUR | | |
0405 809-09343 1.000 EACH | 2447.00000 2447.00] 2580.00000 2580.00 | 2447.00000 2447.00
ITS , RADIO, 5054-BSUR-LR \ | \
0406 809-09343 2.000 EACH | 1572.00000 3144.00] 320.00000 640.00] 1572.00000 3144.00
ITS EXIST. SOLAR RAY ASSEMBLY, REMOVE | \ \
0496 715-05153 84.000 LFT | 132.33000 11115.72] 27.55000 2314.20] 35.00000 2940.00
PIPE, TYPE 2 CIRCULAR 21 IN \ \ \
—————————————————————————————————————————— o
SECTION TOTALS \ $ 21,354,636.62] $ 19,555,801.36] $ 19,968,769.28
—————————————————————————————————————————— et e e
SECTION 0002  ROAD CONSTRUCTION - PCCP
—————————————————————————————————————————— i e Ht
0407 110-01001 LUMP | 411205.76000 411205.76| 2000000.00000 2000000.00| 1586000.00000 1586000.00
MOBILIZATION AND DEMOBILIZATION \ \ \
0408 203-02000 156260.000 CYS | 9.40000 1468844.00 | 8.95000 1398527.00 ]| 15.79000 2467345.40
EXCAVATION, COMMON \ \ \
0409 203-02070 11355.000 CYS | 0.01000 113.55] 11.95000 135692.25| 0.10000 1135.50
BORROW \ \ \
0410 302-06464 27283.000 CYS | 29.00000 791207.00] 33.00000 900339.00] 29.00000 791207.00
SUBBASE FOR PCCP \ \ \
0411 303-01180 20362.000 TON | 14.24000 289954.88 | 12.95000 263687.90 ] 16.00000 325792.00
COMPACTED AGGREGATE, NO. 53 \ \ \
0415 406-05520 12.000 TON | 440.00000 5280.00 | 465.00000 5580.00 | 275.00000 3300.00
ASPHALT FOR TACK COAT \ \ \
0417 501-06325 122070.000 SYS | 38.50000 4699695.00 | 44.00000 5371080.00 | 38.50000 4699695.00
QC/QA-PCCP, 14 IN \ \ \
0418 503-03489 12098.000 EACH | 12.00000 145176.00 | 12.50000 151225.00]| 12.00000 145176.00
RETROFITTED TIE BARS \ \ \
0419 503-05240 45716.000 LFT | 12.50000 571450.00 | 12.95000 592022.20 | 12.50000 571450.00
\ \ \

D-1 CONTRACTION JOINT
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LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e T et L

0421 615-06515 55.000 EACH | 85.00000 4675.00] 87.00000 4785.00| 131.00000 7205.00
MONUMENT, D | | |

0422 808-06702 10420.000 LFT | 0.50000 5210.00] 0.52000 5418.40] 0.50000 5210.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |

0423 808-06703 301.000 LFET | 0.40000 120.40] 0.40000 120.40] 0.40000 120.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |

0424 808-06705 443.000 LFT | 1.50000 664.50] 0.82000 363.26| 0.80000 354.40
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |

0425 808-10032 1598.000 LFT | 1.50000 2397.00] 3.10000 4953.80] 3.00000 4794.00
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 | | |
IN | | |

0426 808-10033 49899.000 LFT | 0.40000 19959.60 | 0.48000 23951.52] 0.46000 22953.54
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | | |
IN | | |

0427 808-10034 31520.000 LFT | 0.40000 12608.00 | 0.48000 15129.60| 0.46000 14499.20
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | | |
IN \ \ \

0428 808-10037 9996.000 LFT | 0.80000 7996.80 | 1.05000 10495.80 | 1.00000 9996.00
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 | |
IN \ \ \

0429 808-10038 686.000 LFT | 8.95000 6139.70]| 11.25000 7717.50] 11.00000 7546.00
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |

0430 808-10054 22230.000 LFT | 0.50000 11115.00]| 0.58000 12893.40| 0.55000 12226.50
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \

0431 808-11478 80.000 LFT | 5.00000 400.00] 0.82000 65.60 | 0.80000 64.00
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN | | |

0432 808-75245 21399.000 LFT | 0.40000 8559.60] 0.40000 8559.60] 0.40000 8559.60
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |

0497 202-02240 54725.000 SYS | 8.34000 456406.50] 4.40000 240790.00 | 8.00000 437800.00
PAVEMENT REMOVAL | | |

0498 205-06933 131.000 EACH | 85.00000 11135.00| 20.60000 2698.60| 85.00000 11135.00
TEMPORARY INLET PROTECTION | | |

0499 207-08263 143917.000 SYS | 5.50000 791543.50] 4.60000 662018.20| 4.50000 647626.50
SUBGRADE TREATMENT, TYPE IA | | |

0500 211-09264 11620.000 CYsS | 14.22000 165236.40] 23.50000 273070.00 | 14.80000 171976.00
STRUCTURAL BACKFILL, TYPE 1 | | |

0501 402-07433 5.000 TON | 450.00000 2250.00] 475.00000 2375.00] 125.00000 625.00
HMA SURFACE, TYPE B | | |

0502 402-07438 44.000 TON | 200.00000 8800.00| 210.00000 9240.00] 72.00000 3168.00
HMA INTERMEDIATE, TYPE B | | |
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0503 501-08194 13060.000 sYS | 35.00000 457100.00] 37.05000 483873.00] 35.00000 457100.00
QC/QA-PCCP, 11.5 IN | | |
0504 503-05310 160.000 LFT | 174.16000 27865.60] 125.00000 20000.00] 150.00000 24000.00
TERMINAL JOINT | | |
0505 506-06333 157.000 SYS | 212.45000 33354.65] 192.00000 30144.00] 180.00000 28260.00
PCCP PATCHING, FULL DEPTH | | |
0506 605-06095 52.000 LFT | 70.11000 3645.72| 24.00000 1248.00] 25.00000 1300.00
CURB, INTEGRAL, B, CONCRETE | | |
0507 715-05048 75190.000 LFT | 2.99000 224818.10| 2.55000 191734.50] 3.05000 229329.50
PIPE, TYPE 4 CIRCULAR 6 IN | | |
0508 715-05053 4887.000 LFT | 8.45000 41295.15| 11.80000 57666.60 | 11.00000 53757.00
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0509 715-05152 1447.000 LFT | 37.43000 54161.21 | 25.00000 36175.00] 38.00000 54986.00
PIPE, TYPE 2 CIRCULAR 18 IN | | |
0510 715-09064 9005.000 LFT | 1.30000 11706.50| 1.30000 11706.50| 1.00000 9005.00
VIDEO INSPECTION FOR PIPE | | |
0511 716-07654 343.000 LFT | 58.12000 19935.16| 85.00000 29155.00] 180.00000 61740.00
PIPE INSTALLATION, TRENCHLESS, 6 IN | |
0512 718-06528 27.000 EACH | 529.49000 14296.23| 625.00000 16875.00 | 525.00000 14175.00
OUTLET PROTECTOR, 1 | | |
0513 718-06529 46.000 EACH | 529.70000 24366.20] 605.00000 27830.00] 500.00000 23000.00
OUTLET PROTECTOR, 2 | | |
0514 718-06531 25.000 EACH | 1510.86000 37771.50] 455.00000 11375.00| 475.00000 11875.00
OUTLET PROTECTOR, 3 | | |
0515 718-06532 6500.000 LFT | 0.95000 6175.00] 0.90000 5850.00] 1.00000 6500.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0516 718-52610 6825.000 CYSs | 25.73000 175607.25] 35.50000 242287.50| 29.50000 201337.50
AGGREGATE FOR UNDERDRAINS | | |
0517 718-99153 70411.000 SYS | 0.65000 45767.15| 0.58000 40838.38| 0.75000 52808.25
GEOTEXTILES FOR UNDERDRAIN | | |
0518 720-09079 1.000 EACH | 2347.94000 2347.94| 2200.00000 2200.00] 2500.00000 2500.00
INLET, HA5, MODIFIED | | |
0519 801-06201 754.000 SFT | 26.00000 19604.00 | 27.20000 20508.80 | 16.00000 12064.00
TEMPORARY PANEL SIGNS | | |
0520 801-06202 394.000 LFT | 26.75000 10539.50| 18.50000 7289.00 | 15.10000 5949.40
TEMPORARY PANEL SIGN SUPPORTS | | |
0521 801-06207 368919.000 LFT | 0.76000 280378.44| 0.75000 276689.25| 0.68000 250864.92
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN \ \ \
0522 801-06640 147.000 EACH | 295.00000 43365.00 | 197.40000 29017.80| 190.00000 27930.00
CONSTRUCTION SIGN, A | | |
0523 801-06710 959.000 DAY | 5.00000 4795.00| 12.50000 11987.50| 5.00000 4795.00
\ \ \

FLASHING ARROW SIGN
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0524 804-06770 98.000 EACH | 24.00000 2352.00| 25.20000 2469.60 | 24.00000 2352.00
DELINEATOR POST | |
—————————————————————————————————————————— i S it
SECTION TOTALS | $ 11,439,390.49| $ 13,659, 719.46| $ 13,492,588.61
—————————————————————————————————————————— i e
SECTION 0003 ROAD CONSTRUCTION - HMA
—————————————————————————————————————————— i s
0434 110-01001 LUMP | 611393.90000 611393.90|] 2000000.00000 2000000.00| 1565000.00000 1565000.00
MOBILIZATION AND DEMOBILIZATION | | |
0435 203-02000 130035.000 CYS | 9.40000 1222329.00| 8.95000 1163813.25| 17.53000 2279513.55
EXCAVATION, COMMON | | |
0436 203-02070 49685.000 CYS | 0.01000 496.85] 11.00000 546535.00 | 0.10000 4968.50
BORROW | | |
0437 302-06464 1863.000 CYS | 26.97000 50245.11| 33.00000 61479.00 | 29.00000 54027.00
SUBBASE FOR PCCP | | |
0438 303-01180 13892.000 TON | 14.24000 197822.08| 13.95000 193793.40| 16.00000 222272.00
COMPACTED AGGREGATE, NO. 53 \ | \
0439 401-07337 10018.000 TON | 70.50000 706269.00| 74.00000 741332.00| 82.00000 821476.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm \ \
0440 401-07405 16757.000 TON | 56.25000 942581.25] 59.00000 988663.00| 56.00000 938392.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | \ \
0441 401-07410 22197.000 TON | 48.00000 1065456.00 | 50.40000 1118728.80 | 50.00000 1109850.00
QC/QA-HMA, 5, 64, BASE, 25.0 mm \ \ \
0442 401-07429 22083.000 TON | 48.00000 1059984.00 | 50.40000 1112983.20] 50.00000 1104150.00
QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. | \
0 mm \ \ \
0443 401-08365 27033.000 TON | 48.00000 1297584.00 | 50.40000 1362463.20 | 51.00000 1378683.00
QC/QA-HMA, 5, 64, BASE, 19.0 mm \ \ \
0444 401-10258 73434.000 LFT | 0.60000 44060.40 | 0.65000 47732.10]| 0.40000 29373.60
JOINT ADHESIVE, SURFACE \ \ \
0445 401-10259 73434.000 LFT | 0.58000 42591.72| 0.60000 44060.40 | 0.45000 33045.30
JOINT ADHESIVE, INTERMEDIATE \ \ \
0446 406-05520 148.000 TON | 440.00000 65120.00 | 460.00000 68080.00 | 275.00000 40700.00
ASPHALT FOR TACK COAT \ \ \
0447 415-11527 120.000 TON | 500.00000 60000.00 | 525.00000 63000.00 | 550.00000 66000.00
BASE SEAL \ \ \
0448 501-06325 6847.000 SYS | 48.36000 331120.92] 68.00000 465596.00| 62.00000 424514.00
QC/QA-PCCP, 14 IN \ \ \
0449 503-03489 1541.000 EACH | 11.57000 17829.37] 14.50000 22344.50| 14.00000 21574.00
RETROFITTED TIE BARS \ \ \
0450 503-05240 4581.000 LFT | 10.06000 46084.86 | 9.50000 43519.50 | 9.00000 41229.00
\ \ \

D-1 CONTRACTION JOINT
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|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e T et L

0451 615-06505 31.000 EACH | 470.00000 14570.00 | 485.00000 15035.00| 470.00000 14570.00
MONUMENT, B | | |

0452 615-06515 24.000 EACH | 85.00000 2040.00] 87.00000 2088.00] 85.00000 2040.00
MONUMENT, D | | |

0453 808-06702 21530.000 LFT | 0.53000 11410.90| 0.52000 11195.60| 0.50000 10765.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |

0454 808-06703 34993.000 LFT | 0.43000 15046.99 | 0.40000 13997.20| 0.40000 13997.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |

0455 808-06705 5669.000 LFT | 0.86000 4875.34 | 0.82000 4648.58| 0.82000 4648.58
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |

0456 808-10032 794.000 LFT | 1.95000 1548.30] 3.10000 2461.40] 3.00000 2382.00
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 | | |
IN | | |

0457 808-10033 15207.000 LFT | 0.43000 6539.01] 0.40000 6082.80] 0.40000 6082.80
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | | |
IN | | |

0458 808-10034 19034.000 LFT | 0.43000 8184.62] 0.40000 7613.60] 0.40000 7613.60
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | |
IN \ \ \

0459 808-10037 4770.000 LFT | 0.86000 4102.20] 1.03000 4913.10] 1.00000 4770.00
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 | |
IN \ \ \

0460 808-10038 400.000 LFT | 8.95000 3580.00] 9.25000 3700.00] 9.00000 3600.00
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |

0461 808-10054 11120.000 LFT | 0.53000 5893.60] 0.45000 5004.00] 0.49000 5448.80
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \

0462 808-11478 884.000 LFT | 5.00000 4420.00] 0.82000 724.88| 0.85000 751.40
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN | | |

0463 808-75245 33885.000 LFT | 0.43000 14570.55]| 0.40000 13554.00| 0.40000 13554.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |

0464 808-75272 286.000 LFT | 4.50000 1287.00] 4.10000 1172.60] 4.00000 1144.00
TRANSVERSE MARKING, THERMOPLASTIC, | |
CROSSHATCH LINE, WHITE, 24" | | |

0525 202-02240 67684.000 sSYS | 8.18000 553655.12| 4.40000 297809.60 | 8.00000 541472.00
PAVEMENT REMOVAL | | |

0526 205-06933 133.000 EACH | 85.00000 11305.00| 20.60000 2739.80| 85.00000 11305.00
TEMPORARY INLET PROTECTION | | |

0527 207-08263 155080.000 SYS | 5.50000 852940.00] 4.60000 713368.00] 4.50000 697860.00
SUBGRADE TREATMENT, TYPE IA | | |

0528 211-09264 11580.000 CYsS | 14.22000 164667.60| 23.50000 272130.00| 14.80000 171384.00
STRUCTURAL BACKFILL, TYPE 1 | | |
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|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0529 401-06264 LUMP | 16328.63000 16328.63| 17145.00000 17145.00| 3500.00000 3500.00
PROFILOGRAPH, HMA | | |
0530 401-07335 1080.000 TON | 85.00000 91800.00 | 89.25000 96390.00 | 90.00000 97200.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0531 401-07404 1820.000 TON | 57.00000 103740.00] 59.85000 108927.00] 65.00000 118300.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm | | |
0532 401-08364 4195.000 TON | 53.00000 222335.00| 55.65000 233451.75| 60.00000 251700.00
QC/QA-HMA, 4, 64, BASE, 19.0 MM | | |
0533 503-05310 48.000 LFT | 254.32000 12207.36| 125.00000 6000.00] 150.00000 7200.00
TERMINAL JOINT | | |
0534 506-06333 55.000 sSYS | 294.20000 16181.00| 210.00000 11550.00| 200.00000 11000.00
PCCP PATCHING, FULL DEPTH | | |
0535 605-05523 52.000 LFT | 100.00000 5200.00] 105.00000 5460.00] 25.00000 1300.00
CURB, HMA | | |
0536 715-05048 86996.000 LFT | 2.73000 237499.08| 2.55000 221839.80| 3.05000 265337.80
PIPE, TYPE 4 CIRCULAR 6 IN | | |
0537 715-05053 6247.000 LFT | 8.45000 52787.15| 11.80000 73714.60 | 11.00000 68717.00
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0538 715-05152 1444.000 LFT | 37.49000 54135.56 | 25.00000 36100.00] 35.00000 50540.00
PIPE, TYPE 2 CIRCULAR 18 IN | | |
0539 715-09064 8998.000 LFT | 1.30000 11697.40| 1.30000 11697.40| 1.00000 8998.00
VIDEO INSPECTION FOR PIPE | | |
0540 716-07654 260.000 LFT | 50.72000 13187.20| 85.00000 22100.00] 80.00000 20800.00
PIPE INSTALLATION, TRENCHLESS, 6 IN | |
0541 718-06528 52.000 EACH | 529.43000 27530.36| 625.00000 32500.00] 525.00000 27300.00
OUTLET PROTECTOR, 1 | | |
0542 718-06529 49.000 EACH | 529.61000 25950.89| 605.00000 29645.00] 500.00000 24500.00
OUTLET PROTECTOR, 2 | | |
0543 718-06531 5.000 EACH | 529.37000 2646.85| 455.00000 2275.00] 475.00000 2375.00
OUTLET PROTECTOR, 3 | | |
0544 718-06532 10000.000 LFT | 0.95000 9500.00] 0.90000 9000.00| 1.00000 10000.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0545 718-52610 7584.000 CYS | 25.95000 196804.80| 35.50000 269232.00| 29.50000 223728.00
AGGREGATE FOR UNDERDRAINS | | |
0546 718-99153 78830.000 SYS | 0.67000 52816.10 | 0.58000 45721.40| 0.75000 59122.50
GEOTEXTILES FOR UNDERDRAIN | | |
0547 720-09079 3.000 EACH | 2347.93000 7043.79| 2200.00000 6600.00| 2500.00000 7500.00
INLET, HA5, MODIFIED | | |
0548 801-06201 824.000 SFT | 26.00000 21424.00 | 27.20000 22412.80 | 16.00000 13184.00
TEMPORARY PANEL SIGNS | | |
0549 801-06202 431.000 LFT | 26.75000 11529.25| 28.50000 12283.50]| 15.10000 6508.10
\ \ \

TEMPORARY PANEL SIGN SUPPORTS
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC [MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0550 801-06207 435485.000 LFT | 0.79000 344033.15] 0.75000 326613.75] 0.70000 304839.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN | | |
0551 801-06640 148.000 EACH | 295.00000 43660.00 | 197.40000 29215.20] 190.00000 28120.00
CONSTRUCTION SIGN, A | | |
0552 801-06710 1153.000 DAY | 10.00000 11530.00] 12.50000 14412.50] 5.50000 6341.50
FLASHING ARROW SIGN | | |
0553 804-06770 106.000 EACH | 24.00000 2544 .00 | 25.20000 2671.20 | 24.00000 2544.00
DELINEATOR POST [ [
—————————————————————————————————————————— e
SECTION TOTALS | $ 11,035, 716.26| $ 13,069,319.41| $ 13,268,811.73
—————————————————————————————————————————— e e it
SECTION 0004 NEW BRIDGE CONSTRUCTION - STEEL
—————————————————————————————————————————— i e
0465 206-51230 1500.000 CYS | | 26.00000 39000.00|
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0466 211-02050 755.000 CYS | | 48.00000 36240.00|
B BORROW \ \ \
0467 701-02936 12307.000 LFT | \ 59.00000 726113.00]
PILE, STEEL H, HP 14 IN X 89 \ \ \
0468 701-06011 11.000 EACH | \ 2600.00000 28600.00|
DYNAMIC PILE LOAD TEST \ \ \
0469 701-09557 929.000 LFT | \ 60.00000 55740.00 |
TEST PILE, DYNAMIC, PRODUCTION \ \ \
0470 701-09559 10.000 EACH | \ 2250.00000 22500.00 |
TEST PILE, DYNAMIC, RESTRIKE \ \ \
0471 701-09684 180.000 EACH | \ 115.00000 20700.00|
PILE SHOE, HP 14 X 89 \ \ \
0472 702-51005 1144.700 CYS | \ 625.00000 715437.50]
CONCRETE, A, SUBSTRUCTURE \ \ \
0473 702-51015 616.600 CYS | \ 295.00000 181897.00]
CONCRETE, B, FOOTINGS \ \ \
0474 702-92857 42.800 CYS | \ 625.00000 26750.00 |
CONCRETE, C, SUBSTRUCTURE \ \ \
0475 703-06028 259555.000 LBS | \ 0.70000 181688.50]
REINFORCING BARS \ \ \
0476 703-06029 1217180.000 LBS | \ 0.80000 973744.00|
REINFORCING BARS, EPOXY COATED \ \ \
0477 704-51002 1885.000 CYS | \ 595.00000 1121575.00]
CONCRETE, C, SUPERSTRUCTURE \ \ \
0478 711-51038 LUMP | | 3900000.00000 3900000.00]
STRUCTURAL STEEL , STR. NO. 3 \ \ \
—————————————————————————————————————————— e i bt
SECTION TOTALS \ S \ $ 8,029,985.00]| S
—————————————————————————————————————————— e e

SECTION 0005

NEW BRIDGE CONSTRUCTION - CONCRETE

—————————————————————————————————————————— e
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 4 ) 27-0887958 | ( 5 ) 35-1111003 | ( 6 ) 35-1917625
|WALSH CONSTRUCTION COMPANY I |WHITE CONSTRUCTION INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0479 206-51230 3099.600 CYs | 14.22000 44076.31 | | 20.00000 61992.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0480 211-02050 1711.800 CYS | 25.51000 43668.02 | | 35.00000 59913.00
B BORROW | | |
0481 701-02936 21821.300 LFT | 48.67000 1062042.67| | 60.00000 1309278.00
PILE, STEEL H, HP 14 IN X 89 | | |
0482 701-06011 12.000 EACH | 1805.71000 21668.52] | 2500.00000 30000.00
DYNAMIC PILE LOAD TEST | | |
0483 701-09557 1057.500 LFT | 53.08000 56132.10| | 33.00000 34897.50
TEST PILE, DYNAMIC, PRODUCTION | | |
0484 701-09559 11.000 EACH | 1354.28000 14897.08 | | 1200.00000 13200.00
TEST PILE, DYNAMIC, RESTRIKE | | |
0485 701-09684 288.000 EACH | 112.20000 32313.60] | 115.00000 33120.00
PILE SHOE, HP 14 X 89 | | |
0486 701-09770 20.000 EACH | 112.20000 2244.00] | 115.00000 2300.00
PILE SHOE, HP 14 X 73 | | |
0487 701-93575 1363.000 LFT | 39.69000 54097.47| \ 67.00000 91321.00
PILE, STEEL H, HP 14 IN X 73 | | |
0488 702-51005 1774.200 CYS | 488.75000 867140.25] \ 600.00000 1064520.00
CONCRETE, A, SUBSTRUCTURE | | |
0489 702-51015 1188.700 CYS | 304.73000 362232.55]| \ 350.00000 416045.00
CONCRETE, B, FOOTINGS | | |
0490 702-92857 54.400 CYS | 458.06000 24918.46 | \ 700.00000 38080.00
CONCRETE, C, SUBSTRUCTURE | | |
0491 703-06028 406685.000 LBS | 0.66000 268412.10| \ 0.77000 313147.45
REINFORCING BARS | | |
0492 703-06029 1138931.000 LBS | 0.75000 854198.25| \ 0.80000 911144.80
REINFORCING BARS, EPOXY COATED | | |
0493 704-51002 2426.800 CYs | 585.07000 1419847.88| \ 550.00000 1334740.00
CONCRETE, C, SUPERSTRUCTURE | | |
0494 707-09598 8617.500 LFT | 232.50000 2003568.75] \ 273.65000 2358178.88
STRUCTURAL MEMBER, CONCRETE, BULB-T | |
BEAM, 84 IN X 48 IN | | |
0495 711-51038 LUMP | 9576.00000 9576.00 | \ 2500.00000 2500.00
STRUCTURAL STEEL , STR. NO. 3 | | |
—————————————————————————————————————————— A
SECTION TOTALS | S 7,141,034.01| $ \ $ 8,074,377.63
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 50,970,777.38] S 54,314,825.23| S 54,804,547.25
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TABULATION OF BIDS
CALL ORDER 121 CONTRACT ID : TR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
[( 7 ) 35-1035114 I ( ) I ( )
| SUPERTOR CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROAD CONSTRUCTION - COMMON
—————————————————————————————————————————— o
0001 105-06845 LUMP | 430000.00000 430000.00 | |
CONSTRUCTION ENGINEERING | | |
0002 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FATLED MATERIALS | | |
0007 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT | | |
0008 109-09489 1.000 DOL | 1.00000 1.00] \
PAYMENT ADJUSTMENT, PG ASPHALT BINDER | \
0009 109-11362 1.000 DOL | 1.00000 1.00] \
QUALITY ADJUSTMENTS, FAILURE TO \ \ \
MATNTATIN TEMPORARY EROSTON AND SEDIMENT | \ \
CONTROL MEASURES \ \
0010 201-52370 LUMP | 704000.00000 704000.00 | \
CLEARING RIGHT OF WAY \ \ \
0011 202-02240 1573.000 SYS | 15.00000 23595.00]| \
PAVEMENT REMOVAL \ | \
0012 202-02272 2369.000 LFT | 6.00000 14214.00] \
PAVED SIDE DITCH, REMOVE \ \ \
0013 202-02637 594.000 LFT | 20.86000 12390.84]| \
PIPE, ABANDON AND GROUT FILL \ \ \
0014 202-02859 1.000 EACH | 745.06000 745.06 | \
GRATED BOX END SECTION, REMOVE \ \ |
0015 202-02928 3.000 EACH | 447.04000 1341.12] \
CATCH BASIN, REMOVE \ \ \
0016 202-51328 LUMP |  75000.00000 75000.00]| \
PRESENT STRUCTURE, REMOVE PORTIONS STR. | \ \
NO. 1 \ \ \
0017 202-51330 LUMP | 225000.00000 225000.00 | \
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | \
0018 202-51368 575.000 SYS | 13.00000 7475.00 | \
\ \ \

SLOPEWALL, REMOVE
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 7 ) 35-1035114 | ( ) | ( )
| SUPERIOR CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0019 202-62420 516.000 LFT | 14.00000 7224.00] |
BRIDGE RAILING, REMOVE | | |
0020 202-74055 4.000 EACH | 4333.26000 17333.04| |
OVERHEAD SIGN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0021 202-74080 5.000 EACH | 1011.29000 5056.45] |
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
REMOVE | | |
0022 202-74095 11.000 EACH | 253.32000 2786.52| |
BRIDGE BRACKET ASSEMBLY, REMOVE | | |
0023 202-82065 6.000 EACH | 286.10000 1716.60] |
SIGN CIRCUITRY, BOX TRUSS, REMOVE | | |
0024 202-82066 6.000 EACH | 193.72000 1162.32] |
SIGN CIRCUITRY, CANTILEVER, REMOVE | | |
0025 202-82067 2.000 EACH | 134.11000 268.22| |
SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE | | |
0026 202-86946 7.000 EACH | 198.68000 1390.76 | \
HANDHOLE, REMOVE | | |
0027 202-91385 5.000 EACH | 397.36000 1986.80] \
INLET, REMOVE | |
0028 202-91840 3049.000 LFT | 1.99000 6067.51] \
FENCE, CHAIN LINK, REMOVE | | |
0029 202-93615 152.000 SYS | 62.00000 9424.00| \
CONCRETE, REMOVE | | |
0030 202-93741 1.000 EACH | 496.71000 496.71| \
GUARDRAIL END TREATMENT, REMOVE | | |
0031 202-93763 11.000 EACH | 332.79000 3660.69| \
LIGHT STANDARD AND FOUNDATION, REMOVE | | |
0032 202-94954 5718.000 LFT | 27.00000 154386.00] \
BARRIER WALL, CONCRETE, REMOVE | | |
0033 202-95027 1.000 EACH | 347.69000 347.69| \
IMPACT ATTENUATOR, REMOVE | | |
0034 202-95579 1.000 EACH | 115.24000 115.24 \
SERVICE POINT, REMOVE | | |
0035 202-96022 5.000 EACH | 1200.00000 6000.00] \
CONCRETE FOUNDATION, REMOVE | | |
0036 202-96133 2465.000 LFT | 12.42000 30615.30] \
PIPE, REMOVE | |
0037 202-99187 144.000 LFT | 1.99000 286.56 | \
FENCE, FARM FIELD, REMOVE | | |
0038 203-02000 2321.000 cCYs | 17.00000 39457.00| \
\ \ \

EXCAVATION, COMMON
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CALL ORDER 121 CONTRACT ID : IR-33066-A
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COUNTIES : MARION

7 ) 35-1035114 ( )

0 ~

| |
| SUPERIOR CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE
__________________________________________ +_____________________________+_____________
0039 203-02070 4206.000 CYS | 5.00000 21030.00]
BORROW | |
0040 205-03371 3914.000 CYs | 14.00000 54796.00|
SEDIMENT, REMOVE | |
0041 205-06930 7.500 TON | 100.00000 750.00]
SPLASHPAD , RIPRAP | |
0042 205-06931 406.000 TON | 55.00000 22330.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0043 205-06931 346.000 TON | 61.00000 21106.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP , | |
MODIFIED | |
0044 205-06933 1.000 EACH | 84.44000 84.44|
TEMPORARY INLET PROTECTION |
0045 205-06934 200.400 TON | 347.69000 69677.08|
TEMPORARY MULCH | |
0046 205-06935 2.000 EACH | 15500.00000 31000.00]
TEMPORARY SEDIMENT BASIN \ \
0047 205-06936 1307.000 TON | 46.00000 60122.00 |
TEMPORARY SEDIMENT TRAP \ \
0048 205-06937 24158.000 LFT | 1.14000 27540.12
TEMPORARY SILT FENCE \ \
0049 205-06938 652.000 LFT | 26.00000 16952.00 |
TEMPORARY SLOPE DRAIN \ \
0050 205-09543 200.000 TON | 25.00000 5000.00]
NO 2 STONE \ \
0051 205-11584 195.000 LFT | 9.93000 1936.35]
TEMPORARY CHECK DAM, TRAVERSABLE \ \
0052 205-11585 335.000 LFT | 34.77000 11647.95|
TEMPORARY FILTER BERM \ \
0053 205-11586 22.500 TON | 69.00000 1552.50]
TEMPORARY FILTER STONE \ \
0054 205-11587 2792.000 SYS | 3.50000 9772.00]
TEMPORARY GEOTEXTILE \ \
0055 205-11591 11995.000 LBS | 3.78000 45341.10|
TEMPORARY SEED MIXTURE \ \
0056 206-51220 84.000 CYs | 30.00000 2520.00]
EXCAVATION, WET \ \
0057 206-51230 3855.000 CYs | 24.00000 92520.00 |
EXCAVATION, FOUNDATION, UNCLASSIFIED \ \
0058 206-51817 942.000 SFT | 41.00000 38622.00]
SHEET PILING, STEEL \ \
0059 207-08263 2443.000 SYS | 5.65000 13802.95]|
\ \

SUBGRADE TREATMENT, TYPE IA
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CONTRACT ID
DISTRICT
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COUNTIES : MARION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0060 207-08267 21533.000
SUBGRADE TREATMENT, TYPE IIIA

0061 208-02046 5.000
GRADING IN GORE AREA

0062 211-02050 12846.000
B BORROW

0063 211-06467 8.000
AGGREGATE FOR END BENT BACKFILL

0064 211-09264 95.000
STRUCTURAL BACKFILL, TYPE 1

0065 211-09266 32381.000
STRUCTURAL BACKFILL, TYPE 3

0066 213-09269 9.000
FLOWABLE BACKFILL, NON-REMOVABLE

0067 301-07448 4906.000
COMPACTED AGGREGATE, NO. 53, BASE

0068 302-07455 128.000
DENSE GRADED SUBBASE

0069 302-08562 33.000
COARSE AGGREGATE, NO 8

0070 303-01180 263.000
COMPACTED AGGREGATE, NO. 53

0071 306-08034 73.000
MILLING, ASPHALT, 1 1/2 IN

0079 401-10258 1518.000
JOINT ADHESIVE, SURFACE

0080 401-10259 1458.000
JOINT ADHESIVE, INTERMEDIATE

0082 402-07434 222.000
HMA SURFACE, TYPE C

0084 402-07439 361.000
HMA INTERMEDIATE, TYPE C

0085 402-07442 497.000
HMA BASE, TYPE C

0086 402-10087 9506.000
HMA FOR TEMPORARY PAVEMENT, D

0087 406-05520 2.000

ASPHALT FOR TACK COAT
0088 501-06266

PROFILOGRAPH, PCCP
0089 501-06727

CORING, PCCP

CYS

CYS

CYS

CYS

CYS

TON

CYS

TON

TON

SYS

LFT

LFT

TON

TON

TON

TON

TON

0 ~

11.80000

2800.00000

20.75000

85.00000

19.87000

20.75000

290.00000

30.00000

50.00000

30.00000

27.00000

24.84000

1.09000

0.70000

74.01000

55.04000

50.52000

63.58000

437.10000

0.99000

0.99000

7 ) 35-1035114 |
UPERIOR CONSTRUCTION CO INC |
|

AMOUNT |
254089.40]|
14000.00]
266554.50
680.00
1887.65
671905.75
2610.00
147180.00
6400.00
990.00
7101.00
1813.32
1654.62
1020.60
16430.22
19869.44
25108.44
604391.48
874.20
0.99

0.99

UNIT PRICE
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CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 7 ) 35-1035114 | ) I ( )
| SUPERIOR CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0095 601-01522 36.000 EACH | 1867.61000 67233.96 | |
GUARDRAIL, TRANSITION TYPE TGB | | |
0096 601-01848 1.000 EACH | 1897.42000 1897.42| |
GUARDRAIL, TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 5 | | |
0097 601-02241 8375.000 LFT | 0.99000 8291.25| |
GUARDRAIL, REMOVE | | |
0098 601-02625 1.000 EACH | 2006.69000 2006.69 | |
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2, MODIFIED , NORTH | | |
0099 601-02625 1.000 EACH | 1604.36000 1604.36 | |
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 2, MODIFIED , SOUTH | | |
0100 601-05071 1.000 EACH | 2255.05000 2255.05]| |
GUARDRAIL TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 7 | | |
0101 601-06035 1754.000 LFT | 8.94000 15680.76 | \
GUARDRAIL, RESET \ \
0102 601-06037 1.000 EACH | 745.06000 745.06 | \
GUARDRAIL END TREATMENT, I \ \ \
0103 601-06854 3.000 EACH | 2404.06000 7212.18| \
GUARDRAIL, W-BEAM, NESTED \ \ \
0104 601-08433 16.000 EACH | 581.15000 9298.40 | \
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | \ \
PARTS PACKAGE, STAGE 1 \ \ \
0105 601-08434 16.000 EACH | 581.15000 9298.40 | \
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | \ \
PARTS PACKAGE, STAGE 2 \ \ \
0106 601-08435 1.000 EACH | 1167.26000 1167.26 | \
GUARDRAIL END TREATMENT, TYPE MS, SPARE | \ \
PARTS PACKAGE, STAGE 1 \ \ \
0107 601-08436 1.000 EACH | 1798.08000 1798.08| \
GUARDRAIL END TREATMENT, TYPE MS, SPARE | \ \
PARTS PACKAGE, STAGE 2 \ \ \
0108 601-09149 1.000 EACH | 25828.71000 25828.71| \
IMPACT ATTENUATOR, CR1, Wl, TL-3 \ \ \
0109 601-94689 16.000 EACH | 2413.99000 38623.84] \
GUARDRAIL END TREATMENT, OS \ \ \
0110 601-94690 1.000 EACH | 4147.50000 4147.50 | \
GUARDRAIL END TREATMENT, MS \ \ \
0111 601-99105 20023.750 LFT | 15.60000 312370.50] \
\ \ \

GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 7 ) 35-1035114 | ( ) | ( )
| SUPERIOR CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0112 601-99123 1.000 EACH | 2880.90000 2880.90] |
GUARDRAIL, TRANSITION, GP | | |
0113 601-99132 7.000 EACH | 89.41000 625.87| |
GUARDRAIL, TRANSITION, VH, 6 FT-3 IN | | |
SPACING | | |
0114 602-02098 10.000 EACH | 6159.16000 61591.60| |
MEDIAN BARRIER RAIL TRANSITION | | |
0115 602-06729 674.000 EACH | 14.90000 10042.60 | |
BARRIER DELINEATOR | | |
0116 602-08603 3520.000 LFT | 64.57000 227286 .40 | |
CONCRETE BARRIER, 45 IN | | |
0117 602-08604 1300.000 LFT | 79.47000 103311.00] |
CONCRETE BARRIER, 45 IN, MODIFIED | | |
0118 603-06040 93.000 LFT | 9.93000 923.49| |
FENCE, FARM FIELD, 47 IN | | |
0119 603-92636 3093.000 LFT | 16.89000 52240.77| |
FENCE, CHAIN LINK, 72 IN | | |
0121 607-06335 5961.000 LFT | 26.25000 156476.25] \
PAVED SIDE DITCH, A | | |
0122 609-06259 769.400 SYS | 73.00000 56166.20 | \
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN \ \ \
0123 609-06260 66.000 sSYS | 187.00000 12342.00| \
REINFORCED CONCRETE BRIDGE APPROACH, 13 | |
IN , MODIFIED | |
0124 610-07487 185.000 TON | 67.55000 12496.75] |
HMA FOR APPROACHES, TYPE B | | |
0125 615-06505 2.000 EACH | 466.90000 933.80] \
MONUMENT, B | | |
0126 615-06510 22.000 EACH | 357.63000 7867.86 | \
MONUMENT, C | | |
0127 616-02320 7564.000 SYS | 3.00000 22692.00 | \
GEOTEXTILES | | |
0128 616-05688 227.000 TON | 51.00000 11577.00| \
RIPRAP, CLASS 1 | | |
0129 616-05689 34.000 TON | 48.00000 1632.00] \
RIPRAP, CLASS 2 | | |
0130 616-06405 4191.000 TON | 36.00000 150876.00] \
RIPRAP, REVETMENT | | |
0131 616-06451 51.000 TON | 40.00000 2040.00] \
RIPRAP, UNIFORM | | |
0132 616-51367 21.000 syYs | 84.44000 1773.24] \
\ \ \

SLOPEWALL, CONCRETE, 4 IN
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
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| ( 7 ) 35-1035114 | ( ) | ( )
| SUPERIOR CONSTRUCTION CO INC | |
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0133 621-01004 5.000 EACH | 397.36000 1986.80 | |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0134 621-01597 81.000 SYS | 6.95000 562.95| |
EROSION CONTROL, MAT | | |
0135 621-02770 80534.000 SYS | 2.48000 199724.32] |
EROSION CONTROL BLANKET | | |
0136 621-06545 21.300 TON | 869.24000 18514.81| |
FERTILIZER [ [ |
0137 621-06554 4798.000 LBS | 6.95000 33346.10] |
SEED MIXTURE, U | | |
0138 621-06560 3810.000 SYS | 0.84000 3200.40| |
MULCHED SEEDING, U | | |
0139 621-06565 65.200 TON | 869.24000 56674.45| |
MULCHING MATERIAL | | |
0140 621-06567 104.000 kGAL | 6.95000 722.80] |
WATER \ \ \
0141 621-06574 26413.000 SYS | 3.58000 94558.54 | \
SODDING \ \ \
0142 622-05650 5.000 EACH | 422.20000 2111.00]| \
PLANT, DECIDUOUS TREE, SINGLE STEM, \ \
OVER 2 TO 2.5 IN \ \ \
0143 628-08524 1.000 DOL | 1.00000 1.00] \
CELLULAR TELEPHONE/RADIO, ADDITIONAL \ \
MINUTES \ \ \
0144 628-09403 24.000 MOS | 1738.47000 41723.28]| \
FIELD OFFICE, C \ \ \
0145 628-11068 2.000 EACH | 49.67000 99.34| \
CELLULAR TELEPHONE/RADIO \ \ \
0146 628-11069 48.000 MOS | 99.34000 4768.32| \
CELLULAR TELEPHONE/RADIO SERVICE, \ \ \
ANYTIME MINUTES ANYTIME MINUTES \ \ \
0147 701-02936 966.000 LFT | 71.00000 68586.00 | \
PILE, STEEL H, HP 14 IN X 89 \ \ \
0148 701-06011 4.000 EACH | 525.00000 2100.00 | \
DYNAMIC PILE LOAD TEST \ \ \
0149 701-09557 311.000 LFT | 62.00000 19282.00 | \
TEST PILE, DYNAMIC, PRODUCTION \ \ \
0150 701-09559 4.000 EACH | 920.00000 3680.00 | \
TEST PILE, DYNAMIC, RESTRIKE \ \ \
0151 701-09684 15.000 EACH | 112.00000 1680.00 | \
\ \ \

PILE SHOE, HP 14 X 89
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0152 701-09739 16.000 EACH | 90.00000 1440.00| |
PILE SHOE, HP 12 X 53 | | |
0153 701-09770 24.000 EACH | 112.00000 2688.00 | |
PILE SHOE, HP 14 X 73 | | |
0154 701-51195 795.000 LFT | 35.00000 27825.00| |
PILE, STEEL H, HP 12 IN X 53 | | |
0155 701-93575 1622.000 LFT | 54.00000 87588.00| |
PILE, STEEL H, HP 14 IN X 73 | | |
0156 702-04325 LUMP | 800000.00000 800000.00| |
TEMPORARY SHORING , STR. NO. 3 | | |
0157 702-44240 2192.500 CYS | 500.00000 1096250.00 | |
CONCRETE, A, STRUCTURES | | |
0158 702-51005 142.300 CYS | 675.00000 96052.50 | |
CONCRETE, A, SUBSTRUCTURE | | |
0159 702-51015 999.300 CYS | 350.00000 349755.00] |
CONCRETE, B, FOOTINGS | | |
0160 702-51863 620.000 EACH | 12.00000 7440.00 | \
FIELD DRILLED HOLE IN CONCRETE \ \ \
0161 702-92857 54.800 CYS | 550.00000 30140.00] \
CONCRETE, C, SUBSTRUCTURE \ \ \
0162 703-01540 336.000 EACH | 15.00000 5040.00 | \
THREADED TIE BAR ASSEMBLY \ \ \
0163 703-06028 71978.000 LBS | 0.78000 56142.84| \
REINFORCING BARS \ \ \
0164 703-06029 499601.000 LBS | 0.84000 419664.84| \
REINFORCING BARS, EPOXY COATED \ \ \
0165 704-51002 570.700 CYS | 600.00000 342420.00] \
CONCRETE, C, SUPERSTRUCTURE \ \ \
0166 704-51106 17.000 EACH | 210.00000 3570.00 | \
DECK DRAIN \ \ \
0167 706-06351 4.000 EACH | 2000.00000 8000.00 | \
CONCRETE BRIDGE RAILING TRANSITION, \ \
TPF-1 \ \ \
0168 706-08496 1692.000 SYS | 69.00000 116748.00] \
REINFORCED CONCRETE MOMENT SLAB, 12 IN | \ \
0169 706-08500 979.000 SYS | 83.00000 81257.00 | \
REINFORCED CONCRETE MOMENT SLAB, 14 IN | \ \
0170 706-09545 10.000 cCYs | 115.00000 1150.00| \
COARSE AGGREGATE, NO 8 \ \ \
0171 706-09959 208.000 LFT | 58.00000 12064.00] \
RAILING, CONCRETE, FT \ \ \
0172 706-09959 227.000 LFT | 47.68000 10823.36| \
RAILING, CONCRETE, FT , MODIFIED \ \ \
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0173 706-09962 579.500 LFT | 40.00000 23180.00]
RAILING, CONCRETE, PF-1 | |
0174 706-11404 596.800 LFT | 39.74000 23716.83 |
RAILING, STEEL, PF-1 | |
0175 706-11601 640.300 CYSs | 400.00000 256120.00|
RAILING, CONCRETE, FT | |
0176 706-11621 28.000 EACH | 2500.00000 70000.00 |
CONCRETE BRIDGE RAILING TRANSITION, TFT | |
0177 706-11621 4.000 EACH | 1192.09000 4768.36 |
CONCRETE BRIDGE RAILING TRANSITION, TFT | |
, MODIFIED | |
0178 709-51821 LUMP | 41723.31000 41723.31|
SURFACE SEAL | |
0179 709-51821 LUMP | 1788.14000 1788.14|
SURFACE SEAL , MODIFIED, STR NO 4 | |
0180 709-51821 LUMP | 8444.00000 8444.00|
SURFACE SEAL , STR. NO. 2 \ \
0181 709-51821 LUMP | 57617.90000 57617.90 |
SURFACE SEAL , STR. NO. 3 \ \
0182 709-51821 LUMP | 2483.53000 2483.53|
SURFACE SEAL , STR. NO. 4 \ \
0183 709-51821 LUMP | 2980.24000 2980.24|
SURFACE SEAL STR. NO. 1 \ \
0184 710-09158 30.000 SFT | 64.57000 1937.10]
PATCHING CONCRETE STRUCTURES \
0185 711-51038 LUMP | 1250000.00000 1250000.00]
STRUCTURAL STEEL , STR. NO. 2 \
0186 715-03025 1.000 EACH | 5960.47000 5960.47|
SANITARY MANHOLE 72" Dia. \ \
0187 715-05019 104.000 LFT | 69.54000 7232.16|
PIPE, TYPE 1 CIRCULAR 36 IN \
0188 715-05024 148.000 LFT | 74.51000 11027.48|
PIPE, TYPE 2 CIRCULAR 36 IN \
0190 715-05052 444.000 LFT | 24.84000 11028.96 |
PIPE, TYPE 4 CIRCULAR 12 IN \
0191 715-05053 24.000 LFT | 59.60000 1430.40]
PIPE, UNDERDRAIN, OUTLET 6 IN \
0192 715-05123 108.000 LFT | 44.70000 4827.60]
PIPE, TYPE 1 CIRCULAR 24 IN \
0193 715-05141 322.000 LFT | 397.36000 127949.92|
PIPE, TYPE 1 CIRCULAR 84 IN \
0194 715-05149 1630.000 LFT | 28.81000 46960.30 |
\ \

PIPE, TYPE 2 CIRCULAR 12 IN
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0195 715-05151

PIPE, TYPE 2 CIRCULAR 15
0197 715-05154

PIPE, TYPE 2 CIRCULAR 24
0198 715-05156

PIPE, TYPE 2 CIRCULAR 30
0199 715-05162

PIPE, TYPE 2 CIRCULAR 54
0200 715-05163

PIPE, TYPE 2 CIRCULAR 60
0201 715-05239

PIPE, TYPE 1 DEFORMED MIN AREA 7.4

0202 715-05407

QUANTITY

601.000
IN
246.000
IN
236.000
IN
125.000

70.000

PIPE, END BENT DRAIN, 6 IN

0203 715-05415

PIPE SANITARY SEWER 24 IN

PVC, TYPE T1 or T2
0204 715-05422

488.000
, SOLID

3720.000

PIPE, SLOTTED DRAIN, 12 IN

0205 715-05423

940.000

PIPE, SLOTTED DRAIN, 15 IN

0206 715-05424

520.000

PIPE, SLOTTED DRAIN, 18 IN

0207 715-05595

PIPE EXTENSION, CIRCULAR
0208 715-05596

PIPE EXTENSION, CIRCULAR
0209 715-05756

PIPE EXTENSION, CIRCULAR
0210 715-05841

CONCRETE ANCHOR 60 IN
0211 715-05842

CONCRETE ANCHOR 42 IN
0212 715-05889

PIPE EXTENSION, CIRCULAR
0213 715-05890

PIPE EXTENSION, CIRCULAR
0214 715-05908

PIPE EXTENSION, CIRCULAR,
0215 715-06398

35.000
15 IN
53.000
18 IN
73.000
12 IN
2.000

2.000

20.000
30 IN
25.000
42 IN
8.000
60 IN
4.000

CONCRETE ANCHOR, MIN AREA 6.4 SF

0216 715-06939
CONCRETE ANCHOR MIN AREA

2.000
29.5 SFT

LFT
LFT
LFT
LFT
SET
LFT

LFT
WALL

LFT

LFT

LFT

LFT

LFT

LFT

EACH

EACH

LFT

LFT

LFT

EACH

EACH

7 ) 35-1035114 ( )

0 ~

UPERIOR CONSTRUCTION CO INC :
UNIT PRICE AMOUNT: UNIT PRICE
T aise0 | eezsaasi T
46.69000 107900.59:
52.65000 31642.65:
114.24000 28103.04:
139.08000 32822.88:
134.11000 16763.75:
54.64000 3824.80:
129.14000 63020.32:
I‘
74.51000 277177.20|
84.44000 79373.60}
94.37000 49072.40}
41.72000 1460.201
55.63000 2948.39}
37.75000 2755.75}
1788.14000 3576.28}
1490.12000 2980.24}
64.57000 1291.40}
89.41000 2235.25}
218.55000 1748.40}
1490.12000 5960.48}
2880.90000 5761.80}
\
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0217 715-07150 2.000 EACH | 3377.60000 6755.20 | |
CONCRETE ANCHOR 84 IN | | |

0218 715-08069 5.000 EACH | 1490.12000 7450.60 | |
CONCRETE ANCHOR MIN AREA 5.1 SFT | | |

0220 715-09064 923.000 LFT | 2.98000 2750.54| |
VIDEO INSPECTION FOR PIPE , | | |
POST-CONSTRUCTION | | |

0221 715-09064 923.000 LFT | 13.91000 12838.93]| |
VIDEO INSPECTION FOR PIPE , [ [ |
PRE-CONSTRUCTION | | |

0222 715-09843 LUMP | 38743.07000 38743.07] |
BYPASS PUMPING , CIPP INSTALLATION | | |

0223 715-09843 LUMP | 54637.67000 54637.67| |
BYPASS PUMPING , CONNECT TO EXISTING | | |
MANHOLE | | |

0224 715-09843 LUMP | 106295.10000 106295.10] |
BYPASS PUMPING , CONNECT TO NEW MANHOLE | \

0225 715-09843 LUMP | 4967.06000 4967.06 | \
BYPASS PUMPING , POST-CONSTRUCTION \ \ \
VIDEO INSPECTION \ \ \

0226 715-09843 LUMP | 4967.06000 4967.06 | \
BYPASS PUMPING , PRE-CONSTRUCTION VIDEO | \ \
INSPECTION \ \ \

0227 715-09992 120.000 LFT | 377.50000 45300.00 | \
PIPE, TYPE 1 DEFORMED MIN AREA 29.5 SFT | \

0228 715-11739 1.000 EACH | 13411.06000 13411.06 | \
GRATED BOX END SECTION II, 10:1 MIN \ \

AREA 6.4 SFT SFT \ \

0229 715-11745 90.000 LFT | 149.01000 13410.90] \
PIPE EXTENSION, DEFORMED MIN AREA 6.4 \ \

SFT \ \ \

0230 715-46000 15.000 EACH | 298.02000 4470.30| \
PIPE END SECTION, DIA 12" \ \ \

0231 715-46005 9.000 EACH | 347.69000 3129.21| \
PIPE END SECTION, DIA 15" \ \ \

0232 715-46010 4.000 EACH | 422.20000 1688.80 | \
PIPE END SECTION, DIA 18" \ \ \

0233 715-46015 1.000 EACH | 447.04000 447.04 | \
PIPE END SECTION, DIA 21" \ \ \

0234 715-46020 2.000 EACH | 546.38000 1092.76 | \
PIPE END SECTION, DIA 24" \ \ \

0235 715-46030 1.000 EACH | 695.39000 695.39] \
PIPE END SECTION, DIA 30" \ \ \
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0236 715-

46040

QUANTITY

PIPE END SECTION, DIA 36 IN

0237 716~

07630

PIPE INSTALLATION,

0238 716-

07631

PIPE INSTALLATION,

0239 716-

07632

PIPE INSTALLATION,

0241 716-

09396

PIPE INSTALLATION,

0243 716~

11716

PIPE INSTALLATION,
AREA 29.5 SFT

113.000
TRENCHLESS, 12
24.000
TRENCHLESS, 15
84.000
TRENCHLESS, 18
220.000

LFT
IN
LFT
IN
LFT
IN
LFT

TRENCHLESS, 2 IN

24.000

LFT

TRENCHLESS, , MIN.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

0245 718-06529 4.000
OUTLET PROTECTOR, 2

0250 720-03194 1.000
MANHOLE ,MODIFICATIONS, SANITARY

0251 720-03988 3.000
MANHOLE, J4, DROP

0252 720-07299 3.000
INLET, H

0253 720-07301 25.000
INLET, TYPE HA

0254 720-07302 11.000
INLET, TYPE HA, WITH SLOTTED DRAIN

0256 720-10114 1.000
SANITARY DROP MANHOLE , DOGHOUSE TYPE,
96" DIA.
0257 720-44000 25.000
CASTING, ADJUST TO GRADE , INLET
0258 720-45030 8.000
INLET, E7

0259 720-45035 4.000
INLET, F7

0260 720-45040 5.000
INLET, G7

0261 720-45069 1.000
INLET, P12

0262 720-45130 10.000
INLET, E7, MODIFIED

0263 720-45135 1.000

INLET,

F7, MODIFIED

EACH

7 ) 35-1035114 ( )

0 ~

UPERIOR CONSTRUCTION CO INC :
UNIT PRICE AMOUNT: UNIT PRICE
T ossatooo | zem0.23
437.10000 49392.30:
1177.19000 28252.56:
586.11000 49233.24:
114.24000 25132.80:
12367.98000 296831.52:
|
745.06000 2980.24|
2483.53000 2483.53:
6457.18000 19371.54}
2384.19000 7152.57}
2284.85000 57121.25}
3476.94000 38246.34}
7947.30000 7947.30}
1
347.69000 8692.25|
1192.09000 9536.72}
1192.09000 4768.36}
2086.17000 10430.85}
2781.55000 2781.55}
1390.78000 13907.80}
1589.46000 1589.46}
\
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0264 720-45140 1.000 EACH | 2880.90000 2880.90 | |
INLET, G7, MODIFIED | | |
0265 720-45141 5.000 EACH | 2384.19000 11920.95] |
INLET, H5, MODIFIED | | |
0266 720-45265 1.000 EACH | 1092.75000 1092.75| |
PIPE CATCH BASIN, 15 IN | | |
0267 720-45275 1.000 EACH | 1192.09000 1192.09] |
PIPE CATCH BASIN, 24 IN | | |
0268 720-45410 2.000 EACH | 1788.14000 3576.28]| |
MANHOLE, C4 | | |
0269 720-45425 1.000 EACH | 8145.98000 8145.98| |
MANHOLE, F4 | | |
0270 720-91110 1.000 EACH | 7947.30000 7947.30| |
MANHOLE, N4 | | |
0271 720-93501 1.000 EACH | 5463.77000 5463.77]| |
MANHOLE, L4 | | |
0272 720-94612 1.000 EACH | 3476.94000 3476.94| \
MANHOLE, K4 \ \ \
0273 720-95335 3.000 EACH | 8145.98000 24437.94| \
MANHOLE, M4 \ \
0274 720-95422 1.000 EACH | 3377.60000 3377.60]| \
MANHOLE, J4 \ \ \
0275 720-98625 4.000 EACH | 3178.92000 12715.68]| \
MANHOLE, C4, DROP \ \ \
0276 722-51842 2478.000 SYS | 93.00000 230454.00 | \
BRIDGE DECK OVERLAY \ \ \
0277 722-51846 15.200 CYS | 550.00000 8360.00| \
BRIDGE DECK OVERLAY, ADDITIONAL \ \ \
0278 722-51852 1400.000 SFT | 22.00000 30800.00| \
BRIDGE DECK PATCHING, PARTIAL DEPTH \ \
0279 722-60824 2155.000 SYS | 5.71000 12305.05]| \
SURFACE MILLING \ \
0280 724-51927 48.000 LFT | 1700.00000 81600.00 | \
STRUCTURAL EXPANSION JOINT, M \ \ \
0281 725-08293 923.000 LFT | 181.30000 167339.90] \
PIPE LINER, CURED-IN-PLACE, 36 IN \ \
0282 731-93945 33209.000 SFT | 11.00000 365299.00] \
FACE PANELS, CONCRETE \ \ \
0283 731-93946 33209.000 SFT | 4.00000 132836.00| \
WALL ERECTION \ \
0284 731-93947 1810.000 LFT | 11.00000 19910.00] \
\ \ \

LEVELING PAD, CONCRETE
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0285 734-10240 1781.000 SFT | 167.00000 297427.00 | |
CUT-WALL, NO. 2 | | |
0286 734-10240 14215.000 SFT | 88.00000 1250920.00] |
CUT-WALL, NO. 3 | | |
0287 734-10240 2343.000 SFT | 145.00000 339735.00| |
CUT-WALL, NO. 7 | |
0288 734-10240 241.000 SFT | 210.00000 50610.00 | |
CUT-WALL, NO. 8 | | |
0289 734-10240 922.000 SFT | 204.00000 188088.00] |
CUT-WALL, NO. NB-1 | | |
0290 734-10240 267.000 SEFT | 197.00000 52599.00 | |
CUT-WALL, NO. NB-2 | | |
0291 734-10240 680.000 SFT | 168.00000 114240.00] |
CUT-WALL, NO. NB-3 | | |
0292 801-01093 36.000 EACH | 491.74000 17702.64| |
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0293 801-03290 8.000 EACH | 293.06000 2344.48| \
CONSTRUCTION SIGN, C | | |
0294 801-04308 4.000 EACH | 298.02000 1192.08]| \
ROAD CLOSURE SIGN ASSEMBLY | | |
0298 801-06625 47.000 EACH | 88.41000 4155.27] \
DETOUR ROUTE MARKER ASSEMBLY | | |
0299 801-06640 10.000 EACH | 293.06000 2930.60] \
CONSTRUCTION SIGN, A | | |
0300 801-06645 13.000 EACH | 88.41000 1149.33| \
CONSTRUCTION SIGN, B | | |
0302 801-06775 LUMP | 650000.00000 650000.00 | \
MAINTAINING TRAFFIC | | |
0303 801-07118 132.000 LFT | 10.93000 1442.76 | \
BARRICADE, III-A | | |
0304 801-07119 48.000 LFT | 11.92000 572.16| \
BARRICADE, III-B | | |
0305 801-08401 42350.000 LFT | 36.00000 1524600.00] \
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0306 801-08402 270.000 LFT | 41.00000 11070.00 | \
TEMPORARY TRAFFIC BARRIER, TYPE 3 | | |
0307 801-08403 1320.000 LFT | 116.00000 153120.00] \
TEMPORARY TRAFFIC BARRIER, TYPE 4 | |
0308 801-08508 3120.000 LFT | 54.00000 168480.00] \
\ \ \
\ \ \

ANCHORED
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0309 801-11642 12.000 EACH | 4470.35000 53644.20| |
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0310 802-02475 4.000 EACH | 561.28000 2245.12| |
SIGN, PANEL, RELOCATE | | |

0311 802-04893 74.000 EACH | 208.62000 15437.88]| |
REFERENCE POST | | |

0312 802-05701 224.750 LFT | 11.23000 2523.94| |
SIGN POST, SQUARE, TYPE 1, REINFORCED | | |
ANCHOR BASE [ [ |

0313 802-05702 534.500 LFT | 9.93000 5307.59 | |
SIGN POST, SQUARE, TYPE 2, REINFORCED | | |
ANCHOR BASE | | |

0314 802-06402 1.000 EACH | 5369.39000 5369.39| |
DYNAMIC MESSAGE SIGN , REMOVE AND | | |
INSTALL | | |

0315 802-07057 6877.000 SFT | 13.66000 93939.82|
SIGN, PANEL, WITH LEGEND \ \ \

0316 802-07059 86.000 EACH | 41.72000 3587.92| \
SIGN, SHEET, AND SUPPORTS, REMOVE \ \ \

0317 802-07060 5.000 EACH | 79.47000 397.35| \
SIGN, SHEET, RELOCATE \ \ \

0318 802-07151 20.000 EACH | 377.50000 7550.00 | \
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, VII \ \

0319 802-07152 4.000 EACH | 387.43000 1549.72| \
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, X \ \ \

0320 802-07153 2.000 EACH | 392.40000 784.80| \
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, XI \ \

0321 802-08456 2.000 EACH | 367.56000 735.12] \
WIDE FLANGE SIGN POST SUPPORT \ \ \
FOUNDATION, VIII \ \

0322 802-09221 2.000 EACH | 64218.13000 128436.26| \
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | \

0323 802-09221 1.000 EACH | 16560.18000 16560.18| \
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | \

A , DMS, INTERIOR SECTION ONLY \ \ \

0324 802-09224 2.000 EACH | 74283.38000 148566.76 | \
OVERHEAD SIGN STRUCTURE, BOX TRUSS, \ \ \
TYPE D \ \ \

0325 802-09225 4.000 EACH | 80903.48000 323613.92] \

\ \ \
\ \ \

TYPE E
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0326 802-09536 5.000 EACH | 11400.40000 57002.00| |
BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 | | |
IN. CONCRETE BARRIER WALL | | |
0327 802-09537 11.000 EACH | 11394.44000 125338.84| |
BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 | | |
IN. , MEDIAN OR SHOULDER | | |
0328 802-09578 1.000 EACH | 30835.51000 30835.51| |
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
TYPE F | | |
0329 802-09581 3.000 EACH | 6079.68000 18239.04| |
CANTILEVER SIGN SUPPORT FOUNDATION, | | |
DRILLED SHAFT, 36 IN | | |
0330 802-09838 369.190 SFT | 10.23000 3776.81| |
SIGN, SHEET, WITH LEGEND 0.080" | | |
0331 802-09840 498.400 SFT | 10.68000 5322.91| |
SIGN, SHEET, WITH LEGEND 0.100 IN | | |
0332 802-09842 13.000 SFT | 25.83000 335.79| \
SIGN, SHEET, WITH LEGEND 0.125 IN \ \ \
THICKNESS \ \ \
0333 802-09861 2.000 EACH | 46874.15000 93748.30]| \
OVERHEAD SIGN STRUCTURE, CANTILEVER, \ \
TYPE I \ \ \
0334 802-09898 1.000 EACH | 11102.37000 11102.37] \
BOX TRUSS SIGN STRUCTURE FOUNDATION, \ \
DMS, 36 IN HEIGHT \ \ \
0335 802-74040 20.000 EACH | 196.70000 3934.00| \
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | \ \
0336 802-74050 6.000 EACH | 561.28000 3367.68]| \
SIGN, OVERHEAD, REMOVE \ \ \
0337 802-76095 7500.000 LBS | 2.53000 18975.00 | \
STRUCTURAL STEEL, BREAKAWAY \ \ \
0339 804-06771 91.000 EACH | 31.79000 2892.89 | \
DELINEATOR POST, FLEXIBLE \ \ \
0340 805-02262 LUMP | 6963.82000 6963.82| \
FLASHER INSTALLATION , 3 LOCATIONS \ \ \
0341 805-03793 3.000 EACH | 1445.41000 4336.23| \
DETECTOR CARD RACK AND DETECTOR MODULES | \
0342 805-04973 528.000 LFT | 8.05000 4250.40 | \
CONDUIT PVC, 3 in., DIRECT BURY, SCH. 8 | \
0343 805-04973 428.000 LFT | 12.91000 5525.48 | \
CONDUIT PVC, 3 in., DIRECTIONAL PUSH, \ \
\ \ \

SCH 80



WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT
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0344 805-06483 3.000 EACH | 1077.85000 3233.55] |
CONTROLLER | | |
0345 805-06595 289.000 LFT | 5.46000 1577.94| |
CONDUIT, PVC, 2 IN , DIRECT BURY, SCH | | |
80 | | |
0346 805-06616 16.000 EACH | 1117.59000 17881.44| |
PIEZO, CLASS II | |
0347 805-09540 1.000 EACH | 1698.73000 1698.73| |
LOOP DETECTOR RACK [ [ |
0348 805-11540 12.000 EACH | 814.60000 9775.20 | |
MICROLOOP DETECTOR PROBE | | |
0349 805-78445 1.000 EACH | 670.55000 670.55] |
SIGNAL SERVICE | |
0350 805-78467 2120.000 LFT | 2.28000 4833.60 | |
SIGNAL CABLE, 3C/8GA | | |
0351 805-78470 1970.000 LFT | 0.43000 847.10] |
SIGNAL CABLE, ROADWAY LOOP, 1C/14GA \ \
0352 805-78480 320.000 LFT | 0.89000 284.80 | \
SIGNAL CABLE, 3C/14GA \ \ \
0353 805-78510 1072.000 LFT | 0.79000 846.88| \
SIGNAL CABLE, 2C/16GA., SHIELDED \ \ \
0354 805-78785 12.000 EACH | 605.98000 7271.76 | \
SIGNAL DETECTOR HOUSING \ \ \
0355 805-78790 2.000 EACH | 904.00000 1808.00 | \
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | \ \
0356 805-78795 996.000 LFT | 6.51000 6483.96 | \
SAW CUT FOR ROADWAY LOOP AND SEALANT \ \
0357 807-01413 12.000 EACH | 208.62000 2503.44| \
POWER DISCONNECT PLUG FOR HIGH MAST \ \
TOWER \ \ \
0358 807-01603 2.000 EACH | 3983.58000 7967.16 | \
SERVICE POINT, TYPE II \ \ \
0359 807-02191 4.000 EACH | 789.76000 3159.04| \
HANDHOLE, LIGHTING \ \ \
0360 807-02193 13.000 EACH | 981.49000 12759.37] \
LIGHT STANDARD FOUNDATION, 3FT DIAMETER | \ \
X 8FT \ \ \
0361 807-02194 1.000 EACH | 4202.13000 4202.13| \
SERVICE POINT, II, MODIFIED \ \ \
0362 807-02426 1405.000 LFT | 7.05000 9905.25| \
\ \ \
\ \ \

IN CONDUIT, 4 1/C



CABLE, POLE CIRCUIT THWN, NO 10 COPPER,
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0363 807-02603 1.000 EACH | 461.94000 461.94| |
LIGHT STANDARD, RELOCATE , DETECTOR POL | | |
0364 807-02618 90.000 LFT | 7.50000 675.00] |
WIRE, NO 2 COPPER, 3 1/C | | |
0365 807-02781 4.000 EACH | 839.43000 3357.72] |
LUMINAIRE, MAST ARM, 10 FT | | |
0366 807-02934 1.000 EACH | 991.43000 991.43| |
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING , 36IN X 36IN X 96IN | | |
0367 807-03934 5.000 EACH | 2137.82000 10689.10| |
LIGHT STRUCTURE, REMOVE | | |
0368 807-04653 9.000 EACH | 1581.51000 14233.59| |
LIGHTING FOUNDATION, , 30" DIA X 5' FOR | | |
45" BARRIER | |
0369 807-07580 17100.000 LFT | 6.71000 114741.00] |
WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN | | |
TRENCH 4 1/C | |
0370 807-78590 15.000 EACH | 798.70000 11980.50| \
HANDHOLE , ATMS | | |
0371 807-82360 6.000 EACH | 25312.14000 151872.84| \
LIGHT POLE, HIGH MAST, 120 FT E.M.H. | |
0372 807-82400 3.000 EACH | 25808.85000 77426 .55| \
LIGHT POLE, HIGH MAST, 125 FT E.M.H. | |
0373 807-82480 3.000 EACH | 26104.88000 78314.64| \
LIGHT POLE, HIGH MAST, 135 FT E.M.H. | |
0374 807-83648 9.000 EACH | 1087.79000 9790.11| \
LIGHT POLE, 36 FT E.M.H., 10.0 FT MAST | | |
ARM, ANCHOR BASE | | |
0375 807-85752 13.000 EACH | 1371.90000 17834.70| \
LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST | | |
ARM, BREAKAWAY BASE | | |
0376 807-86620 26.000 EACH | 226.50000 5889.00] \
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0377 807-86665 22.000 EACH | 663.60000 14599.20| \
LUMINAIRE, HIGH MAST, HIGH PRESSURE | |
SODIUM, 1000 WATT | | |
0378 807-86830 12.000 EACH | 8586.06000 103032.72| \
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 4FT X 20FT | | |
0379 807-86889 5960.000 LFT | 0.50000 2980.00] \
\ \ \
\ \ \

STRANDED, 1/C



SNOWPLOWABLE RAISED PAVEMENT MARKER,
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0380 807-86910 22.000 EACH | 29.80000 655.60]| |
CONNECTOR KIT, UNFUSED | | |
0381 807-86915 22.000 EACH | 29.80000 655.60| |
CONNECTOR KIT, FUSED | | |
0382 807-86920 27.000 EACH | 9.93000 268.11| |
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED | |
0383 807-86925 16.000 EACH | 46.69000 747.04 | |
MULTIPLE COMPRESSION FITTING, [ [ |
WATERPROOFED | | |
0384 807-86930 44.000 EACH | 9.93000 436.92] |
INSULATION LINK, NON-WATERPROOFED | | |
0385 807-86935 16.000 EACH | 46.69000 747.04 | |
INSULATION LINK, WATERPROOFED | | |
0386 807-86950 34.000 EACH | 39.74000 1351.16| |
SIGN UNDERPASS AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION \ \ \
0387 807-86955 14.000 EACH | 70.53000 987.42] \
CABLE-DUCT MARKER \ \ \
0388 807-87235 24.000 EACH | 663.60000 15926.40] \
LUMINAIRE, HIGH MAST, HIGH PRESSURE \ \
SODIUM 1000 WATT ASYMMETRIC , ASYMMETRIC | \
0389 807-92155 90.000 LFT | 1.09000 98.10] \
WIRE, XHHW, NO 6 COPPER, 1/C \ \ \
0390 808-06703 1024.000 LFT | 0.40000 409.60| \
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | \ \
0391 808-06716 90535.000 LFT | 0.24000 21728.40| \
LINE, REMOVE \ \
0392 808-10033 686.000 LFT | 0.40000 274 .40 \
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | \
IN \ \ \
0393 808-10034 686.000 LFT | 0.40000 274 .40 \
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | \
IN \ \ \
0395 808-75245 834.000 LFT | 0.40000 333.60| \
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | \
0396 808-75297 47.000 LFT | 4.47000 210.09] \
TRANSVERSE MARKING, THERMOPLASTIC, STOP | \
LINE, 24 IN \ \ \
0397 808-75996 1800.000 EACH | 4.00000 7200.00 | \
\ \ \
\ \ \

REMOVE
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0398 808-75998 2072.000 EACH | 19.82000 41067.04| |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0399 809-04652 1.000 EACH | 2433.86000 2433.86]| |
SERVICE POINT , ATMS | | |
0400 809-04652 1.000 EACH | 968.58000 968.58] |
SERVICE POINT , ATMS, DISCONNECT | | |
0401 809-04652 2.000 EACH | 923.87000 1847.74] |
SERVICE POINT , ATMS, RELOCATE | | |
0402 809-04982 5246.000 LFT | 1.71000 8970.66| |
CABLE , HOMERUN | | |
0403 809-04989 1.000 EACH | 352.66000 352.66]| |
POWER SUPPLY | | |
0404 809-09343 1.000 EACH | 889.10000 889.10] |
ITS , RADIO, 5012-SUR | | |
0405 809-09343 1.000 EACH | 2360.35000 2360.35] |
ITS , RADIO, 5054-BSUR-LR | | |
0406 809-09343 2.000 EACH | 293.06000 586.12] \
ITS EXIST. SOLAR RAY ASSEMBLY, REMOVE | \ \
0496 715-05153 84.000 LFT | 37.75000 3171.00] \
PIPE, TYPE 2 CIRCULAR 21 IN \ \ \
—————————————————————————————————————————— o
SECTION TOTALS \ $ 21,605,831.11]| \ $
—————————————————————————————————————————— et e e
SECTION 0002  ROAD CONSTRUCTION - PCCP
—————————————————————————————————————————— i e Ht
0407 110-01001 LUMP | 1678000.00000 1678000.00 | \
MOBILTZATION AND DEMOBILIZATION \ \ \
0408 203-02000 156260.000 CYS | 13.60000 2125136.00] \
EXCAVATION, COMMON \ \ \
0409 203-02070 11355.000 CYS | 5.00000 56775.00 | \
BORROW \ \ \
0410 302-06464 27283.000 CYS | 40.40000 1102233.20] \
SUBBASE FOR PCCP \ \ \
0411 303-01180 20362.000 TON | 15.90000 323755.80 | \
COMPACTED AGGREGATE, NO. 53 \ \ \
0415 406-05520 12.000 TON | 440.00000 5280.00] \
ASPHALT FOR TACK COAT \ \ \
0417 501-06325 122070.000 SYS | 41.25000 5035387.50| \
QC/QA-PCCP, 14 IN \ \ \
0418 503-03489 12098.000 FEACH | 6.00000 72588.00]| \
RETROFITTED TIE BARS \ \ \
0419 503-05240 45716.000 LFT | 12.61000 576478.76 | \
\ \ \

D-1 CONTRACTION JOINT
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0421 615-06515 55.000 EACH | 85.00000 4675.00] |
MONUMENT, D | | |
0422 808-06702 10420.000 LFT | 0.50000 5210.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |
0423 808-06703 301.000 LFET | 0.40000 120.40] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0424 808-06705 443.000 LFT | 1.50000 664.50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0425 808-10032 1598.000 LFT | 1.50000 2397.00] |
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 | | |
IN | | |
0426 808-10033 49899.000 LFT | 0.40000 19959.60 | |
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | | |
IN | | |
0427 808-10034 31520.000 LFT | 0.40000 12608.00 | |
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | | |
IN \ \ \
0428 808-10037 9996.000 LFT | 0.80000 7996.80 | \
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 | |
IN \ \ \
0429 808-10038 686.000 LFT | 8.95000 6139.70]| \
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |
0430 808-10054 22230.000 LFT | 0.50000 11115.00]| \
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \
0431 808-11478 80.000 LFT | 5.00000 400.00] \
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN | | |
0432 808-75245 21399.000 LFT | 0.40000 8559.60] \
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |
0497 202-02240 54725.000 SYS | 8.80000 481580.00] \
PAVEMENT REMOVAL | | |
0498 205-06933 131.000 EACH | 85.00000 11135.00| \
TEMPORARY INLET PROTECTION | | |
0499 207-08263 143917.000 SYS | 5.62000 808813.54| \
SUBGRADE TREATMENT, TYPE IA | | |
0500 211-09264 11620.000 CYsS | 15.00000 174300.00] \
STRUCTURAL BACKFILL, TYPE 1 | | |
0501 402-07433 5.000 TON | 450.00000 2250.00] \
HMA SURFACE, TYPE B | | |
0502 402-07438 44.000 TON | 200.00000 8800.00| \
\ \ \

HMA INTERMEDIATE, TYPE B
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0503 501-08194 13060.000 sYS | 41.34000 539900.40| |
QC/QA-PCCP, 11.5 IN | | |
0504 503-05310 160.000 LFT | 160.60000 25696.00| |
TERMINAL JOINT | | |
0505 506-06333 157.000 SYS | 180.00000 28260.00| |
PCCP PATCHING, FULL DEPTH | | |
0506 605-06095 52.000 LFT | 30.00000 1560.00] |
CURB, INTEGRAL, B, CONCRETE | | |
0507 715-05048 75190.000 LFT | 3.05000 229329.50| |
PIPE, TYPE 4 CIRCULAR 6 IN | | |
0508 715-05053 4887.000 LFT | 11.00000 53757.00 | |
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0509 715-05152 1447.000 LFT | 36.00000 52092.00 | |
PIPE, TYPE 2 CIRCULAR 18 IN | | |
0510 715-09064 9005.000 LFT | 1.50000 13507.50| |
VIDEO INSPECTION FOR PIPE | | |
0511 716-07654 343.000 LFT | 135.00000 46305.00 | \
PIPE INSTALLATION, TRENCHLESS, 6 IN | |
0512 718-06528 27.000 EACH | 550.00000 14850.00 | \
OUTLET PROTECTOR, 1 | | |
0513 718-06529 46.000 EACH | 525.00000 24150.00] \
OUTLET PROTECTOR, 2 | | |
0514 718-06531 25.000 EACH | 500.00000 12500.00| \
OUTLET PROTECTOR, 3 | | |
0515 718-06532 6500.000 LFT | 0.85000 5525.00] \
VIDEO INSPECTION FOR UNDERDRAINS | | |
0516 718-52610 6825.000 CYSs | 29.50000 201337.50]| \
AGGREGATE FOR UNDERDRAINS | | |
0517 718-99153 70411.000 SYS | 0.75000 52808.25| \
GEOTEXTILES FOR UNDERDRAIN | | |
0518 720-09079 1.000 EACH | 2500.00000 2500.00] \
INLET, HA5, MODIFIED | | |
0519 801-06201 754.000 SFT | 26.00000 19604.00 | \
TEMPORARY PANEL SIGNS | | |
0520 801-06202 394.000 LFT | 26.75000 10539.50| \
TEMPORARY PANEL SIGN SUPPORTS | | |
0521 801-06207 368919.000 LFT | 0.76000 280378.44| \
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN \ \ \
0522 801-06640 147.000 EACH | 295.00000 43365.00 | \
CONSTRUCTION SIGN, A | | |
0523 801-06710 959.000 DAY | 5.00000 4795.00| \
\ \ \

FLASHING ARROW SIGN
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0524 804-06770 98.000 EACH | 24.00000 2352.00 | |
DELINEATOR POST | |
—————————————————————————————————————————— i S it
SECTION TOTALS | $ 14,207,470.49| $ | $
—————————————————————————————————————————— i e
SECTION 0003 ROAD CONSTRUCTION - HMA
—————————————————————————————————————————— i s
0434 110-01001 LUMP | 2563000.00000 2563000.00 | |
MOBILIZATION AND DEMOBILIZATION | | |
0435 203-02000 130035.000 CYS | 13.25000 1722963.75| |
EXCAVATION, COMMON | | |
0436 203-02070 49685.000 CYS | 5.00000 248425.00 | |
BORROW | | |
0437 302-06464 1863.000 CYS | 34.95000 65111.85]|
SUBBASE FOR PCCP | | |
0438 303-01180 13892.000 TON | 17.35000 241026.20| |
COMPACTED AGGREGATE, NO. 53 | | |
0439 401-07337 10018.000 TON | 70.04000 701660.72| \
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm \ \
0440 401-07405 16757.000 TON | 55.88000 936381.16| \
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | \ \
0441 401-07410 22197.000 TON | 47.68000 1058352.96 | \
QC/QA-HMA, 5, 64, BASE, 25.0 mm \ \ \
0442 401-07429 22083.000 TON | 47.68000 1052917.44| \
QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. | \
0 mm \ \ \
0443 401-08365 27033.000 TON | 47.68000 1288933.44| \
QC/QA-HMA, 5, 64, BASE, 19.0 mm \ \ \
0444 401-10258 73434.000 LFT | 0.60000 44060.40 | \
JOINT ADHESIVE, SURFACE \ \ \
0445 401-10259 73434.000 LFT | 0.58000 42591.72| \
JOINT ADHESIVE, INTERMEDIATE \ \ \
0446 406-05520 148.000 TON | 437.10000 64690.80 | \
ASPHALT FOR TACK COAT \ \ \
0447 415-11527 120.000 TON | 496.71000 59605.20 | \
BASE SEAL \ \ \
0448 501-06325 6847.000 SYS | 57.51000 393770.97] \
QC/QA-PCCP, 14 IN \ \ \
0449 503-03489 1541.000 EACH | 7.45000 11480.45| \
RETROFITTED TIE BARS \ \ \
0450 503-05240 4581.000 LFT | 13.14000 60194.34| \
\ \ \

D-1 CONTRACTION JOINT
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0451 615-06505 31.000 EACH | 466.90000 14473.90 | |
MONUMENT, B | | |
0452 615-06515 24.000 EACH | 84.44000 2026.56| |
MONUMENT, D | | |
0453 808-06702 21530.000 LFT | 0.53000 11410.90| |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |
0454 808-06703 34993.000 LFT | 0.43000 15046.99 | |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0455 808-06705 5669.000 LFT | 0.85000 4818.65] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0456 808-10032 794.000 LFT | 1.94000 1540.36| |
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 | | |
IN | | |
0457 808-10033 15207.000 LFT | 0.43000 6539.01] |
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | | |
IN | | |
0458 808-10034 19034.000 LFT | 0.43000 8184.62] \
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | |
IN \ \ \
0459 808-10037 4770.000 LFT | 0.85000 4054.50] \
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 | |
IN \ \ \
0460 808-10038 400.000 LFT | 8.89000 3556.00] \
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |
0461 808-10054 11120.000 LFT | 0.53000 5893.60] \
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \
0462 808-11478 884.000 LFT | 4.97000 4393.48| \
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN | | |
0463 808-75245 33885.000 LFT | 4.47000 151465.95] \
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |
0464 808-75272 286.000 LFT | 4.47000 1278 .42 \
TRANSVERSE MARKING, THERMOPLASTIC, | |
CROSSHATCH LINE, WHITE, 24" | | |
0525 202-02240 67684.000 sSYS | 8.70000 588850.80 | \
PAVEMENT REMOVAL | | |
0526 205-06933 133.000 EACH | 84.44000 11230.52| \
TEMPORARY INLET PROTECTION | | |
0527 207-08263 155080.000 SYS | 5.60000 868448.00| \
SUBGRADE TREATMENT, TYPE IA | | |
0528 211-09264 11580.000 CYsS | 14.90000 172542.00] \
STRUCTURAL BACKFILL, TYPE 1 | | |
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CALL ORDER : 121 CONTRACT ID IR-33066-A COUNTIES : MARION
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 7 ) 35-1035114 | ) | ( )
| SUPERIOR CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0529 401-06264 LUMP | 16221.06000 16221.06 | |
PROFILOGRAPH, HMA | | |
0530 401-07335 1080.000 TON | 84.44000 91195.20| |
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0531 401-07404 1820.000 TON | 56.62000 103048.40] |
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm | | |
0532 401-08364 4195.000 TON | 52.65000 220866.75| |
QC/QA-HMA, 4, 64, BASE, 19.0 MM | | |
0533 503-05310 48.000 LFT | 233.00000 11184.00| |
TERMINAL JOINT | | |
0534 506-06333 55.000 sSYS | 198.68000 10927.40| |
PCCP PATCHING, FULL DEPTH | | |
0535 605-05523 52.000 LFT | 99.34000 5165.68| |
CURB, HMA | | |
0536 715-05048 86996.000 LFT | 3.03000 263597.88| |
PIPE, TYPE 4 CIRCULAR 6 IN | | |
0537 715-05053 6247.000 LFT | 10.93000 68279.71| \
PIPE, UNDERDRAIN, OUTLET 6 IN | | |
0538 715-05152 1444.000 LFT | 35.76000 51637.44| |
PIPE, TYPE 2 CIRCULAR 18 IN | | |
0539 715-09064 8998.000 LFT | 1.49000 13407.02| \
VIDEO INSPECTION FOR PIPE | | |
0540 716-07654 260.000 LFT | 139.08000 36160.80] \
PIPE INSTALLATION, TRENCHLESS, 6 IN | |
0541 718-06528 52.000 EACH | 546.38000 28411.76| \
OUTLET PROTECTOR, 1 | | |
0542 718-06529 49.000 EACH | 521.54000 25555.46 | \
OUTLET PROTECTOR, 2 | | |
0543 718-06531 5.000 EACH | 496.71000 2483.55] \
OUTLET PROTECTOR, 3 | | |
0544 718-06532 10000.000 LFT | 0.84000 8400.00| \
VIDEO INSPECTION FOR UNDERDRAINS | | |
0545 718-52610 7584.000 CYS | 29.31000 222287.04| \
AGGREGATE FOR UNDERDRAINS | | |
0546 718-99153 78830.000 SYS | 0.75000 59122.50| \
GEOTEXTILES FOR UNDERDRAIN | | |
0547 720-09079 3.000 EACH | 2483.53000 7450.59 | \
INLET, HA5, MODIFIED | | |
0548 801-06201 824.000 SFT | 25.83000 21283.92| \
TEMPORARY PANEL SIGNS | | |
0549 801-06202 431.000 LFT | 26.57000 11451.67| \
\ \ \

TEMPORARY PANEL SIGN SUPPORTS
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CALL ORDER 121 CONTRACT ID IR-33066-A COUNTIES MARION
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 7 ) 35-1035114 | ( ) | ( )
| SUPERIOR CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0550 801-06207 435485.000 LFT | 0.78000 339678.30] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN | | |
0551 801-06640 148.000 EACH | 293.06000 43372.88]| |
CONSTRUCTION SIGN, A | | |
0552 801-06710 1153.000 DAY | 9.93000 11449.29| |
FLASHING ARROW SIGN | | |
0553 804-06770 106.000 EACH | 23.84000 2527.04| |
DELINEATOR POST [ [
—————————————————————————————————————————— e
SECTION TOTALS | $ 14,106,086.00] $ | $
—————————————————————————————————————————— e e it
SECTION 0004 NEW BRIDGE CONSTRUCTION - STEEL
—————————————————————————————————————————— i e
0465 206-51230 1500.000 CYS | 37.00000 55500.00 | |
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0466 211-02050 755.000 CYS | 68.00000 51340.00| |
B BORROW \ \ \
0467 701-02936 12307.000 LFT | 59.00000 726113.00] \
PILE, STEEL H, HP 14 IN X 89 \ \ \
0468 701-06011 11.000 EACH | 670.00000 7370.00 | \
DYNAMIC PILE LOAD TEST \ \ \
0469 701-09557 929.000 LFT | 68.00000 63172.00]| \
TEST PILE, DYNAMIC, PRODUCTION \ \ \
0470 701-09559 10.000 EACH | 1000.00000 10000.00] \
TEST PILE, DYNAMIC, RESTRIKE \ \ \
0471 701-09684 180.000 EACH | 113.00000 20340.00| \
PILE SHOE, HP 14 X 89 \ \ \
0472 702-51005 1144.700 CYS | 550.00000 629585.00 | \
CONCRETE, A, SUBSTRUCTURE \ \ \
0473 702-51015 616.600 CYS | 350.00000 215810.00 | \
CONCRETE, B, FOOTINGS \ \ \
0474 702-92857 42.800 CYS | 320.00000 13696.00] \
CONCRETE, C, SUBSTRUCTURE \ \ \
0475 703-06028 259555.000 LBS | 0.78000 202452.90| \
REINFORCING BARS \ \ \
0476 703-06029 1217180.000 LBS | 0.85000 1034603.00] \
REINFORCING BARS, EPOXY COATED \ \ \
0477 704-51002 1885.000 CYS | 675.00000 1272375.00 | \
CONCRETE, C, SUPERSTRUCTURE \ \ \
0478 711-51038 LUMP | 4000000.00000 4000000.00] \
STRUCTURAL STEEL , STR. NO. 3 \ \ \
—————————————————————————————————————————— e i bt
SECTION TOTALS \ $ 8,302,356.90] $ \ $
—————————————————————————————————————————— e e

SECTION 0005

NEW BRIDGE CONSTRUCTION - CONCRETE

__________________________________________ e
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________ —_————
0479 206-51230 3099.600 CYs | |
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0480 211-02050 1711.800 CYS | |
B BORROW | |
0481 701-02936 21821.300 LFT | |
PILE, STEEL H, HP 14 IN X 89 |
0482 701-06011 12.000 EACH | |
DYNAMIC PILE LOAD TEST | |
0483 701-09557 1057.500 LFT | |
TEST PILE, DYNAMIC, PRODUCTION | |
0484 701-09559 11.000 EACH | |
TEST PILE, DYNAMIC, RESTRIKE |
0485 701-09684 288.000 EACH | |
PILE SHOE, HP 14 X 89 | |
0486 701-09770 20.000 EACH | |
PILE SHOE, HP 14 X 73 | |
0487 701-93575 1363.000 LFT | \
PILE, STEEL H, HP 14 IN X 73 \
0488 702-51005 1774.200 CYS | \
CONCRETE, A, SUBSTRUCTURE \
0489 702-51015 1188.700 CYS | \
CONCRETE, B, FOOTINGS \ \
0490 702-92857 54.400 CYS | \
CONCRETE, C, SUBSTRUCTURE \
0491 703-06028 406685.000 LBS | \
REINFORCING BARS \ \
0492 703-06029 1138931.000 LBS | \
REINFORCING BARS, EPOXY COATED \
0493 704-51002 2426.800 CYs | \
CONCRETE, C, SUPERSTRUCTURE \
0494 707-09598 8617.500 LFT | \
STRUCTURAL MEMBER, CONCRETE, BULB-T \ \
BEAM, 84 IN X 48 IN \ \
0495 711-51038 LUMP | \
STRUCTURAL STEEL , STR. NO. 3 \
__________________________________________ +_____________________________+_____________________________ —_————
SECTION TOTALS \ $ \ $ $
__________________________________________ +_____________________________+_____________________________ —_————
CONTRACT TOTALS \ $ 58,221,744.50| $ 0.00 $




CALL ORDER
LETTING DATE
DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

131 CONTRACT ID : IR-35600-A
07/17/13 10:00 AM DISTRICT : GREENFIELD DISTRICT

ADDED TRAVEL LANES AND BRIDGE REPLACEMENT
ON US 31, FROM 96TH STREET TO 136TH STREET

COUNTIES

COMPLETION DATE
PROJECT (S)

DATE : 08/05/13
PAGE : 131 -1

RANK

VENDOR NO./NAME

35-0918397
99-9996269
99-9996015
06-0421150

RIETH RILEY CONSTRUCTION
WALSH/MILESTONE US 31 J/V

E & B PAVING/GRADEX J/V

LANE CONSTRUCTION CORPORATION

HAMILTON
07/15/16
1296427ST3
1297222S8T3
129722500ST3
OTHERS
TOTAL % OVER
BID LOW BID
142,137,000.00 79.9327%
147,824,727.50 83.1312%
177,820,950.55 100.0000%
196,278,957.21 110.3801%
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TABULATION OF BIDS
CALL ORDER 131 CONTRACT ID IR-35600-A COUNTIES HAMILTON
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 99-9996269 | ( 3 ) 99-9996015
|[RIETH RILEY CONSTRUCTION |WALSH/MILESTONE US 31 J/V |[E & B PAVING/GRADEX J/V

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— i e

SECTION 0001 ADDED TRAVEL LANES COMMON

—————————————————————————————————————————— i i

0001 105-06845 LUMP | 1254151.00000 1254151.00| 2357881.38000 2357881.38| 1150000.00000 1150000.00
CONSTRUCTION ENGINEERING | | |

0002 105-09542 LUMP | 30000.00000 30000.00| 150000.00000 150000.00] 60000.00000 60000.00
UTILITY RELOCATION ENGINEERING , | | |
CONNECTION ALLOWANCE | | |

0003 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |

0004 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |

0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |

0006 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | | |

0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES \ \

0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT \ \ \

0009 109-09377 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENT, PAVEMENT TRAFFIC \ \
MARKINGS \ \ \

0010 109-09489 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PAYMENT ADJUSTMENT, PG ASPHALT BINDER \ \

0011 109-11362 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO \ \ \
MAINTAIN TEMPORARY EROSION AND SEDIMENT | \ \
CONTROL MEASURES \ \

0012 113-01614 LUMP | 19540.00000 19540.00 | 11500.00000 11500.00| 11463.50000 11463.50
PARTNERING OVERHEAD \ \ \

0013 201-52370 LUMP | 2847000.00000 2847000.00| 2200000.00000 2200000.00] 1800000.00000 1800000.00
CLEARING RIGHT OF WAY \ \ \

0014 202-02240 227870.000 SYS | 0.07000 15950.90 | 5.94000 1353547.80 | 0.01000 2278.70
PAVEMENT REMOVAL \ \ \

0015 202-02637 100.000 LFT | 23.72000 2372.00 | 61.18000 6118.00 | 35.00000 3500.00
PIPE, ABANDON AND GROUT FILL \ \ \

0017 202-05545 1200.000 CYS | 25.76000 30912.00] 37.35000 44820.00 | 25.76000 30912.00
REGULATED MATERIALS, DISPOSE, C \ \ \

0018 202-05550 1200.000 CYS | 2.97000 3564.00 | 9.60000 11520.00| 2.97000 3564.00
REGULATED MATERIALS, REMOVE, C \ \ \



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
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TABULATION OF BIDS
CALL ORDER 131 CONTRACT ID IR-35600-A COUNTIES HAMILTON
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 99-9996269 | ( 3 ) 99-9996015
|RIETH RILEY CONSTRUCTION |[WALSH/MILESTONE US 31 J/V |[E & B PAVING/GRADEX J/V
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0019 202-05555 1200.000 CYS | 6.01000 7212.00] 25.61000 30732.00] 6.01000 7212.00
REGULATED MATERIALS, TRANSPORT, C | | |
0020 202-09106 5.000 EACH | 632.03000 3160.15] 907.13000 4535.65] 632.03000 3160.15
TESTING FOR CONTAMINATED MATERIALS, | | |
MTBE AND BTEX (WATER), 24 HOUR RETURN | | |
0021 202-51328 LUMP | 144244.25000 144244.25| 300000.00000 300000.00| 105000.00000 105000.00
PRESENT STRUCTURE, REMOVE PORTIONS , NO | | |
403 | | |
0022 202-82069 LUMP | 1285.00000 1285.00] 1285.00000 1285.00] 1285.00000 1285.00
UNDERPASS CIRCUITRY, REMOVE | | |
0023 202-92222 5.000 EACH | 632.03000 3160.15] 907.13000 4535.65] 632.03000 3160.15
TESTING FOR CONTAMINATED MATERIALS, , | | |
TPH (SOIL) 24-HR RETURN | | |
0024 202-96151 LUMP | 1054.41000 1054.41| 9566.80000 9566.80| 2000.00000 2000.00
TRANSPORTATION OF SALVAGEABLE ITEMS | | |
0025 203-02000 782218.000 CYS | 11.79000 9222350.22] 10.61000 8299332.98| 13.50000 10559943.00
EXCAVATION, COMMON | | |
0026 203-02070 445874.000 CYS | 0.01000 4458.74 | 0.01000 4458.74 | 0.01000 4458.74
BORROW | | |
0027 203-02070 1000.000 cCYS | 10.00000 10000.00 | 12.53000 12530.00| 26.00000 26000.00
BORROW , LANDEORM | | |
0028 204-02290 167.000 EACH | 585.10000 97711.70| 392.47000 65542.49 | 700.00000 116900.00
SETTLEMENT PLATE | | |
0029 204-08415 145.000 EACH | 73.58000 10669.10| 194.13000 28148.85| 50.00000 7250.00
STAKE, SETTLEMENT | | |
0030 205-03371 9066.000 CYS | 5.28000 47868.48 | 12.88000 116770.08| 7.50000 67995.00
SEDIMENT, REMOVE | | |
0031 205-06930 30.000 TON | 46.43000 1392.90] 106.88000 3206.40] 30.00000 900.00
SPLASHPAD | | |
0032 205-06931 8038.000 TON | 28.10000 225867.80| 35.52000 285509.76 | 23.60000 189696.80
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0033 205-06933 92.000 EACH | 85.00000 7820.00| 60.00000 5520.00] 85.00000 7820.00
TEMPORARY INLET PROTECTION | | |
0034 205-06934 100.000 TON | 308.00000 30800.00] 308.00000 30800.00] 308.00000 30800.00
TEMPORARY MULCH | | |
0035 205-06935 1.000 EACH | 1831.00000 1831.00] 5372.74000 5372.74| 4000.00000 4000.00
TEMPORARY SEDIMENT BASIN | | |
0036 205-06936 1741.000 TON | 28.85000 50227.85| 58.58000 101987.78| 23.60000 41087.60
TEMPORARY SEDIMENT TRAP | | |
0037 205-06937 39908.000 LFT | 1.83000 73031.64| 2.68000 106953.44| 1.11000 44297.88
TEMPORARY SILT FENCE | | |
0038 205-06938 1106.000 LFT | 5.00000 5530.00] 21.93000 24254 .58 | 11.00000 12166.00
\ \ \

TEMPORARY SLOPE DRAIN
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| ( 1 ) 35-0918397 | ( 2 99-9996269 | ( 3 ) 99-9996015
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LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e T et L

0039 205-08594 2000.000 LFT | 4.86000 9720.00] 4.86000 9720.00] 6.00000 12000.00
FILTER SOCK | | |

0040 205-09543 5000.000 TON | 19.43000 97150.00 | 21.61000 108050.00] 17.50000 87500.00
NO 2 STONE | | |

0041 205-11584 100.000 LFT | 10.20000 1020.00] 7.97000 797.00| 10.50000 1050.00
TEMPORARY CHECK DAM, TRAVERSABLE | | |

0042 205-11585 2000.000 LFT | 2.45000 4900.00] 43.90000 87800.00 | 9.50000 19000.00
TEMPORARY FILTER BERM | | |

0043 206-51230 3770.000 CYs | 22.83000 86069.10 | 15.75000 59377.50| 19.60000 73892.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |

0044 207-08263 234374.000 sSYS | 8.48000 1987491.52| 5.78000 1354681.72| 5.55000 1300775.70
SUBGRADE TREATMENT, TYPE IA | | |

0045 211-02050 185697.000 CYS | 25.30000 4698134.10] 23.23000 4313741.31] 22.17000 4116902.49
B BORROW | | |

0046 211-09264 99195.000 CYS | 21.68000 2150547.60 | 21.31000 2113845.45| 22.51000 2232879.45
STRUCTURAL BACKFILL, TYPE 1 | | |

0047 211-09265 31571.000 CYS | 25.73000 812321.83| 23.76000 750126.96| 25.00000 789275.00
STRUCTURAL BACKFILL, TYPE 2 | | |

0048 211-09266 248720.000 cCYS | 24.26000 6033947.20]| 24.00000 5969280.00] 22.60000 5621072.00
STRUCTURAL BACKFILL, TYPE 3 | | |

0049 211-09268 306.000 CYsS | 58.89000 18020.34| 67.85000 20762.10] 70.00000 21420.00
STRUCTURAL BACKFILL, TYPE 5 | | |

0050 213-09269 500.000 CYs | 73.21000 36605.00] 96.40000 48200.00 | 70.00000 35000.00
FLOWABLE BACKFILL, NON-REMOVABLE | | |

0051 301-07448 47074.000 TON | 18.41000 866632.34| 16.63000 782840.62| 20.00000 941480.00
COMPACTED AGGREGATE, NO. 53, BASE | |

0052 302-07455 865.000 CYS | 54.30000 46969.50 | 58.09000 50247.85| 41.00000 35465.00
DENSE GRADED SUBBASE | | |

0053 303-04489 246.000 TON | 28.87000 7102.02 18.83000 4632.18]| 20.00000 4920.00
COMPACTED CRUSHED AGGREGATE, 8 | | |

0054 306-08034 9763.000 sSYS | 2.83000 27629.29| 1.09000 10641.67| 4.00000 39052.00
MILLING, ASPHALT, 1 1/2 IN | | |

0055 306-08043 4159.000 sSYS | 3.60000 14972.40| 2.03000 8442.77]| 4.00000 16636.00
MILLING, TRANSITION | | |

0057 401-07328 7515.000 TON | 75.39000 566555.85| 68.33000 513499.95| 75.00000 563625.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |

0058 401-07329 400.000 TON | 78.29000 31316.00] 76.00000 30400.00] 100.00000 40000.00
QOC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |

0060 401-07398 9824.000 TON | 69.33000 681097.92| 59.00000 579616.00 | 65.00000 638560.00
QOC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |

0061 401-07399 54.000 TON | 90.94000 4910.76 | 71.00000 3834.00] 100.00000 5400.00
QOC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm | | |
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CALL ORDER : 131 CONTRACT ID IR-35600-A COUNTIES HAMILTON
LETTING DATE : 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 99-9996269 | ( 3 ) 99-9996015
|[RIETH RILEY CONSTRUCTION |WALSH/MILESTONE US 31 J/V |[E & B PAVING/GRADEX J/V
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0063 401-07424 24030.000 TON | 59.57000 1431467.10| 54.00000 1297620.00 | 57.50000 1381725.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm | | |
0064 401-07429 1987.000 TON | 63.26000 125697.62]| 58.00000 115246.00] 73.00000 145051.00
QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. | | |
0 mm | | |
0065 401-08364 160.000 TON | 74.86000 11977.60]| 61.00000 9760.00 | 100.00000 16000.00
QC/QA-HMA, 4, 64, BASE, 19.0 MM | | |
0066 401-10258 32323.000 LFT | 0.36000 11636.28]| 0.70000 22626.10| 1.10000 35555.30
JOINT ADHESIVE, SURFACE [ [ |
0067 401-10259 32323.000 LFT | 0.36000 11636.28]| 0.60000 19393.80]| 1.00000 32323.00
JOINT ADHESIVE, INTERMEDIATE | | |
0068 402-07432 715.000 TON | 100.43000 71807.45| 80.00000 57200.00 | 103.00000 73645.00
HMA SURFACE, TYPE A | | |
0069 402-07433 523.000 TON | 83.56000 43701.88]| 65.00000 33995.00| 85.00000 44455.00
HMA SURFACE, TYPE B | | |
0070 402-07434 7206.000 TON | 77.51000 558537.06 | 75.00000 540450.00 | 70.00000 504420.00
HMA SURFACE, TYPE C \ \ \
0071 402-07435 1129.000 TON | 75.92000 85713.68]| 64.00000 72256.00 | 78.00000 88062.00
HMA INTERMEDIATE, TYPE A \ \ \
0072 402-07438 791.000 TON | 66.96000 52965.36 | 58.00000 45878.00] 63.00000 49833.00
HMA INTERMEDIATE, TYPE B \ \ \
0073 402-07439 3795.000 TON | 65.37000 248079.15] 58.00000 220110.00 | 48.00000 182160.00
HMA INTERMEDIATE, TYPE C \ \ \
0074 402-07440 211.000 TON | 63.79000 13459.69 | 47.00000 9917.00| 55.00000 11605.00
HMA BASE, TYPE A \ \ \
0075 402-07441 1913.000 TON | 59.84000 114473.92] 56.00000 107128.00| 55.00000 105215.00
HMA BASE, TYPE B \ \ \
0076 402-07442 21800.000 TON | 59.44000 1295792.00 | 54.00000 1177200.00 | 55.00000 1199000.00
HMA BASE, TYPE C \ \
0077 402-07452 125.000 TON | 137.51000 17188.75] 70.00000 8750.00 | 100.00000 12500.00
HMA WEDGE AND LEVEL, TYPE C \ \ \
0078 402-10083 133.000 TON | 117.65000 15647.45| 90.00000 11970.00| 105.00000 13965.00
HMA FOR TEMPORARY PAVEMENT, A \ \ \
0079 402-10086 504.000 TON | 85.29000 42986 .16 | 53.00000 26712.00 | 73.00000 36792.00
HMA FOR TEMPORARY PAVEMENT, C \ \ \
0080 406-05520 100.000 TON | 553.57000 55357.00 | 400.00000 40000.00 | 480.00000 48000.00
ASPHALT FOR TACK COAT \ \ \
0081 415-11527 83.000 TON | 553.57000 45946 .31 | 540.00000 44820.00 | 300.00000 24900.00
BASE SEAL \ \ \
0082 501-06266 LUMP | 1881.41000 1881.41| 9011.40000 9011.40| 917.72000 917.72
PROFILOGRAPH, PCCP \ \ \
0083 501-06326 4000.000 SYS | 48.17000 192680.00] 61.60000 246400.00| 43.89000 175560.00
\ \ \

QC/QA-PCCP, 15 IN
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0084 502-11564 7.000 SYS | 66.54000 465.78| 227.97000 1595.79| 134.45000 941.15
PCCP, 7 IN | | |
0085 502-11564 3340.000 sSYs | 81.15000 271041.00| 53.49000 178656.60] 80.00000 267200.00
PCCP, 7 IN , COLORED AND JOINTED | | |
0086 503-05240 29831.000 LFT | 10.58000 315611.98| 7.95000 237156 .45| 10.00000 298310.00
D-1 CONTRACTION JOINT | | |
0087 503-05310 31.000 LFT | 154.79000 4798.49 | 167.15000 5181.65] 200.00000 6200.00
TERMINAL JOINT | | |
0088 506-06333 260.000 sSYS | 138.85000 36101.00] 60.15000 15639.00| 135.00000 35100.00
PCCP PATCHING, FULL DEPTH | | |
0089 507-07480 4000.000 sYS | 6.74000 26960.00| 5.00000 20000.00] 5.39000 21560.00
PROFILING PCCP | | |
0090 601-01522 43.000 EACH | 1880.00000 80840.00 | 1880.00000 80840.00 | 1880.00000 80840.00
GUARDRAIL, TRANSITION TYPE TGB | | |
0091 601-03464 6.000 EACH | 45.00000 270.00| 45.00000 270.00| 45.00000 270.00
GUARDRAIL, STEEL CURVED TERMINAL END | | |
SECTION | | |
0092 601-05999 24.000 EACH | 45.00000 1080.00] 45.00000 1080.00] 45.00000 1080.00
CURVED TERMINAL END | | |
0093 601-06234 4.000 EACH | 11665.00000 46660.00 | 11665.00000 46660.00 | 11665.00000 46660.00
IMPACT ATTENUATOR, R1, Wl, TL-2 | | |
0094 601-06238 8.000 EACH | 15905.00000 127240.00] 15905.00000 127240.00] 15905.00000 127240.00
IMPACT ATTENUATOR, R1, W1, TL-3 | | |
0095 601-06242 8.000 EACH | 12135.00000 97080.00 | 12135.00000 97080.00 | 12135.00000 97080.00
IMPACT ATTENUATOR, R2, Wl, TL-2 | | |
0096 601-06243 4.000 EACH | 18040.00000 72160.00 | 18040.00000 72160.00 | 18040.00000 72160.00
IMPACT ATTENUATOR, R2, W2, TL-2 | | |
0097 601-06246 2.000 EACH | 16770.00000 33540.00] 16770.00000 33540.00] 16770.00000 33540.00
IMPACT ATTENUATOR, R2, Wl, TL-3 | | |
0098 601-06247 6.000 EACH | 25500.00000 153000.00] 25500.00000 153000.00] 25500.00000 153000.00
IMPACT ATTENUATOR, R2, W2, TL-3 | | |
0099 601-06417 4.000 EACH | 880.00000 3520.00] 880.00000 3520.00] 880.00000 3520.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, Wl, TL-2 STAGE 1 | | |
0100 601-06417 4.000 EACH | 2040.00000 8160.00| 2040.00000 8160.00| 2040.00000 8160.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, Wl, TL-2 STAGE 2 | | |
0101 601-06421 8.000 EACH | 985.00000 7880.00 | 985.00000 7880.00 | 985.00000 7880.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, Wl, TL-3 STAGE 1 | | |
0102 601-06421 8.000 EACH | 2275.00000 18200.00| 2275.00000 18200.00| 2275.00000 18200.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
\ \ \

R1, Wl, TL-3 STAGE 2
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0103 601-06426 4.000 EACH | 880.00000 3520.00| 880.00000 3520.00| 880.00000 3520.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W2, TL-2 STAGE 1 | | |
0104 601-06426 4.000 EACH | 2040.00000 8160.00 | 2040.00000 8160.00 | 2040.00000 8160.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W2, TL-2 STAGE 2 | | |
0105 601-08433 31.000 EACH | 550.00000 17050.00 | 550.00000 17050.00 | 550.00000 17050.00
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0106 601-08434 31.000 EACH | 550.00000 17050.00 | 550.00000 17050.00| 550.00000 17050.00
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0107 601-08435 24.000 EACH | 710.00000 17040.00| 710.00000 17040.00 | 710.00000 17040.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0108 601-08436 24.000 EACH | 1800.00000 43200.00 | 1800.00000 43200.00 | 1800.00000 43200.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | \ \
PARTS PACKAGE, STAGE 2 \ \ \
0109 601-09150 1.000 EACH | 49000.00000 49000.00 | 49000.00000 49000.00 | 49000.00000 49000.00
IMPACT ATTENUATOR, CR1, W2, TL-3 \ \ \
0110 601-11532 2.000 EACH | 980.00000 1960.00 | 980.00000 1960.00 | 980.00000 1960.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1l, TL-3, STAGE 1 \ \ \
0111 601-11533 2.000 EACH | 2275.00000 4550.00 | 2275.00000 4550.00 | 2275.00000 4550.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1l, TL-3, STAGE 2 \ \ \
0112 601-11534 4.000 EACH | 880.00000 3520.00 | 880.00000 3520.00 | 880.00000 3520.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1l, TL-2, STAGE 1 \ \ \
0113 601-11535 4.000 EACH | 2040.00000 8160.00 | 2040.00000 8160.00 | 2040.00000 8160.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1l, TL-2, STAGE 2 \ \ \
0114 601-94689 55.000 EACH | 2320.00000 127600.00| 2320.00000 127600.00| 2320.00000 127600.00
GUARDRAIL END TREATMENT, OS \ \ \
0115 601-94690 23.000 EACH | 3350.00000 77050.00 | 3350.00000 77050.00 | 3350.00000 77050.00
GUARDRAIL END TREATMENT, MS \ \ \
0116 601-99105 18636.000 LFT | 16.00000 298176.00| 16.00000 298176.00| 16.00000 298176.00
GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING \ \
0117 601-99106 381.000 LFT | 28.00000 10668.00 | 28.00000 10668.00] 28.00000 10668.00
GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING | \ \
0118 601-99108 5950.000 LFT | 22.60000 134470.00] 22.60000 134470.00] 22.60000 134470.00
GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 | \
\ \ \

IN SPACING
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0119 602-01193 10000.000 LEFT | 3.45000 34500.00] 10.73000 107300.00] 9.95000 99500.00
CONCRETE BARRIER GLARE SCREEN TEMPORARY | | |

0120 602-06729 1238.000 EACH | 14.00000 17332.00| 13.00000 16094.00 | 12.00000 14856.00
BARRIER DELINEATOR | | |

0121 602-08603 789.000 LFT | 140.00000 110460.00] 75.96000 59932.44| 140.00000 110460.00
CONCRETE BARRIER, 45 IN | | |

0122 602-08604 1350.000 LFT | 140.00000 189000.00] 99.53000 134365.50] 140.00000 189000.00
CONCRETE BARRIER, 45 IN, MODIFIED | | |

0123 603-01752 9.000 EACH | 960.00000 8640.00| 960.00000 8640.00| 960.00000 8640.00
FENCE GATE, CHAIN LINK, 96 IN X 5 FT | | |

0124 603-01932 540.000 LFT | 45.00000 24300.00] 45.00000 24300.00] 45.00000 24300.00
FENCE, CHAIN LINK, 96 IN | | |

0125 603-06045 14561.000 LFT | 12.00000 174732.00] 12.00000 174732.00] 12.00000 174732.00
FENCE, CHAIN LINK, 48 IN | | |

0126 603-91714 1300.000 LFT | 57.00000 74100.00 | 57.00000 74100.00 | 57.00000 74100.00
FENCE, RAIL, WOOD 42" | | |

0127 604-06070 5082.000 SYS | 33.91000 172330.62] 33.49000 170196.18| 32.50000 165165.00
SIDEWALK, CONCRETE | | |

0128 604-06070 5120.000 SYS | 39.51000 202291.20| 42.35000 216832.00| 52.00000 266240.00
SIDEWALK, CONCRETE COLORED AND JOINTED | |

0129 604-07894 37.000 sSYsS | 140.55000 5200.35] 134.84000 4989.08| 90.00000 3330.00
CURB RAMP, CONCRETE, A | | |

0130 604-07897 325.000 sSYS | 127.72000 41509.00 | 208.85000 67876.25| 90.00000 29250.00
CURB RAMP, CONCRETE, C | | |

0131 604-07898 84.000 SYS | 140.27000 11782.68| 192.89000 16202.76 | 100.00000 8400.00
CURB RAMP, CONCRETE, D | | |

0132 604-07900 29.000 sYs | 155.61000 4512.69| 171.47000 4972.63 | 100.00000 2900.00
CURB RAMP, CONCRETE, F | | |

0133 604-07901 75.000 SYS | 139.77000 10482.75| 183.60000 13770.00| 100.00000 7500.00
CURB RAMP, CONCRETE, G | | |

0134 604-07903 517.000 SYS | 129.37000 66884.29 | 145.51000 75228.67| 100.00000 51700.00
CURB RAMP, CONCRETE, K | | |

0135 604-07904 399.000 sSYS | 143.96000 57440.04 | 166.12000 66281.88| 100.00000 39900.00
CURB RAMP, CONCRETE, L | | |

0136 605-06090 242.000 LFT | 25.28000 6117.76| 25.77000 6236.34| 24.00000 5808.00
CURB, INTEGRAL, CONCRETE | | |

0137 605-06120 17265.000 LFT | 15.75000 271923.75| 11.08000 191296.20| 15.00000 258975.00
CURB, CONCRETE | | |

0138 605-06140 35838.000 LFT | 14.15000 507107.70 | 12.06000 432206.28| 16.00000 573408.00
CURB AND GUTTER, CONCRETE | | |

0139 605-06145 4833.000 LFT | 15.46000 74718.18 | 18.10000 87477.30| 12.50000 60412.50
CURB AND GUTTER, B, CONCRETE | | |
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0140 605-06155 2870.000 LFT | 14.75000 42332.50] 20.20000 57974.00| 21.50000 61705.00
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0141 605-06155 1078.000 LFT | 22.58000 24341.24| 23.25000 25063.50]| 20.50000 22099.00
CURB AND GUTTER, CONCRETE, MODIFIED 2 | | |
0142 605-06155 195.000 LFT | 29.05000 5664.75| 31.89000 6218.55]| 22.50000 4387.50
CURB AND GUTTER, CONCRETE, MODIFIED 3 | | |
0143 605-06160 3624.000 LFT | 18.81000 68167.44| 19.37000 70196.88| 22.50000 81540.00
CURB AND GUTTER, B, CONCRETE, MODIFIED | | |
0144 605-06255 17.000 SYS | 127.62000 2169.54| 155.86000 2649.62 | 150.00000 2550.00
CENTER CURB, D, CONCRETE | | |
0145 605-06255 294.000 SYS | 112.75000 33148.50] 146.43000 43050.42 | 175.00000 51450.00
CENTER CURB, D, CONCRETE COLORED AND | | |
JOINTED | | |
0146 607-06335 231.000 LFT | 54.12000 12501.72]| 49.54000 11443.74| 75.00000 17325.00
PAVED SIDE DITCH, A | | |
0147 609-06259 5180.000 SYS | 80.95000 419321.00] 61.92000 320745.60| 73.00000 378140.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | \
IN \ \ \
0148 610-07486 401.000 TON | 158.16000 63422.16 | 67.00000 26867.00| 95.00000 38095.00
HMA FOR APPROACHES, TYPE A \ \ \
0149 610-07487 14.000 TON | 179.25000 2509.50 | 96.00000 1344.00| 125.00000 1750.00
HMA FOR APPROACHES, TYPE B \ \ \
0150 610-08446 901.000 SYS | 48.51000 43707.51| 43.65000 39328.65] 43.00000 38743.00
PCCP FOR APPROACHES, 6 IN \ \ \
0151 610-09108 1266.000 SYS | 54.64000 69174.24| 57.33000 72579.78| 53.00000 67098.00
PCCP FOR APPROACHES, 9 IN \ \ \
0152 615-06490 335.000 EACH | 100.00000 33500.00] 100.00000 33500.00] 100.00000 33500.00
RIGHT OF WAY MARKER \ \ \
0153 615-06505 48.000 EACH | 460.00000 22080.00 | 460.00000 22080.00 | 460.00000 22080.00
MONUMENT, B \ \ \
0154 615-06510 98.000 EACH | 360.00000 35280.00] 360.00000 35280.00] 360.00000 35280.00
MONUMENT, C \ \ \
0155 615-06515 1.000 EACH | 85.00000 85.00 | 85.00000 85.00 | 85.00000 85.00
MONUMENT, D \ \ \
0156 615-06527 3.000 EACH | 425.00000 1275.00 | 425.00000 1275.00| 425.00000 1275.00
MONUMENT, SECTION CORNER \ \ \
0157 616-02320 13005.000 SYS | 2.12000 27570.60 | 1.05000 13655.25]| 1.00000 13005.00
GEOTEXTILES \ \ \
0158 616-05688 1316.000 TON | 39.20000 51587.20| 32.68000 43006.88 | 40.00000 52640.00
RIPRAP, CLASS 1 \ \
0159 616-05689 209.000 TON | 38.94000 8138.46 | 34.59000 7229.31| 45.00000 9405.00
\ \ \

RIPRAP, CLASS 2
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0160 616-06405 7555.000 TON | 29.60000 223628.00| 23.49000 177466.95] 23.60000 178298.00
RIPRAP, REVETMENT | | |
0161 616-09997 4.000 EACH | 1320.71000 5282.84| 984.56000 3938.24| 1400.00000 5600.00
DITCH DETENTION CHECK | | |
0162 616-51367 296.000 SYS | 215.63000 63826.48| 54.63000 16170.48]| 180.00000 53280.00
SLOPEWALL, CONCRETE, 4 IN | | |
0166 619-51859 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 50000.00000 50000.00
PAINT STEEL BRIDGE, BR. NO. , 109 | | |
0167 619-51859 LUMP | 60000.00000 60000.00 | 60000.00000 60000.00 | 50000.00000 50000.00
PAINT STEEL BRIDGE, BR. NO. , 110 | | |
0168 619-51859 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 50000.00000 50000.00
PAINT STEEL BRIDGE, BR. NO. , 111 | | |
0169 621-01004 10.000 EACH | 675.00000 6750.00 | 450.00000 4500.00 | 450.00000 4500.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0170 621-02770 50000.000 SYS | 1.11000 55500.00 | 1.11000 55500.00| 1.11000 55500.00
EROSION CONTROL BLANKET \ \
0171 621-03909 695.000 LBS | 200.00000 139000.00| 200.00000 139000.00| 200.00000 139000.00
SEED MIXTURE, NATIVE , MIX 1 - PRAIRIE | \ \
0172 621-03909 53.000 LBS | 224.00000 11872.00] 224.00000 11872.00] 224.00000 11872.00
SEED MIXTURE, NATIVE , MIX 2 - WETLAND | \ \
0173 621-03909 188.000 LBS | 249.00000 46812.00 | 249.00000 46812.00] 249.00000 46812.00
SEED MIXTURE, NATIVE , MIX 3 - \ \ \
ORNAMENTAL \ \ \
0174 621-03909 636.000 LBS | 18.50000 11766.00| 18.50000 11766.00 | 18.50000 11766.00
SEED MIXTURE, NATIVE , NURSE CROP \ \ \
0175 621-03909 18.000 LBS | 205.20000 3693.60 | 205.20000 3693.60 | 205.20000 3693.60
SEED MIXTURE, NATIVE , ORNAMENTAL GRASS | \ \
BUFFER \ \ \
0176 621-06545 43.000 TON | 740.00000 31820.00] 740.00000 31820.00] 740.00000 31820.00
FERTILIZER \ \ \
0177 621-06554 16266.000 LBS | 4.55000 74010.30| 4.55000 74010.30| 4.55000 74010.30
SEED MIXTURE, U MODIFIED \ \ \
0178 621-06557 17607.000 LBS | 2.02000 35566.14] 2.02000 35566.14] 2.02000 35566.14
SEED MIXTURE, T \ \
0179 621-06565 401.000 TON | 285.00000 114285.00] 285.00000 114285.00| 285.00000 114285.00
MULCHING MATERIAL \ \ \
0180 621-06567 481.000 kGAL | 10.00000 4810.00 | 1.00000 481.00] 1.00000 481.00
WATER \ \ \
0181 621-06570 60044.000 CYS | 0.15000 9006.60 | 17.93000 1076588.92| 5.00000 300220.00
TOPSOIL FOR LANDSCAPING \ \ \
0182 621-06575 144565.000 SYS | 2.84000 410564.60| 2.84000 410564.60| 3.29000 475618.85
\ \ \

SODDING, NURSERY
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0183 621-98038 4400.000 CYS | 68.00000 299200.00| 68.00000 299200.00] 68.00000 299200.00
MULCH, HARDWOOD SHREDDED BARK | | |

0184 622-05626 732.000 EACH | 243.00000 177876.00| 243.00000 177876.00| 243.00000 177876.00
PLANT, CONIFEROUS EVERGREEN, CONE, | | |
BROAD UPRIGHT , OVER 72 TO 96 IN | | |

0185 622-05635 263.000 EACH | 52.00000 13676.00| 52.00000 13676.00| 52.00000 13676.00
PLANT, CONIFEROUS EVERGREEN, PROSTATE, | | |
BROAD SPREADING , SEMISPREADING, OVER | | |
24 TO 36 IN | | |

0186 622-05640 6078.000 EACH | 31.60000 192064.80| 31.60000 192064.80| 31.60000 192064.80
PLANT, DECIDUOUS SHRUB, 24 TO 36 IN | | |

0187 622-05645 936.000 EACH | 216.00000 202176.00| 216.00000 202176.00| 216.00000 202176.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 72 | | |
TO 96 IN | | |

0188 622-05650 1502.000 EACH | 276.00000 414552.00| 276.00000 414552.00| 276.00000 414552.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 2 TO 2.5 IN \ \ \

0189 622-05654 1963.000 EACH | 14.55000 28561.65] 14.55000 28561.65] 14.55000 28561.65
PLANT, PERENNIAL #1 POT \ \ \

0190 622-05654 18979.000 EACH | 15.70000 297970.30] 15.70000 297970.30] 15.70000 297970.30
PLANT, PERENNIAL GRASS, 2 GALLON POT \ \

0191 622-05654 2735.000 EACH | 19.50000 53332.50] 19.50000 53332.50] 19.50000 53332.50
PLANT, PERENNIAL VINE, 1 GALLON POT \ \

0192 623-06922 16.000 CYCL | 5000.00000 80000.00 | 5000.00000 80000.00 | 5000.00000 80000.00
MOWING , CYCLE \ \ \

0193 628-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL \ \
MINUTES \ \ \

0194 628-09403 50.000 MOS | 11145.25000 557262.50| 7379.00000 368950.00] 8248.78000 412439.00
FIELD OFFICE, C MODIFIED \ \ \

0195 628-09406 48.000 MOS | 2741.48000 131591.04] 2612.29000 125389.92] 1820.83000 87399.84
FIELD LABORATORY, C \ \ \

0196 628-09407 750.000 MOS | 21.09000 15817.50| 88.00000 66000.00 | 61.67000 46252.50
FIELD OFFICE COMPUTER SYSTEM, \ \ \
ADDITIONAL , 15 EACH \ \ \

0197 628-09409 500.000 MOS | 105.44000 52720.00 | 50.00000 25000.00 | 75.00000 37500.00
MOBILE INTERNET SERVICE , 10 EACH \ \ \

0198 628-09893 250.000 MOS | 1265.30000 316325.00] 775.00000 193750.00] 834.70000 208675.00
WORK TRUCK , 5 EACH \ \ \

0199 628-11068 20.000 EACH | 89.63000 1792.60| 150.00000 3000.00 | 70.00000 1400.00
CELLULAR TELEPHONE/RADIO \ \ \

0200 628-11069 1000.000 MOS | 84.35000 84350.00 | 80.00000 80000.00 | 60.00000 60000.00
CELLULAR TELEPHONE/RADIO SERVICE, \ \ \
ANYTIME MINUTES , ANYTIME MINUTES, 1500 | \
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0201 701-06011 45.000 EACH | 2643.77000 118969.65] 1750.09000 78754.05 | 915.00000 41175.00
DYNAMIC PILE LOAD TEST | | |
0202 701-08253 163.000 EACH | 716.76000 116831.88]| 601.39000 98026.57| 715.00000 116545.00
PILE SLEEVES | |
0203 701-09557 3937.000 LFT | 29.83000 117440.71| 45.96000 180944.52| 60.00000 236220.00
TEST PILE, DYNAMIC, PRODUCTION | | |
0204 701-09559 45.000 EACH | 948.93000 42701.85| 1312.57000 59065.65| 1200.00000 54000.00
TEST PILE, DYNAMIC, RESTRIKE | | |
0205 701-09683 471.000 EACH | 123.37000 58107.27| 117.00000 55107.00 | 105.00000 49455.00
PILE SHOE, HP 12 X 74 | | |
0206 701-09739 42.000 EACH | 123.37000 5181.54] 117.00000 4914.00] 105.00000 4410.00
PILE SHOE, HP 12 X 53 | | |
0207 701-09770 102.000 EACH | 137.07000 13981.14| 130.00000 13260.00| 130.00000 13260.00
PILE SHOE, HP 14 X 73 | | |
0208 701-51195 3222.000 LFT | 38.02000 122500.44| 34.44000 110965.68| 38.00000 122436.00
PILE, STEEL H, HP 12 IN X 53 | | |
0209 701-93575 6292.000 LFT | 42.04000 264515.68| 42.00000 264264.00 | 42.00000 264264.00
PILE, STEEL H, HP 14 IN X 73 | | |
0210 701-95780 32302.000 LFT | 44.99000 1453266.98| 41.42000 1337948.84| 45.00000 1453590.00
PILE, STEEL H, HP 12 IN X 74 | | |
0211 702-51005 3158.000 CYs | 611.20000 1930169.60] 700.00000 2210600.00| 625.00000 1973750.00
CONCRETE, A, SUBSTRUCTURE | | |
0212 702-51015 1210.000 CYS | 515.39000 623621.90| 600.00000 726000.00] 550.00000 665500.00
CONCRETE, B, FOOTINGS | | |
0213 702-51110 2379.000 LBS | 4.67000 11109.93| 4.91000 11680.89 | 5.25000 12489.75
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0214 702-51863 47.000 EACH | 15.42000 724.74 ]| 16.21000 761.87] 40.00000 1880.00
FIELD DRILLED HOLE IN CONCRETE | | |
0215 702-92857 642.000 CYS | 486.78000 312512.76/| 825.00000 529650.00 | 525.00000 337050.00
CONCRETE, C, SUBSTRUCTURE | | |
0216 703-06028 528971.000 LBS | 0.85000 449625.35| 0.71000 375569.41| 0.90000 476073.90
REINFORCING BARS | | |
0217 703-06029 4673899.000 LBS | 0.91000 4253248.09| 0.77000 3598902.23| 0.90000 4206509.10
REINFORCING BARS, EPOXY COATED | | |
0218 704-51002 7390.000 CYS | 528.23000 3903619.70| 850.00000 6281500.00] 550.00000 4064500.00
CONCRETE, C, SUPERSTRUCTURE | | |
0219 704-51002 422.000 CYS | 370.69000 156431.18]| 500.00000 211000.00| 425.00000 179350.00
CONCRETE, C, SUPERSTRUCTURE , COLORED | |
AND JOINTED, BR NO 302 | | |
0220 704-51002 65.000 CYs | 1902.02000 123631.30] 2000.00000 130000.00] 660.00000 42900.00
CONCRETE, C, SUPERSTRUCTURE , MODIFED, | |
\ \ \

BR NO 105
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0221 704-51002 103.000 CYS | 1672.61000 172278.83 1700.00000 175100.00] 590.00000 60770.00
CONCRETE, C, SUPERSTRUCTURE , MODIFIED, | | |
BR NO 108 | | |
0222 706-06353 16.000 EACH | 2700.00000 43200.00 | 2062.59000 33001.44| 2700.00000 43200.00
CONCRETE BRIDGE RAILING TRANSITION, | | |
TPS-1 , MODIFIED | |
0223 706-08496 48075.000 SYS | 67.00000 3221025.00| 74.54000 3583510.50]| 75.00000 3605625.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN | | |
0224 706-08496 1679.000 SYS | 125.00000 209875.00| 86.45000 145149.55] 120.00000 201480.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN | | |
MODIFIED | | |
0225 706-09545 36896.000 CYS | 33.23000 1226054.08 | 26.40000 974054.40| 30.00000 1106880.00
COARSE AGGREGATE, NO 8 | | |
0226 706-11418 5867.000 LFT | 95.50000 560298.50 | 95.50000 560298.50| 83.00000 486961.00
RAILING, STEEL, PS-1 | | |
0227 706-11600 266.000 CYS | 400.00000 106400.00| 425.72000 113241.52] 494.00000 131404.00
RAILING, CONCRETE, FC , MODIFIED \ \ \
0228 706-11601 5549.000 CYS | 375.00000 2080875.00 | 188.30000 1044876.70 | 494.00000 2741206.00
RAILING, CONCRETE, FT , MODIFIED \ \ \
0229 706-11604 484.000 CYS | 750.00000 363000.00] 1153.55000 558318.20] 844.00000 408496.00
RAILING, CONCRETE, PS-1 , MODIFIED \ \ \
0230 706-11620 1.000 EACH | 1200.00000 1200.00 | 1206.64000 1206.64 | 1200.00000 1200.00
CONCRETE BRIDGE RAILING TRANSITION, TFC | \
0231 706-11621 28.000 EACH | 1400.00000 39200.00] 2242.48000 62789.44| 1400.00000 39200.00
CONCRETE BRIDGE RAILING TRANSITION, TFT | \
, MODIFIED \ \ \
0233 707-01065 LUMP | 79918.10000 79918.10| 150000.00000 150000.00] 60000.00000 60000.00
POST-TENSIONING , BR NO 105 \ \ \
0234 707-01065 LUMP | 80438.30000 80438.30| 160000.00000 160000.00| 60000.00000 60000.00
POST-TENSIONING , BR NO 108 \ \ \
0235 707-07605 5730.000 LFT | 241.24000 1382305.20| 265.00000 1518450.00 | 265.00000 1518450.00
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM | \ \
54 IN X 48 IN \ \ \
0236 707-09634 3933.000 LFT | 281.03000 1105290.99| 310.00000 1219230.00| 290.00000 1140570.00
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM | \ \
48 IN X 49 IN \ \
0237 707-09865 1854.000 LFT | 229.51000 425511.54] 300.00000 556200.00| 260.00000 482040.00
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM | \ \
36 IN X 49 IN \ \ \
0238 707-11046 1108.000 LFT | 328.24000 363689.92] 350.00000 387800.00] 310.00000 343480.00
\ \ \
\ \ \

60 IN. X 49 IN.
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0239 709-07733 LUMP | 217945.55000 217945.55| 217935.38000 217935.38| 217945.55000 217945.55
ANTI-GRAFFITI COAT | | |
0240 709-07733 LUMP | 2000.00000 2000.00] 1999.99000 1999.99| 2000.00000 2000.00
ANTI-GRAFFITI COAT , BR NO 105 | | |
0241 709-07733 LUMP | 2000.00000 2000.00] 1999.98000 1999.98| 2000.00000 2000.00
ANTI-GRAFFITI COAT , BR NO 108 | | |
0243 709-51821 LUMP | 7484.00000 7484.00 | 7483.64000 7483 .64 | 7484.00000 7484.00
SURFACE SEAL , BR NO 101 | | |
0244 709-51821 LUMP | 5724.00000 5724.00] 5723.70000 5723.70]| 5724.00000 5724.00
SURFACE SEAL , BR NO 102 | | |
0245 709-51821 LUMP | 6111.00000 6111.00] 6110.66000 6110.66| 6111.00000 6111.00
SURFACE SEAL , BR NO 103 | | |
0246 709-51821 LUMP | 10872.00000 10872.00| 10872.03000 10872.03| 10872.00000 10872.00
SURFACE SEAL , BR NO 104 | | |
0247 709-51821 LUMP | 6556.00000 6556.00] 6555.73000 6555.73| 6556.80000 6556.80
SURFACE SEAL , BR NO 105 | | |
0248 709-51821 LUMP | 7508.00000 7508.00 | 7508.20000 7508.20] 7508.00000 7508.00
SURFACE SEAL , BR NO 106 | | |
0249 709-51821 LUMP | 10336.00000 10336.00| 10335.61000 10335.61| 10336.00000 10336.00
SURFACE SEAL , BR NO 107 | | |
0250 709-51821 LUMP | 8102.00000 8102.00] 8101.08000 8101.08]| 8102.00000 8102.00
SURFACE SEAL , BR NO 108 | | |
0251 709-51821 LUMP | 5041.00000 5041.00] 5040.83000 5040.83| 5041.00000 5041.00
SURFACE SEAL , BR NO 201 | | |
0252 709-51821 LUMP | 6160.00000 6160.00] 6159.26000 6159.26| 6160.00000 6160.00
SURFACE SEAL , BR NO 202 | | |
0253 709-51821 LUMP | 6160.00000 6160.00] 6159.26000 6159.26| 6160.00000 6160.00
SURFACE SEAL , BR NO 203 | | |
0254 709-51821 LUMP | 7139.00000 7139.00] 7138.23000 7138.23 | 7139.00000 7139.00
SURFACE SEAL , BR NO 301 | | |
0255 709-51821 LUMP | 12118.00000 12118.00| 12115.75000 12115.75| 12118.00000 12118.00
SURFACE SEAL , BR NO 302 | | |
0256 709-51821 LUMP | 5646.40000 5646.40| 5646.06000 5646.06 | 5646.40000 5646.40
SURFACE SEAL , BR NO 401 | | |
0257 709-51821 LUMP | 9696.80000 9696.80 | 9696.53000 9696.53 | 9696.80000 9696.80
SURFACE SEAL , BR NO 402 | | |
0258 709-51821 LUMP | 1197228.00000 1197228.00| 605405.79000 605405.79| 605405.00000 605405.00
SURFACE SEAL , MODIFIED | | |
0259 709-51821 LUMP | 23548.00000 23548.00 | 23546.72000 23546.72| 23548.00000 23548.00
SURFACE SEAL , MODIFIED, BR NO 101 | |
0260 709-51821 LUMP | 14984.00000 14984.00 | 14983.64000 14983.64| 14984.00000 14984.00
\ \ \

SURFACE SEAL

MODIFIED, BR NO 102
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0261 709-51821 LUMP | 15601.00000 15601.00| 15600.62000 15600.62| 15601.00000 15601.00
SURFACE SEAL , MODIFIED, BR NO 103 | | |

0262 709-51821 LUMP | 34052.00000 34052.00] 34050.51000 34050.51| 34052.00000 34052.00
SURFACE SEAL , MODIFIED, BR NO 104 | | |

0263 709-51821 LUMP | 17657.00000 17657.00 | 17656.11000 17656.11| 17657.00000 17657.00
SURFACE SEAL , MODIFIED, BR NO 105 | | |

0264 709-51821 LUMP | 43046.00000 43046.00 | 43045.39000 43045.39| 43046.00000 43046.00
SURFACE SEAL , MODIFIED, BR NO 106 | | |

0265 709-51821 LUMP | 41901.00000 41901.00| 41899.68000 41899.68| 41901.00000 41901.00
SURFACE SEAL , MODIFIED, BR NO 107 | | |

0266 709-51821 LUMP | 20025.00000 20025.00] 20023.93000 20023.93| 20025.00000 20025.00
SURFACE SEAL , MODIFIED, BR NO 108 | | |

0267 709-51821 LUMP | 6840.00000 6840.00] 6839.97000 6839.97| 6840.00000 6840.00
SURFACE SEAL , MODIFIED, BR NO 109 | | |

0268 709-51821 LUMP | 10320.00000 10320.00| 10319.78000 10319.78| 10320.00000 10320.00
SURFACE SEAL , MODIFIED, BR NO 110 | |

0269 709-51821 LUMP | 4432.00000 4432.00] 4431.38000 4431.38]| 4432.00000 4432.00
SURFACE SEAL , MODIFIED, BR NO 111 | |

0270 709-51821 LUMP | 25876.00000 25876 .00 25819.08000 25819.08| 25876.00000 25876.00
SURFACE SEAL , MODIFIED, BR NO 201 | |

0271 709-51821 LUMP | 24645.00000 24645.00] 24762.96000 24762.96 | 24645.00000 24645.00
SURFACE SEAL , MODIFIED, BR NO 202 | |

0272 709-51821 LUMP | 19712.00000 19712.00| 19711.68000 19711.68| 19712.00000 19712.00
SURFACE SEAL , MODIFIED, BR NO 203 | |

0273 709-51821 LUMP | 22896.00000 22896.00] 22884.82000 22884.82] 22896.00000 22896.00
SURFACE SEAL , MODIFIED, BR NO 301 | |

0274 709-51821 LUMP | 36560.00000 36560.00] 36552.28000 36552.28]| 36560.00000 36560.00
SURFACE SEAL , MODIFIED, BR NO 302 | |

0275 709-51821 LUMP | 21456.00000 21456 .00 | 21456.00000 21456 .00 | 21456.00000 21456.00
SURFACE SEAL , MODIFIED, BR NO 401 | |

0276 709-51821 LUMP | 42352.00000 42352.00| 42333.00000 42333.00| 42352.00000 42352.00
SURFACE SEAL , MODIFIED, BR NO 402 | |

0277 711-51038 LUMP | 1085446.46000 1085446.46| 1200000.00000 1200000.00| 975000.00000 975000.00
STRUCTURAL STEEL , BR NO 101 | | |

0278 711-51038 LUMP | 635481.43000 635481.43| 1200000.00000 1200000.00| 595000.00000 595000.00
STRUCTURAL STEEL , BR NO 102 | | |

0279 711-51038 LUMP | 659883.61000 659883.61| 1000000.00000 1000000.00| 600000.00000 600000.00
STRUCTURAL STEEL , BR NO 103 | | |

0280 711-51038 LUMP | 1687461.88000 1687461.88| 1400000.00000 1400000.00| 1635000.00000 1635000.00
STRUCTURAL STEEL , BR NO 104 | | |

0281 711-51038 LUMP | 776924.39000 776924.39| 1000000.00000 1000000.00| 650000.00000 650000.00
STRUCTURAL STEEL , BR NO 105 | | |
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0282 711-51038 LUMP | 1152667.15000 1152667.15] 1100000.00000 1100000.00] 1025000.00000 1025000.00
STRUCTURAL STEEL , BR NO 108 | | |

0283 714-11096 1565.000 LFT | 390.04000 610412.60 | 375.00000 586875.00 | 315.00000 492975.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 8 FT X 3 FT | | |

0284 714-11107 359.000 LFT | 955.63000 343071.17| 1200.00000 430800.00] 895.00000 321305.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 14 FT X 6 FT | | |

0285 714-11174 199.000 LFT | 338.07000 67275.93| 340.00000 67660.00 | 295.00000 58705.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 6 FT X 4 FT | | |

0286 714-11304 280.000 LFT | 473.37000 132543.60] 600.00000 168000.00] 491.00000 137480.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 7 FT X 4 FT | | |

0288 715-02246 6.000 EACH | 1441.00000 8646.00| 1603.24000 9619.44 | 1800.00000 10800.00
PIPE END SECTION DIA 48" | | |

0289 715-04522 2.000 EACH | 1340.82000 2681.64| 1162.24000 2324.48| 1600.00000 3200.00
PIPE END SECTION DIA 42" | | |

0290 715-04985 13.000 EACH | 3434.00000 44642.00 | 3434.00000 44642.00 | 3434.00000 44642.00
VAULT , ATMS | |

0291 715-05019 648.000 LFT | 62.76000 40668.48 | 285.43000 184958.64| 84.00000 54432.00
PIPE, TYPE 1 CIRCULAR 36 IN | | |

0292 715-05024 2923.000 LFT | 60.60000 177133.80] 70.28000 205428.44| 84.00000 245532.00
PIPE, TYPE 2 CIRCULAR 36 IN | | |

0293 715-05048 179213.000 LFT | 2.15000 385307.95| 1.85000 331544.05| 4.00000 716852.00
PIPE, TYPE 4 CIRCULAR 6 IN | | |

0294 715-05053 18066.000 LEFT | 10.00000 180660.00] 10.11000 182647.26| 8.65000 156270.90
PIPE, UNDERDRAIN, OUTLET 6 IN | | |

0295 715-05115 13.000 LFT | 18.77000 244 .01 31.78000 413.14| 35.00000 455.00
PIPE, TYPE 1 CIRCULAR 6 IN | | |

0296 715-05119 415.000 LFT | 25.24000 10474.60 | 26.95000 11184.25| 35.00000 14525.00
PIPE, TYPE 1 CIRCULAR 15 IN | | |

0297 715-05121 105.000 LFT | 26.40000 2772.00] 34.63000 3636.15] 38.00000 3990.00
PIPE, TYPE 1 CIRCULAR 18 IN | | |

0298 715-05123 623.000 LFT | 40.58000 25281.34| 51.23000 31916.29| 51.00000 31773.00
PIPE, TYPE 1 CIRCULAR 24 IN | | |

0299 715-05125 470.000 LFT | 51.79000 24341.30| 60.63000 28496 .10 | 68.00000 31960.00
PIPE, TYPE 1 CIRCULAR 30 IN | | |

0300 715-05128 514.000 LFT | 87.51000 44980.14| 107.06000 55028.84| 118.00000 60652.00
PIPE, TYPE 1 CIRCULAR 48 IN | | |

0301 715-05149 16635.000 LFT | 17.06000 283793.10| 21.95000 365138.25]| 30.25000 503208.75
PIPE, TYPE 2 CIRCULAR 12 IN | | |
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0302 715-05151 6670.000 LFT | 19.84000 132332.80] 25.34000 169017.80] 34.25000 228447.50
PIPE, TYPE 2 CIRCULAR 15 IN | | |

0303 715-05152 7200.000 LFT | 22.46000 161712.00] 34.23000 246456 .00 | 36.50000 262800.00
PIPE, TYPE 2 CIRCULAR 18 IN | | |

0304 715-05153 336.000 LET | 31.67000 10641.12| 43.72000 14689.92| 44.00000 14784.00
PIPE, TYPE 2 CIRCULAR 21 IN | | |

0305 715-05154 4530.000 LFT | 37.26000 168787.80] 44.34000 200860.20| 51.50000 233295.00
PIPE, TYPE 2 CIRCULAR 24 IN | | |

0306 715-05156 4683.000 LFT | 47.51000 222489.33| 56.78000 265900.74| 68.00000 318444.00
PIPE, TYPE 2 CIRCULAR 30 IN | | |

0307 715-05159 1229.000 LFT | 76.10000 93526.90 | 82.13000 100937.77]| 95.00000 116755.00
PIPE, TYPE 2 CIRCULAR 42 IN | | |

0308 715-05161 4743.000 LFT | 88.18000 418237.74| 96.90000 459596.70| 118.00000 559674.00
PIPE, TYPE 2 CIRCULAR 48 IN | | |

0309 715-05162 1939.000 LFT | 101.90000 197584.10] 115.12000 223217.68| 131.00000 254009.00
PIPE, TYPE 2 CIRCULAR 54 IN | | |

0310 715-05168 51.000 LFT | 25.52000 1301.52] 20.70000 1055.70] 43.00000 2193.00
PIPE, TYPE 3 CIRCULAR 12 IN | | |

0311 715-05168 212.000 LFT | 22.66000 4803.92] 32.96000 6987.52| 32.00000 6784.00
PIPE, TYPE 3 CIRCULAR 12 IN , DETENTION | | |

0312 715-05171 32.000 LFT | 30.15000 964.80| 34.72000 1111.04| 42.00000 1344.00
PIPE, TYPE 3 CIRCULAR 18 IN | | |

0313 715-05177 48.000 LFT | 63.91000 3067.68]| 77.55000 3722.40] 86.00000 4128.00
PIPE, TYPE 3 CIRCULAR 36 IN | | |

0314 715-05217 588.000 LFT | 22.69000 13341.72| 21.20000 12465.60 | 31.00000 18228.00
PIPE, TYPE 5 CIRCULAR 12 IN | | |

0315 715-05218 220.000 LFT | 25.15000 5533.00] 24.46000 5381.20] 35.00000 7700.00
PIPE, TYPE 5 CIRCULAR 15 IN | | |

0316 715-05219 39.000 LFT | 25.52000 995.28| 31.20000 1216.80] 41.00000 1599.00
PIPE, TYPE 5 CIRCULAR 18 IN | | |

0317 715-05238 290.000 LFT | 109.62000 31789.80] 116.57000 33805.30] 130.00000 37700.00
PIPE, TYPE 1 DEFORMED MIN AREA 6.5 SFT | |

0318 715-05247 58.000 LFT | 194.86000 11301.88| 238.47000 13831.26| 260.00000 15080.00
PIPE, TYPE 1 DEFORMED MIN AREA 15.6 SFT | |

0319 715-05327 366.000 LFT | 65.50000 23973.00| 71.32000 26103.12| 71.00000 25986.00
PIPE, TYPE 2 DEFORMED MIN AREA 1.83 SFT | |

0320 715-05331 350.000 LFT | 68.90000 24115.00 | 72.95000 25532.50| 72.00000 25200.00
PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT | |

0321 715-05342 723.000 LFT | 136.51000 98696 .73 | 157.92000 114176.16/| 190.00000 137370.00
PIPE, TYPE 2 DEFORMED MIN AREA 10.22 SF | | |

0322 715-05344 807.000 LFT | 163.16000 131670.12] 184.56000 148939.92| 200.00000 161400.00
PIPE, TYPE 2 DEFORMED MIN AREA 12.9 SFT | |
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0323 715-05422 4019.000 LFT | 56.25000 226068.75| 43.33000 174143.27] 63.00000 253197.00
PIPE, SLOTTED DRAIN, 12 IN | | |

0324 715-05423 475.000 LFT | 61.45000 29188.75] 55.14000 26191.50] 77.00000 36575.00
PIPE, SLOTTED DRAIN, 15 IN | | |

0326 715-06629 1.000 EACH | 2793.33000 2793.33| 1287.31000 1287.31] 3100.00000 3100.00
PIPE END SECTION, MIN AREA 10.2 SFT | | |

0327 715-07578 9.000 EACH | 3219.31000 28973.79| 1869.64000 16826.76 | 3400.00000 30600.00
PIPE END SECTION, MIN AREA 12.9 SFT | | |

0328 715-08171 679.000 LFT | 164.41000 111634.39] 191.46000 130001.34] 196.00000 133084.00
PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SFT | | |

0329 715-08181 1.000 EACH | 398.76000 398.76| 895.98000 895.98| 2200.00000 2200.00
PIPE END SECTION, MIN AREA 4.1 SFT | | |

0330 715-08560 1.000 EACH | 3233.61000 3233.61] 3917.71000 3917.71| 3200.00000 3200.00
GRATED BOX END SECTION II, 3:1, DIA 15" | | |

0331 715-09064 55217.000 LFT | 1.09000 60186.53| 1.09000 60186.53| 1.20000 66260.40
VIDEO INSPECTION FOR PIPE | | |

0332 715-09191 205.000 LFT | 110.96000 22746 .80 137.20000 28126.00] 189.00000 38745.00
PIPE, TYPE 2, DEFORMED, MIN AREA 7.4 SF | | |

0333 715-09938 LUMP | 12063.52000 12063.52| 17111.01000 17111.01| 7500.00000 7500.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BR NO | |
101 \ \ \

0334 715-09938 LUMP | 12063.52000 12063.52]| 7143.30000 7143.30] 5000.00000 5000.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BR NO | |
102 \ \ \

0335 715-09938 LUMP | 12063.52000 12063.52| 6471.25000 6471.25]| 5000.00000 5000.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BR NO | |
103 \ \ \

0336 715-09938 LUMP | 12063.52000 12063.52| 15314.37000 15314.37| 5000.00000 5000.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BR NO | |
104 \ \ \

0337 715-09938 LUMP | 12063.52000 12063.52]| 9041.92000 9041.92] 5000.00000 5000.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BR NO | |
105 \ \ \

0338 715-09938 LUMP | 17470.11000 17470.11 | 35953.83000 35953.83| 20000.00000 20000.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BR NO | |
302 \ \ \

0339 715-46000 69.000 EACH | 73.81000 5092.89| 269.24000 18577.56 | 505.00000 34845.00
PIPE END SECTION, DIA 12" | | |

0340 715-46005 28.000 EACH | 92.79000 2598.12| 289.24000 8098.72] 525.00000 14700.00
PIPE END SECTION, DIA 15" | | |

0341 715-46010 23.000 EACH | 115.99000 2667.77]| 334.24000 7687.52 575.00000 13225.00
PIPE END SECTION, DIA 18" | | |
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0342 715-46020 19.000 EACH | 142.35000 2704.65| 593.85000 11283.15] 685.00000 13015.00
PIPE END SECTION, DIA 24" | | |
0343 715-46030 9.000 EACH | 725.62000 6530.58]| 703.85000 6334.65]| 920.00000 8280.00
PIPE END SECTION, DIA 30" | | |
0344 715-46040 18.000 EACH | 899.60000 16192.80]| 1164.18000 20955.24| 1200.00000 21600.00
PIPE END SECTION, DIA 36 IN | | |
0345 715-97804 2.000 EACH | 1901.29000 3802.58] 1287.30000 2574.60 | 2000.00000 4000.00
PIPE END SECTION, MIN AREA 7.4 SFT | | |
0346 718-06528 144.000 EACH | 500.00000 72000.00 | 600.88000 86526.72| 550.00000 79200.00
OUTLET PROTECTOR, 1 | | |
0347 718-06529 22.000 EACH | 485.00000 10670.00 | 721.03000 15862.66 | 530.00000 11660.00
OUTLET PROTECTOR, 2 | | |
0348 718-06531 12.000 EACH | 450.00000 5400.00 | 601.03000 7212.36 | 475.00000 5700.00
OUTLET PROTECTOR, 3 | | |
0349 718-06532 13000.000 LFT | 0.79000 10270.00| 0.79000 10270.00]| 1.50000 19500.00
VIDEO INSPECTION FOR UNDERDRAINS \ | \
0350 718-52610 18025.000 CYS | 33.00000 594825.00| 25.92000 467208.00| 31.50000 567787.50
AGGREGATE FOR UNDERDRAINS \ \ \
0351 718-99153 205577.000 SYS | 0.85000 174740.45] 0.63000 129513.51| 0.90000 185019.30
GEOTEXTILES FOR UNDERDRAIN \ \ \
0352 719-05443 500.000 LFT | 12.60000 6300.00 | 23.20000 11600.00 | 24.00000 12000.00
PIPE, DRAIN TILE TERMINAL SECTION, 12 I | \
0353 720-03194 6.000 EACH | 3244.39000 19466.34| 2849.52000 17097.12| 3700.00000 22200.00
MANHOLE , E7, MODIFIED \ \ \
0354 720-08628 41.000 EACH | 607.40000 24903.40| 658.09000 26981.69| 1000.00000 41000.00
SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE | \
II \ \ \
0355 720-08658 1.000 EACH | 4337.93000 4337.93| 4811.12000 4811.12| 3300.00000 3300.00
MANHOLE, J5 \ \ \
0356 720-08658 1.000 EACH | 5912.54000 5912.54| 4481.54000 4481.54 | 4200.00000 4200.00
MANHOLE, J5 , W/ SLOTITED DRAIN \ \ \
0357 720-08659 1.000 EACH | 2894.50000 2894 .50 | 2727.66000 2727.66 | 2200.00000 2200.00
MANHOLE, C5 \ \ \
0358 720-08659 7.000 EACH | 2894.51000 20261.57]| 2727.68000 19093.76 | 2200.00000 15400.00
MANHOLE, C5 , MODIFIED \ \ \
0359 720-08659 3.000 EACH | 4469.12000 13407.36 | 4612.06000 13836.18]| 4300.00000 12900.00
MANHOLE, C5 , MODIFIED WITH SLOTTED \ \
DRAIN \ \ \
0360 720-08659 1.000 EACH | 4469.11000 4469.11 | 4612.08000 4612.08| 4200.00000 4200.00
MANHOLE, C5 , WITH SLOTTED DRAIN \ \ \
0361 720-08662 1.000 EACH | 8067.53000 8067.53| 9545.29000 9545.29 | 5800.00000 5800.00
\ \ \

MANHOLE, L5, MODIFIED
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0362 720-09079 15.000 EACH | 2082.83000 31242.45] 2292.95000 34394.25| 2100.00000 31500.00
INLET, HA5, MODIFIED | | |
0363 720-09768 5.000 EACH | 2697.75000 13488.75| 4251.61000 21258.05] 2300.00000 11500.00
CATCH BASIN TYPE HAS5 | | |
0364 720-11765 1.000 EACH | 3572.85000 3572.85]| 4672.67000 4672.67| 2400.00000 2400.00
CATCH BASIN, T14 | | |
0365 720-44000 6.000 EACH | 565.95000 3395.70]| 678.21000 4069.26 | 690.00000 4140.00
CASTING, ADJUST TO GRADE , INLETS | | |
0366 720-44000 2.000 EACH | 565.95000 1131.90| 678.21000 1356.42| 745.00000 1490.00
CASTING, ADJUST TO GRADE , MANHOLES | | |
0367 720-44296 5.000 EACH | 512.87000 2564.35]| 332.93000 1664.65| 375.00000 1875.00
INLET, CAP | | |
0368 720-45005 2.000 EACH | 1359.88000 2719.76 | 1741.31000 3482.62| 1300.00000 2600.00
INLET, A2 | | |
0369 720-45030 21.000 EACH | 970.79000 20386.59| 1497.32000 31443.72] 1300.00000 27300.00
INLET, E7 \ | \
0370 720-45035 2.000 EACH | 1105.76000 2211.52]| 1525.70000 3051.40| 1300.00000 2600.00
INLET, F7 \ \ \
0371 720-45041 1.000 EACH | 4493.98000 4493.98| 3999.18000 3999.18| 2400.00000 2400.00
INLET, H5 \ \ \
0372 720-45042 83.000 EACH | 1549.48000 128606.84| 1944.45000 161389.35] 2100.00000 174300.00
INLET, HA5 \ \ \
0373 720-45042 24.000 EACH | 2574.37000 61784.88]| 3363.12000 80714.88]| 3900.00000 93600.00
INLET, HA5 , MODIFIED WITH SLOTTED \ \
DRAIN \ \ \
0374 720-45042 32.000 EACH | 2574.37000 82379.84| 3602.72000 115287.04] 3900.00000 124800.00
INLET, HA5 , WITH SLOTTED DRAIN \ \ \
0375 720-45065 35.000 EACH | 3092.00000 108220.00] 2826.50000 98927.50| 4200.00000 147000.00
INLET, NI12 \ \ \
0376 720-45066 1.000 EACH | 3091.99000 3091.99] 3240.10000 3240.10] 5800.00000 5800.00
INLET, N12, MODIFIED \ \ \
0377 720-45085 9.000 EACH | 2569.01000 23121.09]| 2461.20000 22150.80] 2000.00000 18000.00
INLET, T14 \ \ \
0378 720-45105 1.000 EACH | 1338.40000 1338.40| 1860.36000 1860.36 | 1300.00000 1300.00
INLET, A2, MODIFIED \ \ \
0379 720-45130 10.000 EACH | 970.79000 9707.90 | 1497.32000 14973.20]| 1400.00000 14000.00
INLET, E7, MODIFIED \ \ \
0380 720-45235 9.000 EACH | 1198.17000 10783.53| 1987.55000 17887.95] 1800.00000 16200.00
CATCH BASIN, E7 \ \ \
0381 720-45410 114.000 EACH | 2354.55000 268418.70| 1991.06000 226980.84| 2100.00000 239400.00
MANHOLE, C4 \ \ \
0382 720-45410 1.000 EACH | 2553.92000 2553.92| 2404.66000 2404.66 | 2600.00000 2600.00
\ \ \

MANHOLE, C4 , A
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0383 720-45430 2.000 EACH | 12482.93000 24965.86 | 15348.05000 30696.10] 9400.00000 18800.00
MANHOLE, G4 | | |

0384 720-45510 10.000 EACH | 2553.93000 25539.30] 2404.68000 24046.80| 2200.00000 22000.00
MANHOLE, C4, MODIFIED | | |

0385 720-90129 3.000 EACH | 3869.08000 11607.24| 3512.15000 10536.45| 3300.00000 9900.00
MANHOLE, J2 | | |

0386 720-90768 1.000 EACH | 2836.83000 2836.83| 3126.23000 3126.23]| 2300.00000 2300.00
CATCH BASIN, S14 | | |

0387 720-90984 12.000 EACH | 2880.80000 34569.60| 2714.68000 32576.16| 2200.00000 26400.00
MANHOLE, C2 | | |

0388 720-91050 1.000 EACH | 4667.86000 4667.86 | 5688.80000 5688.80 | 4300.00000 4300.00
MANHOLE, K7, MODIFIED | | |

0389 720-91352 3.000 EACH | 1231.23000 3693.69 | 2303.48000 6910.44| 2100.00000 6300.00
CATCH BASIN, F7 | | |

0390 720-91973 10.000 EACH | 2997.84000 29978.40| 3058.01000 30580.10] 3000.00000 30000.00
MANHOLE, H4 \ | \

0391 720-92025 1.000 EACH | 5278.47000 5278.47| 5925.13000 5925.13]| 4400.00000 4400.00
MANHOLE, D2 \ \ \

0392 720-92883 3.000 EACH | 9756.87000 29270.61| 12561.20000 37683.60| 6700.00000 20100.00
MANHOLE, M4, MODIFIED \ \ \

0393 720-92884 8.000 EACH | 5178.86000 41430.88]| 4027.16000 32217.28] 4000.00000 32000.00
MANHOLE, K4, MODIFIED \ \ \

0394 720-93409 42.000 EACH | 1743.24000 73216.08| 2018.82000 84790.44| 2000.00000 84000.00
INLET, B15, MODIFIED \ \ \

0395 720-93411 3.000 EACH | 1914.53000 5743.59 | 2089.04000 6267.12| 2100.00000 6300.00
INLET, C15, MODIFIED \ \ \

0396 720-93501 7.000 EACH | 7726.97000 54088.79 | 7080.25000 49561.75| 6000.00000 42000.00
MANHOLE, L4 \ \ \

0397 720-94612 18.000 EACH | 5178.86000 93219.48| 4455.81000 80204.58| 4000.00000 72000.00
MANHOLE, K4 \ \ \

0398 720-95335 1.000 EACH | 9756.87000 9756.87| 10060.50000 10060.50 | 6300.00000 6300.00
MANHOLE, M4 \ \

0399 720-95409 7.000 EACH | 3542.22000 24795.54 | 3630.81000 25415.67| 3300.00000 23100.00
MANHOLE, J4, MODIFIED \ \ \

0400 720-95422 31.000 EACH | 3542.22000 109808.82] 2773.38000 85974.78| 3600.00000 111600.00
MANHOLE, J4 \ \ \

0401 720-97865 3.000 EACH | 2880.79000 8642.37| 2714.68000 8144.04| 2200.00000 6600.00
MANHOLE, C2, MODIFIED \ \ \

0402 720-97958 5.000 EACH | 5505.73000 27528.65]| 4925.49000 24627.45| 4000.00000 20000.00
MANHOLE, K2 \ \ \

0403 720-97958 1.000 EACH | 5505.73000 5505.73| 6051.80000 6051.80 | 4000.00000 4000.00
MANHOLE, K2 MODIFIED \ \ \

4
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0404 720-98174 48.000 EACH | 1739.40000 83491.20| 1870.26000 89772 .48 | 1900.00000 91200.00
INLET, B15 | | |
0405 720-98555 56.000 EACH | 1905.33000 106698.48]| 1901.96000 106509.76| 1900.00000 106400.00
INLET, C15 | | |
0406 720-98869 9.000 EACH | 7726.97000 69542.73 | 8151.28000 73361.52| 5300.00000 47700.00
MANHOLE, L4, MODIFIED | | |
0407 720-99416 55.000 EACH | 1754.29000 96485.95 | 2390.45000 131474.75] 2100.00000 115500.00
CATCH BASIN, BI15 | | |
0408 720-99417 65.000 EACH | 2035.21000 132288.65] 2263.52000 147128.80] 2200.00000 143000.00
CATCH BASIN, C15 | | |
0409 723-11234 242.000 LFT | 2386.11000 577438.62| 3200.00000 774400.00] 2360.00000 571120.00
STRUCTURE, REINFORCED CONCRETE | | |
THREE-SIDED SECTIONS, 240 IN X 144 IN | | |
0410 724-51925 418.000 LFT | 179.81000 75160.58 | 124.76000 52149.68| 210.00000 87780.00
STRUCTURAL EXPANSION JOINT, SS | | |
0411 731-93945 484324.000 SFT | 10.76000 5211326.24| 15.00000 7264860.00 | 11.50000 5569726.00
FACE PANELS, CONCRETE | | |
0412 731-93946 484324.000 SFT | 5.28000 2557230.72| 10.00000 4843240.00] 4.10000 1985728.40
WALL ERECTION | |
0413 731-93947 31767.000 LFT | 25.19000 800210.73| 13.70000 435207.90] 15.85000 503506.95
LEVELING PAD, CONCRETE | | |
0414 734-10240 2381.000 SFT | 172.42000 410532.02] 100.81000 240028.61 | 145.00000 345245.00
CUT-WALL, NO. , 112 | | |
0415 734-10240 2663.000 SFT | 163.58000 435613.54| 85.47000 227606.61 | 145.00000 386135.00
CUT-WALL, NO. , 115 | | |
0416 734-10240 965.000 SFT | 205.23000 198046.95] 142.67000 137676.55] 145.00000 139925.00
CUT-WALL, NO. , 425 | | |
0417 801-01504 67.000 EACH | 35.00000 2345.00] 45.00000 3015.00] 35.00000 2345.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | | |
0418 801-01505 34.000 EACH | 35.00000 1190.00] 55.00000 1870.00| 35.00000 1190.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
(ONLY) \ \ \
0419 801-03290 52.000 EACH | 295.00000 15340.00 | 211.50000 10998.00 | 295.00000 15340.00
CONSTRUCTION SIGN, C | | |
0420 801-03291 5.000 EACH | 450.00000 2250.00] 177.00000 885.00] 450.00000 2250.00
CONSTRUCTION SIGN, D | | |
0421 801-04308 35.000 EACH | 300.00000 10500.00| 389.00000 13615.00| 300.00000 10500.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0422 801-06196 20.000 EACH | 145.00000 2900.00] 219.00000 4380.00] 145.00000 2900.00
\ \ \
\ \ \

ROUTES
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0423 801-06201 4882.000 SFT | 14.70000 71765.40 | 14.70000 71765.40 | 70000 71765.40
TEMPORARY PANEL SIGNS | | |
0424 801-06202 48.000 LFT | 48.70000 2337.60] 48.70000 2337.60] 70000 2337.60
TEMPORARY PANEL SIGN SUPPORTS | | |
0425 801-06203 222747.000 LEFT | 0.42000 93553.74| 0.35000 77961.45| 18000 40094.46
TEMPORARY PAVEMENT MARKING, 4 IN | | |
0426 801-06207 186012.000 LFT | 0.50000 93006.00 | 0.65000 120907.80] 77000 143229.24
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN | | |
0427 801-06211 75.000 EACH | 45.00000 3375.00] 55.00000 4125.00] 00000 3375.00
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0428 801-06212 60.000 EACH | 65.00000 3900.00] 65.00000 3900.00] .00000 3900.00
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, (ONLY) | | |
0429 801-06216 2950.000 LFT | 1.49000 4395.50] 3.00000 8850.00] .49000 4395.50
TEMPORARY TRANSVERSE PAVEMENT MARKING | |
24" \ \ \
0430 801-06218 237.000 LFT | 4.80000 1137.60] 6.00000 1422.00] .80000 1137.60
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
REMOVABLE, 24 IN | | |
0431 801-06469 5156.000 LFT | 1.60000 8249.60] 2.00000 10312.00| .60000 8249.60
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
8 IN \ \ \
0433 801-06577 725.000 LFT | 4.80000 3480.00] 6.00000 4350.00] .80000 3480.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24" \ \ \
0434 801-06586 4.000 LFT | 25.00000 100.00] 2.00000 8.00| .00000 100.00
TEMPORARY PAVEMENT MARKING, 8 IN | | |
0435 801-06625 340.000 EACH | 89.00000 30260.00] 101.00000 34340.00] .00000 30260.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0436 801-06640 170.000 EACH | 295.00000 50150.00 | 188.00000 31960.00] .00000 50150.00
CONSTRUCTION SIGN, A | | |
0437 801-06645 102.000 EACH | 89.00000 9078.00| 66.00000 6732.00] .00000 9078.00
CONSTRUCTION SIGN, B | | |
0438 801-06710 1300.000 DAY | 8.00000 10400.00 | 5.00000 6500.00] .00000 10400.00
FLASHING ARROW SIGN | | |
0439 801-06775 LUMP | 1271867.48000 1271867.48| 1750000.00000 1750000.00] 14000 1320646.14
MAINTAINING TRAFFIC | | |
0440 801-07023 10.000 EACH | 7200.00000 72000.00 | 6200.00000 62000.00 | 00000 102000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0441 801-07024 2.000 EACH | 8300.00000 16600.00 | 7300.00000 14600.00 | 00000 14600.00
\ \ \

ENERGY ABSORBING TERMINAL, CZ,

TL-3
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0442 801-07118 1752.000 LFT | 15.00000 26280.00] 12.00000 21024.00] 15.00000 26280.00
BARRICADE, III-A | | |
0443 801-07119 218.000 LFT | 17.00000 3706.00] 16.00000 3488.00] 17.00000 3706.00
BARRICADE, III-B | | |
0444 801-07606 320.000 LFT | 19.78000 6329.60] 36.77000 11766.40| 25.00000 8000.00
TEMPORARY CROSSOVER DRAINAGE PIPE | | |
0446 801-08401 42892.000 LFT | 20.47000 877999.24| 19.05000 817092.60] 27.50000 1179530.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0447 801-08508 4273.000 LFT | 27.23000 116353.79| 27.07000 115670.11] 27.50000 117507.50
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0448 801-11661 2432.000 LFT | 0.95000 2310.40] 1.00000 2432.00] 0.95000 2310.40
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
8 IN | | |
0449 801-11662 84.000 LFT | 3.00000 252.00| 3.00000 252.00| 3.00000 252.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 12 IN | | |
0450 801-52817 1.000 EACH | 16409.69000 16409.69 | 23947.49000 23947.49| 6000.00000 6000.00
TEMPORARY CROSSOVER, B | | |
0451 801-52818 2.000 EACH | 15357.71000 30715.42] 4582.61000 9165.22] 6000.00000 12000.00
TEMPORARY CROSSOVER, A | | |
0452 801-53072 LUMP | 125539.28000 125539.28| 125539.28000 125539.28| 125539.28000 125539.28
TEMPORARY TRAFFIC SIGNAL | | |
0453 801-99182 6.000 EACH | 9995.00000 59970.00 | 5250.00000 31500.00] 9995.00000 59970.00
TEMPORARY CHANGEABLE MESSAGE SIGN, | |
INSTALL AND MAINTAIN | | |
0454 802-02158 3.000 EACH | 593.00000 1779.00] 593.00000 1779.00] 593.00000 1779.00
SIGN, PANEL, REMOVE AND REINSTALL | |
0455 802-03821 3.000 EACH | 243.00000 729.00| 243.00000 729.00| 243.00000 729.00
SIGN, SHEET, WITH LEGEND | | |
0456 802-04314 26.000 EACH | 318.00000 8268.00| 318.00000 8268.00| 318.00000 8268.00
SIGN , LIMITED ACCESS HIGHWAY | | |
0457 802-04314 20.000 EACH | 200.00000 4000.00] 200.00000 4000.00] 200.00000 4000.00
SIGN , MODIFICATION, MAINTENANCE OF | |
TRAFFIC | | |
0458 802-04893 100.000 EACH | 250.00000 25000.00| 250.00000 25000.00 | 250.00000 25000.00
REFERENCE POST | |
0459 802-05694 2.000 EACH | 83134.00000 166268.00| 83134.00000 166268.00| 83134.00000 166268.00
OVERHEAD SIGN STRUCTURE , DMS BOX TRUSS | | |
0460 802-05701 4078.000 LFT | 11.30000 46081.40| 11.30000 46081.40| 11.30000 46081.40
SIGN POST, SQUARE, TYPE 1, REINFORCED | | |
\ \ \

ANCHOR BASE
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0461 802-05702 1694.000 LFT | 9.50000 16093.00| 9.50000 16093.00| 9.50000 16093.00
SIGN POST, SQUARE, TYPE 2, REINFORCED | | |
ANCHOR BASE | | |
0462 802-06402 2.000 EACH | 62104.00000 124208.00] 62104.00000 124208.00] 62104.00000 124208.00
DYNAMIC MESSAGE SIGN , OVERHEAD | | |
0463 802-07057 11911.000 SFT | 13.40000 159607.40] 13.40000 159607.40] 13.40000 159607.40
SIGN, PANEL, WITH LEGEND | | |
0464 802-07059 282.000 EACH | 8.30000 2340.60] 8.30000 2340.60] 8.30000 2340.60
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0465 802-07060 4.000 EACH | 147.00000 588.00] 147.00000 588.00] 147.00000 588.00
SIGN, SHEET, RELOCATE | | |
0466 802-07138 12.000 EACH | 226.00000 2712.00] 226.00000 2712.00] 226.00000 2712.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, IX | |
0467 802-07151 25.000 EACH | 226.00000 5650.00] 226.00000 5650.00] 226.00000 5650.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VII | | |
0468 802-07152 2.000 EACH | 252.00000 504.00] 252.00000 504.00] 252.00000 504.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, X | |
0469 802-07153 9.000 EACH | 252.00000 2268.00] 252.00000 2268.00] 252.00000 2268.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, XTI | |
0470 802-07154 4.000 EACH | 270.00000 1080.00] 270.00000 1080.00] 270.00000 1080.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, XII | | |
0471 802-08456 2.000 EACH | 226.00000 452.00] 226.00000 452.00] 226.00000 452.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VIII | | |
0472 802-09221 20.000 EACH | 63729.00000 1274580.00] 63729.00000 1274580.00] 63729.00000 1274580.00
OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE | |
0473 802-09536 6.000 EACH | 9014.00000 54084.00 | 9014.00000 54084.00 | 9014.00000 54084.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 | | |
IN. CONCRETE BARRIER WALL | | |
0474 802-09537 34.000 EACH | 8948.00000 304232.00| 8948.00000 304232.00| 8948.00000 304232.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 | | |
IN. , MEDIAN OR SHOULDER | | |
0475 802-09576 2.000 EACH | 25651.00000 51302.00 | 25651.00000 51302.00 | 25651.00000 51302.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | |
TYPE D | | |
0476 802-09577 5.000 EACH | 26661.00000 133305.00] 26661.00000 133305.00] 26661.00000 133305.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | |
\ \ \

TYPE E
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0477 802-09578 4.000 EACH | 29692.00000 118768.00| 29692.00000 118768.00| 29692.00000 118768.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
TYPE F | | |
0478 802-09580 1.000 EACH | 5837.00000 5837.00 | 5837.00000 5837.00 | 5837.00000 5837.00
CANTILEVER SIGN SUPPORT FOUNDATION, | | |
DRILLED SHAFT, 45 IN , MODIFIED | | |
0479 802-09581 9.000 EACH | 5977.00000 53793.00| 5977.00000 53793.00| 5977.00000 53793.00
CANTILEVER SIGN SUPPORT FOUNDATION, | | |
DRILLED SHAFT, 36 IN [ [ |
0480 802-09838 1081.000 SFT | 10.20000 11026.20]| 10.20000 11026.20] 10.20000 11026.20
SIGN, SHEET, WITH LEGEND 0.080" | | |
0481 802-09840 3784.000 SFT | 10.50000 39732.00] 10.50000 39732.00] 10.50000 39732.00
SIGN, SHEET, WITH LEGEND 0.100 IN | | |
0482 802-09842 72.000 SFT | 15.70000 1130.40| 15.70000 1130.40| 15.70000 1130.40
SIGN, SHEET, WITH LEGEND 0.125 IN | | |
THICKNESS | | |
0483 802-09898 4.000 EACH | 8780.00000 35120.00] 8780.00000 35120.00] 8780.00000 35120.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, \ \
DMS, 36 IN HEIGHT \ \ \
0484 802-74040 12.000 EACH | 168.00000 2016.00 | 168.00000 2016.00 | 168.00000 2016.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | \ \
0485 802-74080 6.000 EACH | 1127.00000 6762.00 | 1127.00000 6762.00 | 1127.00000 6762.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, \ \
REMOVE \ \ \
0486 802-76095 15356.000 LBS | 2.20000 33783.20] 2.20000 33783.20] 2.20000 33783.20
STRUCTURAL STEEL, BREAKAWAY \ \ \
0487 802-76235 4.000 EACH | 335.00000 1340.00| 335.00000 1340.00| 335.00000 1340.00
INSTALL OVERHEAD SIGN \ \ \
0488 802-93389 33.000 EACH | 671.00000 22143.00| 671.00000 22143.00| 671.00000 22143.00
BARRIER WALL SIGN BRACKET, SHOULDER \ \
0489 804-06725 427.000 EACH | 26.00000 11102.00]| 25.00000 10675.00 | 27.00000 11529.00
DELINEATOR WITH POST, D1 \ \ \
0490 804-06740 83.000 EACH | 27.00000 2241.00 | 35.00000 2905.00 | 28.00000 2324.00
DELINEATOR WITH POST, D2 \ \ \
0491 805-01300 8.000 EACH | 2501.00000 20008.00 | 2501.00000 20008.00 | 2501.00000 20008.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE \ \ \
0492 805-01842 22.000 EACH | 854.00000 18788.00 | 854.00000 18788.00 | 854.00000 18788.00
HANDHOLE, SIGNAL \ \ \
0493 805-01844 4220.000 LFT | 13.10000 55282.00 | 13.10000 55282.00 | 13.10000 55282.00
CONDUIT, STEEL, GALVANIZED, 2 IN, \ \ \
UNDERGROUND \ \ \
0494 805-02087 LUMP | 1958.00000 1958.00 | 1958.00000 1958.00| 1958.00000 1958.00
\ \ \
\ \ \

EQUIPMENT
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0495 805-04736 11594.000 LFT | 0.82000 9507.08| 0.82000 9507.08| 0.82000 9507.08
SIGNAL CABLE, 4C/18 GA , HOME RUN | | |
0496 805-04973 367.000 LEFT | 20.20000 7413.40| 20.20000 7413.40| 20.20000 7413.40
CONDUIT , 3, HDPE, 1 1/4 IN, PUSH | | |
0497 805-04973 24702.000 LFT | 3.40000 83986.80 | 3.40000 83986.80 | 3.40000 83986.80
CONDUIT , 3, HDPE, 1 1/4 IN, TRENCH | | |
0498 805-04973 3377.000 LFT | 2.50000 8442 .50 2.50000 8442 .50 2.50000 8442.50
CONDUIT , HDPE, 2 IN | | |
0499 805-04973 692.000 LFT | 11.80000 8165.60] 11.80000 8165.60] 11.80000 8165.60
CONDUIT , HDPE, 2 IN, FOR IRRIGATION | | |
0500 805-04973 432.000 LFT | 16.00000 6912.00] 16.00000 6912.00] 16.00000 6912.00
CONDUIT , HDPE, 2 IN, PUSH | | |
0501 805-04973 8832.000 LFT | 7.40000 65356.80 | 7.40000 65356.80 | 7.40000 65356.80
CONDUIT , HDPE, 2 IN, TRENCH | | |
0502 805-04973 7930.000 LFT | 5.00000 39650.00] 5.00000 39650.00] 5.00000 39650.00
CONDUIT , HDPE, 4 IN, FOR IRRIGATION | |
0503 805-04973 81038.000 LFT | 0.55000 44570.90 | 0.55000 44570.90 | 0.55000 44570.90
CONDUIT , TAPE, PULL | | |
0504 805-04973 3828.000 LFT | 0.57000 2181.96/| 0.57000 2181.96/| 0.57000 2181.96
CONDUIT , TAPE, TONABLE | | |
0505 805-06600 1600.000 LFT | 13.80000 22080.00] 13.80000 22080.00] 13.80000 22080.00
CONDUIT, PVC, 3 IN. , CONCRETE ENCASED | |
0506 805-06997 14.000 EACH | 1244.00000 17416.00 | 1244.00000 17416.00 | 1244.00000 17416.00
CAMERA , INTERFACE, RACK MOUNT | | |
0507 805-07812 9.000 EACH | 2131.00000 19179.00| 2131.00000 19179.00| 2131.00000 19179.00
LIGHTNING , PROTECTION | | |
0508 805-09539 9.000 EACH | 315.00000 2835.00] 315.00000 2835.00] 315.00000 2835.00
LOOP DETECTOR DELAY COUNTING AMPLIFIER, | | |
2 CHANNEL | | |
0509 805-09616 LUMP | 494955.00000 494955.00| 494954.00000 494954.00| 494955.00000 494955.00
VWIM STATION, QUARTZ | | |
0510 805-09870 LUMP | 1390.00000 1390.00] 1390.00000 1390.00] 1390.00000 1390.00
WIM STATION, REMOVE | | |
0511 805-09871 1.000 EACH | 1390.00000 1390.00] 1390.00000 1390.00] 1390.00000 1390.00
ATR STATION, REMOVE | | |
0512 805-10029 2076.000 LFT | 9.30000 19306.80| 9.30000 19306.80| 9.30000 19306.80
CONDUIT, PVC, 1.25 IN | | |
0513 805-11540 184.000 EACH | 1042.00000 191728.00] 1042.00000 191728.00] 1042.00000 191728.00
MICROLOOP DETECTOR PROBE | | |
0514 805-11544 24.000 EACH | 708.00000 16992.00| 708.00000 16992.00| 708.00000 16992.00
\ \ \
\ \ \

RED ARROW, AMBER ARROW, GREEN ARROW
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0515 805-78060 1.000 EACH | 20958.00000 20958.00| 20958.00000 20958.00| 20958.00000 20958.00
CONTROLLER AND CABINET, MENU DRIVEN, 4 | | |
PHASE | | |

0516 805-78100 1.000 EACH | 22018.00000 22018.00| 22018.00000 22018.00| 22018.00000 22018.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |

0517 805-78205 7.000 EACH | 733.00000 5131.00]| 733.00000 5131.00]| 733.00000 5131.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AMBER, GREEN [ [

0518 805-78230 2.000 EACH | 1206.00000 2412.00 | 1206.00000 2412.00 | 1206.00000 2412.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12" RED, | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |

0519 805-78415 5.000 EACH | 1467.00000 7335.00 | 1467.00000 7335.00 | 1467.00000 7335.00
SPAN, CATENARY, AND TETHER | | |

0520 805-78420 5.000 EACH | 283.00000 1415.00| 283.00000 1415.00| 283.00000 1415.00
DISCONNECT HANGER | | |

0521 805-78445 2.000 EACH | 629.00000 1258.00 | 629.00000 1258.00 | 629.00000 1258.00
SIGNAL SERVICE \ \

0522 805-78467 30.000 LFT | 3.40000 102.00] 3.40000 102.00] 3.40000 102.00
SIGNAL CABLE, 3C/8GA \ \ \

0523 805-78470 13232.000 LFT | 0.21000 2778.72| 0.21000 2778.72| 0.21000 2778.72
SIGNAL CABLE, ROADWAY LOOP, 1C/14GA \ \

0524 805-78485 1467.000 LFT | 1.40000 2053.80 | 1.40000 2053.80 | 1.40000 2053.80
SIGNAL CABLE, 5C/14GA \ \ \

0525 805-78490 805.000 LFT | 1.60000 1288.00 | 1.60000 1288.00 | 1.60000 1288.00
SIGNAL CABLE, 7C/14GA \ \ \

0526 805-78510 11053.000 LFT | 0.84000 9284.52| 0.84000 9284.52| 0.84000 9284.52
SIGNAL CABLE, 2C/16GA., SHIELDED \ \ \

0527 805-78785 25.000 EACH | 658.00000 16450.00 | 658.00000 16450.00 | 658.00000 16450.00
SIGNAL DETECTOR HOUSING \ \ \

0528 805-78790 66.000 EACH | 234.00000 15444.00 | 234.00000 15444.00 | 234.00000 15444.00
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | \ \

0529 805-78795 4168.000 LFT | 5.90000 24591.20 | 5.90000 24591.20 | 5.90000 24591.20
SAW CUT FOR ROADWAY LOOP AND SEALANT \ \

0530 805-78906 6.000 EACH | 1852.00000 11112.00]| 1852.00000 11112.00] 1852.00000 11112.00
SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT | \
X 12 FT \ \ \

0531 805-78925 1.000 EACH | 773.00000 773.00] 773.00000 773.00] 773.00000 773.00
CONTROLLER CABINET FOUNDATION, P1 \ \ \

0532 805-78930 1.000 EACH | 706.00000 706.00| 706.00000 706.00| 706.00000 706.00
CONTROLLER CABINET FOUNDATION, M \ \

0533 805-81060 6.000 EACH | 4876.00000 29256.00 | 4876 .00000 29256.00 | 4876.00000 29256.00
SIGNAL STRAIN POLE, STEEL, 36 FT \ \ \
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0534 805-92504 3.000 EACH | 239.00000 717.00]| 239.00000 717.00]| 239.00000 717.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0535 807-01653 5312.000 LFT | 1.70000 9030.40| 1.70000 9030.40| 1.70000 9030.40
WIRE, NO 4 COPPER, IN CONDUIT, BRIDGE, | | |
1/cC | | |
0536 807-02191 76.000 EACH | 619.00000 47044.00 | 619.00000 47044.00 | 619.00000 47044.00
HANDHOLE, LIGHTING | | |
0537 807-02193 5.000 EACH | 674.00000 3370.00 | 674.00000 3370.00| 674.00000 3370.00
LIGHT STANDARD FOUNDATION, 3FT DIAMETER | [
X 8FT | | |
0538 807-03950 199.000 EACH | 3160.00000 628840.00| 3160.00000 628840.00| 3160.00000 628840.00
LUMINAIRE, ORNAMENTAL TYPE A, LED, | | |
200 WATT | | |
0539 807-03950 89.000 EACH | 2503.00000 222767.00| 2503.00000 222767.00]| 2503.00000 222767.00
LUMINAIRE, ORNAMENTAL TYPE B, LED, 40 | | |
WATT | | |
0540 807-03950 22.000 EACH | 3188.00000 70136.00 | 3188.00000 70136.00 | 3188.00000 70136.00
LUMINAIRE, ORNAMENTAL TYPE C \ \ \
0541 807-03951 5.000 EACH | 4848.00000 24240.00| 4848.00000 24240.00| 4848.00000 24240.00
LIGHT POLE, ORNAMENTAL , 15 FT. E.M.H., | \
POST TOP, \ \ \
0542 807-03951 2.000 EACH | 5858.00000 11716.00]| 5858.00000 11716.00] 5858.00000 11716.00
LIGHT POLE, ORNAMENTAL , 21.5 FT, E.M.H | \ \
, 8 FT MAST ARM, \ \ \
0543 807-03951 135.000 EACH | 6843.00000 923805.00] 6843.00000 923805.00] 6843.00000 923805.00
LIGHT POLE, ORNAMENTAL , 31.5 FT. E.M.H | \ \
, 8 FT MAST ARM, \ \ \
0544 807-03951 57.000 EACH | 7222.00000 411654.00| 7222.00000 411654.00| 7222.00000 411654.00
LIGHT POLE, ORNAMENTAL , 31.5 FT. E.M.H | \ \
, 8 FT MAST ARM, \ \ \
0545 807-03951 20.000 EACH | 3282.00000 65640.00 | 3282.00000 65640.00 | 3282.00000 65640.00
LIGHT POLE, ORNAMENTAL , TYPE 4 \ \ \
0546 807-03951 49.000 EACH | 1817.00000 89033.00 | 1817.00000 89033.00| 1817.00000 89033.00
LIGHT POLE, ORNAMENTAL , TYPE 5 \ \ \
0547 807-04651 10084.000 LFT | 1.50000 15126.00 | 1.50000 15126.00 | 1.50000 15126.00
WIRE, , 1 I/C, XHHW, NO. 6, COPPER \ \
GROUND \ \ \
0548 807-04651 1360.000 LFT | 7.60000 10336.00| 7.60000 10336.00| 7.60000 10336.00
WIRE, , 3 I/C, XHHW, 1/0, COPPER \ \ \
0549 807-04651 10102.000 LFT | 5.00000 50510.00 | 5.00000 50510.00] 5.00000 50510.00
WIRE, , 3 I/C, XHHW, NO. 2, COPPER \ \
0550 807-04653 228.000 EACH | 421.00000 95988.00 | 421.00000 95988.00| 421.00000 95988.00
\ \ \
\ \ \

5 FT
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0551 807-04654 4.000 EACH | 9110.86000 36443.44| 1345.00000 5380.00 | 1346.00000 5384.00
LIGHT POLE , 40 FT E.M.H., TWIN 9 IN | | |
MAST ARMS, | | |
0552 807-05072 9.000 EACH | 29366.00000 264294 .00 29366.00000 264294.00 | 29366.00000 264294.00
TOWER , 80 FT | | |
0553 807-05073 6.000 EACH | 963.80000 5782.80 | 488.00000 2928.00 | 488.00000 2928.00
JUNCTION BOX | |
0554 807-06592 14916.000 LFT | 8.00000 119328.00] 8.00000 119328.00] 8.00000 119328.00
CONDUIT, STEEL, GALVANIZED, 2 IN [ [ |
0555 807-07580 23321.000 LFT | 7.20000 167911.20] 7.20000 167911.20] 7.20000 167911.20
WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN | | |
TRENCH 4 1/C | | |
0556 807-09582 8.000 EACH | 553.00000 4424.00 | 553.00000 4424.00 | 553.00000 4424.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT MONGOOSE | | |
0557 807-11681 1.000 EACH | 1737.00000 1737.00| 1737.00000 1737.00| 1737.00000 1737.00
LIGHT POLE, 42 FT E.M.H., 20.0 FT MAST | \ \
ARM, TRANSFORMER BASE \ \ \
0558 807-78590 88.000 EACH | 801.00000 70488.00 | 801.00000 70488.00 | 801.00000 70488.00
HANDHOLE , ATMS \ \ \
0559 807-78590 78.000 EACH | 594.00000 46332.00 | 594.00000 46332.00 | 594.00000 46332.00
HANDHOLE , FOR IRRIGATION \ \ \
0560 807-82052 4.000 EACH | 2546.00000 10184.00 | 2546.00000 10184.00 | 2546.00000 10184.00
CIRCUIT INSTALLATION, UNDERPASS, 2 \ \ \
LUMINAIRE, S \ \ \
0561 807-82054 1.000 EACH | 3369.00000 3369.00 | 3369.00000 3369.00 | 3369.00000 3369.00
CIRCUIT INSTALLATION, UNDERPASS, 4 \ \ \
LUMINAIRE, S \ \ \
0562 807-82055 2.000 EACH | 3521.00000 7042.00 | 3521.00000 7042.00 | 3521.00000 7042.00
UNDERPASS CIRCUIT INSTALLATION, 5 \ \ \
LUMINAIRES \ \ \
0563 807-82056 4.000 EACH | 3377.00000 13508.00 | 3377.00000 13508.00 | 3377.00000 13508.00
CIRCUIT INSTALLATION, UNDERPASS, 6 \ \ \
LUMINAIRES \ \ \
0564 807-82440 4.000 EACH | 24693.00000 98772.00 | 24693.00000 98772.00 | 24693.00000 98772.00
LIGHT POLE, HIGH MAST, 130 FT E.M.H. \ \
0565 807-82480 1.000 EACH | 24693.00000 24693.00 | 24693.00000 24693.00 | 24693.00000 24693.00
LIGHT POLE, HIGH MAST, 135 FT E.M.H. \ \
0566 807-82520 2.000 EACH | 24794.00000 49588.00 | 24794.00000 49588.00 | 24794.00000 49588.00
LIGHT POLE, HIGH MAST, 140 FT E.M.H. \ \
0567 807-82600 1.000 EACH | 28128.00000 28128.00 | 28128.00000 28128.00] 28128.00000 28128.00
\ \ \

LIGHT POLE, HIGH MAST, 150 FT E.M.H.
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LINE NO / ITEM CODE / ALT
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0568 807-84752 1.000 EACH
LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST
ARM, TRANSFORMER BASE

0569 807-84804 2.000 EACH
LIGHT POLE, 42 FT E.M.H., 10.0 FT MAST
ARM, TRANSFORMER BASE

0570 807-84814 1.000 EACH
LIGHT POLE, 42 FT E.M.H., 15.0 FT MAST
ARM, TRANSFORMER BASE

0571 807-86620 5.000 EACH
LUMINAIRE, ROADWAY, HIGH PRESSURE
SODIUM, 400 WATT

0572 807-86665 52.000 EACH
LUMINAIRE, HIGH MAST, HIGH PRESSURE
SODIUM, 1000 WATT

0573 807-86735 8.000 EACH
LUMINAIRE, UNDERPASS PENDANT MOUNT HIGH
PRESSURE, 150 WATT SODIUM

0574 807-86750 16.000 EACH
LUMINAIRE, UNDERPASS, WALL MOUNTED,
HIGH PRESSURE, 150 WATT

0575 807-86805 3.000 EACH
SERVICE POINT, I

0576 807-86810 3.000 EACH
SERVICE POINT, II

0577 807-86810 8.000 EACH
SERVICE POINT, II , MODIFIED

0578 807-86830 8.000 EACH

LIGHTING FOUNDATION, CONCRETE, WITH
GROUNDING, 4FT X 20FT

0579 807-86838 16104.000 LFT
WIRE, NO 4 COPPER IN CONDUIT, 1/C

0580 807-86889 42864.000 LFT
CABLE, POLE CIRCUIT THWN, NO 10 COPPER,
STRANDED, 1/C

0581 807-86910 281.000 EACH
CONNECTOR KIT, UNFUSED

0582 807-86915 281.000 EACH
CONNECTOR KIT, FUSED

0583 807-86920 628.000 EACH

MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

o~

1346.00000

1447.00000

1649.00000

242.00000

652.00000

869.00000

833.00000

3611.00000

3875.00000

4264.00000

6094.00000

1.70000

0.40000

27.00000

29.40000

5.00000

1 ) 35-0918397
IETH RILEY CONSTRUCTION

I (

2

99-9

996269

|WALSH/MILESTONE US 31 J/V

I (

3 ) 99-9996015

|[E & B PAVING/GRADEX J/V

AMOUNT| UNIT PRICE AMOUNT |
1346.00| 1345.00000 1345.00]|
| |

| |

2894.00| 1447.00000 2894.00|
| |

| |

1649.00| 1649.00000 1649.00|
| |

| |

1210.00]| 242.00000 1210.00]|
| |

| |
33904.00| 652.00000 33904.00|
| |

| |

6952.00| 869.00000 6952.00|
\ \

\ \
13328.00] 833.00000 13328.00]
\ \

\ \
10833.00] 3611.00000 10833.00]
\ \
11625.00] 3875.00000 11625.00]
\ \
34112.00]| 4264.00000 34112.00]|
\ \
48752.00| 6094.00000 48752.00|
\ \

\ \
27376.80| 1.70000 27376.80|
\ \
17145.60| 0.40000 17145.60|
\ \

\ \

7587.00 | 27.00000 7587.00 |
\ \

8261.40| 29.40000 8261.40|
\ \

3140.00] 5.00000 3140.00]|
\ \

\ \

UNIT PRICE

1346.00000

1447.00000

1649.00000

242.00000

652.00000

869.00000

833.00000

3611.00000

3875.00000

4264.00000

6094.00000

1.70000

0.40000

27.00000

29.40000

5.00000

1346.

2894.

1649.

1210.

33904.

6952.

13328.

10833.

11625.

34112.

48752.

27376.

17145.

7587.

8261.

3140.

00

00

00

00

00

00

00

00

00

00

00

80

60

00

40

00
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—————————————————————————————————————————— e T et L
0584 807-86925 256.000 EACH | 17.40000 4454 .40 17.40000 4454.40] 17.40000 4454.40
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | |
0585 807-86930 567.000 EACH | 0.71000 402.57| 0.71000 402.57| 0.71000 402.57
INSULATION LINK, NON-WATERPROOFED | | |
0586 807-86935 372.000 EACH | 16.00000 5952.00] 16.00000 5952.00] 16.00000 5952.00
INSULATION LINK, WATERPROOFED | | |
0587 807-86950 297.000 EACH | 23.10000 6860.70] 23.10000 6860.70]| 23.10000 6860.70
SIGN UNDERPASS AND ROADWAY LIGHTING | |
LOCATION IDENTIFICATION | | |
0588 807-86955 91.000 EACH | 139.00000 12649.00 | 139.00000 12649.00| 139.00000 12649.00
CABLE-DUCT MARKER | | |
0589 807-97237 5216.000 LFT | 6.60000 34425.60] 6.60000 34425.60] 6.60000 34425.60
WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | |
0590 808-03439 4146.000 LFT | 4.50000 18657.00 | 6.00000 24876 .00 4.50000 18657.00
TRANSVERSE MARKING THERMOPLASTIC | | |
CROSSWALK, WHITE 24" | | |
0591 808-05866 233.000 sSYS | 21.00000 4893.00] 25.00000 5825.00] 21.00000 4893.00
PAVEMENT MESSAGE MARKING, REMOVE | |
0592 808-06368 7248.000 LFT | 1.44000 10437.12]| 3.00000 21744.00] 1.44000 10437.12
TRANSVERSE MARKING, REMOVE | | |
0593 808-06701 2265.000 LFT | 0.40000 906.00] 0.45000 1019.25] 0.40000 906.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I | | |
0594 808-06702 2490.000 LFT | 0.50000 1245.00] 0.55000 1369.50] 0.50000 1245.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |
0595 808-06703 26865.000 LFT | 0.40000 10746.00 | 0.45000 12089.25| 0.40000 10746.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0596 808-06705 4500.000 LFT | 0.80000 3600.00] 1.20000 5400.00] 0.80000 3600.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0597 808-06716 121313.000 LFT | 0.24000 29115.12| 0.35000 42459 .55 0.24000 29115.12
LINE, REMOVE | |
0598 808-10033 2212.000 LFT | 0.48000 1061.76| 0.45000 995.40]| 0.48000 1061.76
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | |
IN \ \ \
0599 808-10054 553.000 LFT | 0.60000 331.80| 0.55000 304.15| 0.60000 331.80
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN \ \ \
0600 808-10058 56.000 LFT | 0.96000 53.76| 2.00000 112.00] 0.96000 53.76
LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 | | |
IN \ \ \
0601 808-10118 2061.000 LFT | 4.75000 9789.75] 3.60000 7419.60| 4.75000 9789.75
\ \ \
\ \ \

YIELD, WHITE, 24 IN.
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LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 99-9996269 | ( 3 ) 99-9996015
|[RIETH RILEY CONSTRUCTION |WALSH/MILESTONE US 31 J/V |[E & B PAVING/GRADEX J/V
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0602 808-11482 142.000 LFT | 3.48000 494 .16 | 1.00000 142.00] 3.48000 494.16
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | | |
IN. | | |
0603 808-11650 355.000 LFT | 3.48000 1235.40| 1.50000 532.50| 3.48000 1235.40
LINE, THERMOPLASTIC, DOTTED, WHITE, 6 | | |
IN. | | |
0604 808-75043 10021.000 LFT | 1.00000 10021.00]| 0.90000 9018.90| 1.00000 10021.00
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | | |
0605 808-75215 253.000 LFT | 2.00000 506.00| 1.80000 455,40 | 2.00000 506.00
LINE, THERMOPLASTIC, SOLID, WHITE 12 IN | | |
0606 808-75240 41.000 LFT | 4.00000 164.00| 1.00000 41.00] 4.00000 164.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN | | |
0607 808-75245 35977.000 LFT | 0.40000 14390.80]| 0.45000 16189.65]| 0.40000 14390.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | | |
0608 808-75256 1262.000 LFT | 1.34000 1691.08| 1.20000 1514.40| 1.34000 1691.08
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, WHITE, 8" \ \ \
0609 808-75260 333.000 LFT | 2.00000 666.00]| 1.80000 599.40| 2.00000 666.00
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, WHITE, 12" \ \ \
0610 808-75274 318.000 LFT | 1.34000 426 .12 1.20000 381.60]| 1.34000 426.12
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, YELLOW, 8" \ \ \
0611 808-75278 182.000 LFT | 2.00000 364.00 | 1.80000 327.60| 2.00000 364.00
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, YELLOW, 12" \ \ \
0612 808-75290 212.000 LFT | 4.00000 848.00| 3.60000 763.20] 4.00000 848.00
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, YELLOW, 24" \ \ \
0613 808-75297 133.000 LFT | 4.00000 532.00] 3.60000 478.80| 4.00000 532.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP | \
LINE, 24 IN \ \ \
0614 808-75320 124.000 EACH | 65.00000 8060.00 | 77.00000 9548.00 | 65.00000 8060.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | \
LANE INDICATION ARROW \ \ \
0615 808-75325 8.000 EACH | 80.00000 640.00]| 88.00000 704.00| 80.00000 640.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | \
(ONLY) \ \ \
0616 808-75998 3115.000 EACH | 17.00000 52955.00 | 18.00000 56070.00 | 17.00000 52955.00
SNOWPLOWABLE RAISED PAVEMENT MARKER \ \
0617 808-92027 321.000 LFT | 1.34000 430.14] 1.20000 385.20| 1.34000 430.14
LINE, THERMOPLASTIC, SOLID, YELLOW, 8" | \



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 131 -34
TABULATION OF BIDS
CALL ORDER 131 CONTRACT ID IR-35600-A COUNTIES HAMILTON
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 1 ) 35-0918397 | ( 2 ) 99-9996269 | ( 3 ) 99-9996015
|[RIETH RILEY CONSTRUCTION |WALSH/MILESTONE US 31 J/V |[E & B PAVING/GRADEX J/V
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0618 809-04652 20.000 EACH | 3012.00000 60240.00 | 3012.00000 60240.00 | 3012.00000 60240.00
SERVICE POINT , ATMS | | |
0619 809-04652 10.000 EACH | 1716.00000 17160.00 | 1716.00000 17160.00| 1716.00000 17160.00
SERVICE POINT , ATMS, DISCONNECT ONLY | | |
0620 809-04652 2.000 EACH | 2321.00000 4642.00 | 2321.00000 4642.00 | 2321.00000 4642.00
SERVICE POINT , ATMS, MODIFIED | | |
0621 809-04970 4992.000 EACH | 11.10000 55411.20| 11.10000 55411.20] 11.10000 55411.20
FIBER OPTIC , FUSION SPLICE | | |
0622 809-04970 62.000 EACH | 1550.00000 96100.00 | 1550.00000 96100.00| 1550.00000 96100.00
FIBER OPTIC , GBIC CARD, LONG RANGE | | |
0623 809-04970 84.000 EACH | 556.00000 46704.00 | 556.00000 46704.00 | 556.00000 46704.00
FIBER OPTIC , GBIC CARD, MEDIUM RANGE | | |
0624 809-04970 34.000 EACH | 1572.00000 53448.00 | 1572.00000 53448.00| 1572.00000 53448.00
FIBER OPTIC , ITS DROP CABLE ASSEMBLY, | | |
6 FIBER | | |
0625 809-04970 38.000 EACH | 32.80000 1246.40 | 32.80000 1246.40| 32.80000 1246.40
FIBER OPTIC , PATCH CORD LC-SC, 6 FT \ \
0626 809-04970 1.000 EACH | 56.60000 56.60]| 56.60000 56.60]| 56.60000 56.60
FIBER OPTIC , PATCH CORD SC-SC, 6 FT \ \
0627 809-04970 4.000 EACH | 6629.00000 26516.00| 6629.00000 26516.00 | 6629.00000 26516.00
FIBER OPTIC , PATCH PANEL ASSEMBLY \ \
0628 809-04970 26.000 EACH | 1212.00000 31512.00] 1212.00000 31512.00]| 1212.00000 31512.00
FIBER OPTIC , SPLICE ENCLOSURE \ \ \
0629 809-04982 69806.000 LFT | 2.90000 202437.40| 2.90000 202437.40| 2.90000 202437.40
CABLE , FIBER OPTIC, 192 FIBER, ARMORED | \
0630 809-04989 19.000 EACH | 284.00000 5396.00 | 284.00000 5396.00 | 284.00000 5396.00
POWER SUPPLY , FOR DETECTOR CARD \ \ \
0631 809-06128 14.000 EACH | 17344.00000 242816.00| 17344.00000 242816.00| 17344.00000 242816.00
CCTV ASSEMBLY \ \
0632 809-08398 19.000 EACH | 6470.00000 122930.00] 6470.00000 122930.00] 6470.00000 122930.00
ITS CONTROLLER CABINET , 2 DOOR, GROUND | \ \
MOUNTED \ \ \
0633 809-08398 12.000 EACH | 4007.00000 48084.00 | 4007.00000 48084.00 | 4007.00000 48084.00
ITS CONTROLLER CABINET , 2 DOOR, TOWER | \
MOUNTED \ \ \
0634 809-08399 19.000 EACH | 1592.00000 30248.00] 1592.00000 30248.00] 1592.00000 30248.00
ITS CONTROLLER CABINET FOUNDATION \ \ \
0635 809-09343 33.000 EACH | 5413.00000 178629.00| 5413.00000 178629.00| 5413.00000 178629.00
ITS , AFP AV, PRO \ \ \
0636 809-09343 5.000 EACH | 3393.00000 16965.00 | 3393.00000 16965.00 | 3393.00000 16965.00
ITS , AFP JR \ \
0637 809-09343 1.000 EACH | 98916.00000 98916.00 | 98916.00000 98916.00] 98916.00000 98916.00
\ \ \

ITS , CORE SWITCH
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0638 809-09343 8.000 EACH | 4030.00000 32240.00] 4030.00000 32240.00] 4030.00000 32240.00
ITS , FIBER OPTIC SEFP AND TRANSCEIVER | | |
0639 809-09343 38.000 EACH | 2826.00000 107388.00] 2826.00000 107388.00] 2826.00000 107388.00
ITS , FIELD RELAY SWITCH | | |
0640 809-09343 38.000 EACH | 479.00000 18202.00| 479.00000 18202.00| 479.00000 18202.00
ITS , FIELD UPS | | |
0641 809-09343 38.000 EACH | 430.00000 16340.00 | 430.00000 16340.00 | 430.00000 16340.00
ITS , FIELD UPS, SNMP WEB CARD | | |
0642 809-09343 1.000 EACH | 4923.00000 4923.00] 4923.00000 4923.00] 4923.00000 4923.00
ITS , RWIS CONNECTION | | |
0643 809-09343 2.000 EACH | 3377.00000 6754.00] 3377.00000 6754.00] 3377.00000 6754.00
ITs , TTs IP, INSTALL | | |
0712 302-06464 1660.000 CYS | 36.16000 60025.60 | 36.09000 59909.40 | 46.66000 77455.60
SUBBASE FOR PCCP | | |
0716 709-51821 LUMP | 17600.00000 17600.00 | 17598.78000 17598.78| 17600.00000 17600.00
SURFACE SEAL , MODIFIED, BRIDGE NO 403 | |
0717 208-02046 29.000 EACH | 1454.79000 42188.91| 1068.27000 30979.83| 1000.00000 29000.00
GRADING IN GORE AREA | | |
0718 714-11193 132.000 LFT | 251.92000 33253.44| 218.19000 28801.08]| 295.00000 38940.00
STRUCTURE, REINFORCED CONCRETE BOX | |
SECTIONS, 4 FT X 2 FT | | |
0719 714-11444 282.000 LFT | 1023.01000 288488.82| 1011.38000 285209.16/| 922.00000 260004.00
STRUCTURE, REINFORCED CONCRETE BOX | |
SECTIONS, 13 FT X 7 FT | | |
0720 715-05422 1389.000 LFT | 56.45000 78409.05| 42.05000 58407.45| 74.00000 102786.00
PIPE, SLOTTED DRAIN, 12 IN , MODIFIED | |
0721 720-08662 3.000 EACH | 7803.59000 23410.77] 9595.88000 28787.64| 6800.00000 20400.00
MANHOLE, L5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0722 720-10255 1.000 EACH | 2838.13000 2838.13| 5094.67000 5094.67| 5300.00000 5300.00
MANHOLE, C5 DROP | | |
0723 720-45105 18.000 EACH | 1616.41000 29095.38| 1860.37000 33486.66 | 1800.00000 32400.00
INLET, A2, MODIFIED | | |
0724 709-07733 LUMP | 4751.00000 4751.00] 4750.10000 4750.10] 4751.00000 4751.00
ANTI-GRAFFITI COAT , BRIDGE NO 403 | |
0725 619-11052 LUMP | 30000.00000 30000.00] 30000.00000 30000.00] 50000.00000 50000.00
CLEAN STEEL BRIDGE, QP-2, BR. NO. 109 | | |
0726 619-11052 LUMP | 130000.00000 130000.00| 130000.00000 130000.00] 50000.00000 50000.00
CLEAN STEEL BRIDGE, QP-2, BR. NO. 110 | | |
0727 619-11052 LUMP | 30000.00000 30000.00] 30000.00000 30000.00] 50000.00000 50000.00
CLEAN STEEL BRIDGE, QP-2, BR. NO. 111 | | |
0728 801-08400 2575.000 LFT | 14.75000 37981.25] 14.80000 38110.00] 17.00000 43775.00
TEMPORARY TRAFFIC BARRIER, TYPE 1 | |
—————————————————————————————————————————— T S
SECTION TOTALS | S 111,147,879.04] S 118,052,025.61| S 110,626,976.69
—————————————————————————————————————————— T A S At
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0644 110-01001 LUMP | 8264722.72000 8264722.72| 7400000.00000 7400000.00| 7879882.00000 7879882.00
MOBILIZATION AND DEMOBILIZATION | | |
0645 203-02070 38850.000 CYS | 0.01000 388.50| 0.01000 388.50] 0.01000 388.50
BORROW | | |
0646 207-08263 575968.000 SYS | 5.29000 3046870.72| 5.73000 3300296.64| 4.85000 2793444.80
SUBGRADE TREATMENT, TYPE IA | | |
0647 301-07448 40375.000 TON | 18.24000 736440.00| 15.50000 625812.50| 20.00000 807500.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0649 401-06264 LUMP | 26360.34000 26360.34] 12000.00000 12000.00| 25330.81000 25330.81
PROFILOGRAPH, HMA | | |
0650 401-07320 8056.000 TON | 71.44000 575520.64 | 69.00000 555864.00| 85.00000 684760.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0651 401-07328 10271.000 TON | 69.59000 714758.89| 70.00000 718970.00| 79.00000 811409.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0652 401-07329 22963.000 TON | 73.55000 1688928.65| 69.00000 1584447.00 | 70.00000 1607410.00
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm \ |
0653 401-07398 17944.000 TON | 59.84000 1073768.96 | 56.00000 1004864.00 | 63.00000 1130472.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | \ \
0654 401-07399 38537.000 TON | 55.62000 2143427.94| 51.00000 1965387.00 | 54.00000 2080998.00
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm | \ \
0656 401-07424 28785.000 TON | 52.72000 1517545.20 | 52.00000 1496820.00 | 57.00000 1640745.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm \ \ \
0657 401-07429 53419.000 TON | 50.35000 2689646 .65 | 48.00000 2564112.00] 54.50000 2911335.50
QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. | \
0 mm \ \ \
0658 401-08364 93378.000 TON | 49.82000 4652091.96 | 47.00000 4388766.00 | 48.00000 4482144.00
QC/QA-HMA, 4, 64, BASE, 19.0 MM \ \ \
0659 401-10258 273916.000 LFT | 0.30000 82174.80| 0.40000 109566.40| 0.50000 136958.00
JOINT ADHESIVE, SURFACE \ \ \
0660 401-10259 273916.000 LFT | 0.32000 87653.12| 0.35000 95870.60 | 0.60000 164349.60
JOINT ADHESIVE, INTERMEDIATE \ \ \
0661 406-05520 438.000 TON | 553.57000 242463.66 | 400.00000 175200.00] 450.00000 197100.00
ASPHALT FOR TACK COAT \ \ \
0662 415-11527 370.000 TON | 553.57000 204820.90| 540.00000 199800.00| 550.00000 203500.00
BASE SEAL \ \ \
0663 615-06505 322.000 EACH | 460.00000 148120.00] 460.00000 148120.00] 460.00000 148120.00
MONUMENT, B \ \ \
0664 615-06515 8.000 EACH | 85.00000 680.00| 85.00000 680.00| 85.00000 680.00
MONUMENT, D \ \ \
0665 808-03439 600.000 LFT | 4.00000 2400.00 | 3.60000 2160.00 | 4.00000 2400.00
\ \ \
\ \ \

CROSSWALK, WHITE 24"
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0666 808-06701 33.000 LFT | 4.00000 132.00] 1.00000 33.00] 4.00000 132.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I | | |
0667 808-06702 27230.000 LFT | 0.50000 13615.00| 0.55000 14976.50| 0.50000 13615.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I | | |
0668 808-06703 108663.000 LFT | 0.40000 43465.20 | 0.45000 48898.35| 0.40000 43465.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0669 808-06705 33237.000 LFT | 0.80000 26589.60| 1.20000 39884.40| 0.80000 26589.60
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0670 808-06706 2695.000 LFT | 4.00000 10780.00 | 3.60000 9702.00 | 4.00000 10780.00
LINE, THERMOPLASTIC, SOLID, WHITE, 24 I | | |
0671 808-09381 LUMP | 7500.00000 7500.00 | 2000.00000 2000.00 | 7500.00000 7500.00
RETRO-REFLECTIVITY TESTING | | |
0672 808-10118 53.000 LFT | 25.00000 1325.00| 3.60000 190.80] 25.00000 1325.00
TRANSVERSE MARKING, THERMOPLASTIC, | | |
YIELD, WHITE, 24 IN. | | |
0673 808-11482 187.000 LFT | 3.00000 561.00] 1.00000 187.00] 3.00000 561.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 \ \
IN. \ \ \
0674 808-75043 2034.000 LFT | 1.00000 2034.00 | 0.90000 1830.60| 1.00000 2034.00
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | \ \
0675 808-75215 367.000 LFT | 2.00000 734.00| 1.80000 660.60| 2.00000 734.00
LINE, THERMOPLASTIC, SOLID, WHITE 12 IN | \ \
0676 808-75245 97332.000 LFT | 0.40000 38932.80] 0.45000 43799.40 | 0.40000 38932.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I | \
0677 808-75260 766.000 LFT | 2.00000 1532.00| 1.80000 1378.80| 2.00000 1532.00
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, WHITE, 12" \ \ \
0678 808-75272 821.000 LFT | 4.00000 3284.00 | 3.60000 2955.60 | 4.00000 3284.00
TRANSVERSE MARKING, THERMOPLASTIC, \ \ \
CROSSHATCH LINE, WHITE, 24" \ \ \
0679 808-75297 282.000 LFT | 4.00000 1128.00| 3.60000 1015.20| 4.00000 1128.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP | \
LINE, 24 IN \ \ \
0680 808-75320 55.000 EACH | 65.00000 3575.00 | 77.00000 4235.00 | 65.00000 3575.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | \
LANE INDICATION ARROW \ \ \
0681 808-75325 19.000 EACH | 80.00000 1520.00 | 88.00000 1672.00| 80.00000 1520.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | \
(ONLY) \ \ \
0713 401-07389 1602.000 TON | 56.40000 90352.80 | 75.00000 120150.00] 72.00000 115344.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | \ \
0714 401-07422 55893.000 TON | 50.87000 2843276.91 | 56.00000 3130008.00 | 48.00000 2682864.00
QC/QA-HMA, 1, 64, BASE, 19.0 mm \ \ \
—————————————————————————————————————————— e e
SECTION TOTALS \ $ 30,989,120.96 | $ 29,772,701.89| $ 30,663,842.81
—————————————————————————————————————————— i i s
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0682 110-01001 LUMP | 0.00000 0.00] 0.00000 00| 8165272.00000 8165272.00
MOBILIZATION AND DEMOBILIZATION | | |
0683 203-02000 42910.000 CYS | 0.00000 0.00] 00000 00| 13.50000 579285.00
EXCAVATION, COMMON | | |
0684 207-08263 575222.000 SYS | 0.00000 0.00] 00000 .00 4.85000 2789826.70
SUBGRADE TREATMENT, TYPE IA | | |
0685 301-07448 84001.000 TON | 0.00000 0.00] .00000 .00 ]| 25.00000 2100025.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0686 302-06464 159770.000 CYS | 0.00000 0.00] .00000 .00 32.85000 5248444.50
SUBBASE FOR PCCP | | |
0687 401-07320 8635.000 TON | 0.00000 0.00] .00000 .00 | 75.00000 647625.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0688 401-07389 17454.000 TON | 0.00000 0.00] .00000 .00 | 54.00000 942516.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0689 401-07406 31904.000 TON | 0.00000 0.00] .00000 .00 | 52.00000 1659008.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm \ | \
0690 406-05520 48.000 TON | 0.00000 0.00] .00000 .00 450.00000 21600.00
ASPHALT FOR TACK COAT \ \ \
0691 501-06266 LUMP | 0.00000 0.00] .00000 00| 26782.54000 26782.54
PROFILOGRAPH, PCCP \ \ \
0692 501-06321 317180.000 SYS | 0.00000 0.00] .00000 .00 29.75000 9436105.00
QC/QA-PCCP, 10 IN \ \ \
0693 501-09107 60656.000 SYS | 0.00000 0.00] .00000 .00 30.10000 1825745.60
QC/QA-PCCP, 9 IN \ \ \
0694 501-09749 23133.000 SYS | 0.00000 0.00] .00000 .00 33.19000 767784.27
QC/QA PCCP, 9.5" \ \ \
0695 503-05240 224276.000 LFT | 0.00000 0.00] .00000 .00 8.13000 1823363.88
D-1 CONTRACTION JOINT \ \ \
0696 615-06505 61.000 EACH | 0.00000 0.00] .00000 .00 460.00000 28060.00
MONUMENT, B \ \ \
0697 615-06515 268.000 EACH | 0.00000 0.00] .00000 .00 85.00000 22780.00
MONUMENT, D \ \ \
0698 808-10031 33.000 LFT | 0.00000 0.00] .00000 .00 0.43000 14.19
LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 | \
IN \ \ \
0699 808-10033 108663.000 LFT | 0.00000 0.00] .00000 .00 0.43000 46725.09
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 | \
IN \ \ \
0700 808-10034 97332.000 LFT | 0.00000 0.00] .00000 .00 0.43000 41852.76
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 | \
IN \ \ \
0701 808-10037 33237.000 LFT | 0.00000 0.00] .00000 .00 0.86000 28583.82
\ \ \
\ \ \

IN
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|
|[RIETH RILEY CONSTRUCTION |WALSH/MILESTONE US 31 J/V
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— i s
0702 808-10038 2695.000 LFT | 0.00000 0.00] 0.00000 0.00]
TRANSVERSE MARKINGS MULTI-COMPONENT, | |
CROSSHATCH LINE, WHITE, 24" | | |
0703 808-10039 8.000 LFT | 0.00000 0.00] 0.00000 0.00]
LINE, MULTI-COMPONENT, SOLID, WHITE, 12 | | |
IN | | |
0704 808-10049 2034.000 LFT | 0.00000 0.00] 0.00000 0.00]
LINE, MULTI-COMPONENT, SOLID, WHITE, 6 | | |
IN | | |
0705 808-10054 27230.000 LFT | 0.00000 0.00] 0.00000 0.00]
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 | | |
IN | | |
0706 808-10099 600.000 LFT | 0.00000 0.00] 0.00000 0.00]
TRANSVERSE MARKINGS, MULTI-COMPONENT, | |
CROSSWALK, WHITE, 24 IN. | | |
0707 808-11401 29.000 LFT | 0.00000 0.00] 0.00000 0.00]
TRANSVERSE MARKING, PREFORMED PLASTIC, | \
WHITE, YIELD LINE \ \ \
0708 808-75067 282.000 LFT | 0.00000 0.00] 0.00000 0.00]
TRANSVERSE MARKING, PREFORMED PLASTIC, | \
STOP LINE, WHITE 24 IN \ \ \
0709 808-75071 47.000 EACH | 0.00000 0.00] 0.00000 0.00]
PAVEMENT MESSAGE MARKING, PREFORMED \ \
PLASTIC, LANE INDICATION ARROW \ \ \
0710 808-75326 359.000 LFT | 0.00000 0.00] 0.00000 0.00]
LINE, PREFORMED PLASTIC, SOLID, WHITE, | \
12 IN \ \ \
0711 808-91662 747.000 LFT | 0.00000 0.00] 0.00000 0.00]
TRANSVERSE MARKING, PREFORMED PLASTIC, | \
CROSSHATCH LINE, WHITE, 12" \ \ \
0715 503-05310 1564.000 LFT | 0.00000 0.00] 0.00000 0.00]
TERMINAL JOINT \ \
—————————————————————————————————————————— ¢
SECTION TOTALS \ $ 0.00] $ 0.00]
—————————————————————————————————————————— ¢
CONTRACT TOTALS \ $ 142,137,000.00| $ 147,824,727.50|

177,820,950.
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| ( 4 ) 06-0421150 | ( ) | ( )
| LANE CONSTRUCTION CORPORATIO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
SECTION 0001 ADDED TRAVEL LANES COMMON
—————————————————————————————————————————— i et
0001 105-06845 LUMP | 2500000.00000 2500000.00| |
CONSTRUCTION ENGINEERING | | |
0002 105-09542 LUMP | 31230.42000 31230.42] |
UTILITY RELOCATION ENGINEERING , | |
CONNECTION ALLOWANCE | | |
0003 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0004 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | |
0005 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0006 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP | | |
0007 109-08443 1.000 DOL | 1.00000 1.00]| |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0008 109-08463 1.000 DOL | 1.00000 1.00] \
PROJECT ESTIMATE ADJUSTMENT | | |
0009 109-09377 1.000 DOL | 1.00000 1.00] \
QUALITY ADJUSTMENT, PAVEMENT TRAFFIC | |
MARKINGS | | |
0010 109-09489 1.000 DOL | 1.00000 1.00] \
PAYMENT ADJUSTMENT, PG ASPHALT BINDER | | |
0011 109-11362 1.000 DOL | 1.00000 1.00] \
QUALITY ADJUSTMENTS, FAILURE TO | | |
MAINTAIN TEMPORARY EROSION AND SEDIMENT | | |
CONTROL MEASURES | | |
0012 113-01614 LUMP | 15198.81000 15198.81| \
PARTNERING OVERHEAD | | |
0013 201-52370 LUMP | 2924762.62000 2924762.62| \
CLEARING RIGHT OF WAY | | |
0014 202-02240 227870.000 sSYS | 5.01000 1141628.70] \
PAVEMENT REMOVAL | | |
0015 202-02637 100.000 LFT | 71.96000 7196.00 | \
PIPE, ABANDON AND GROUT FILL | | |
0017 202-05545 1200.000 CYsS | 26.82000 32184.00] \
REGULATED MATERIALS, DISPOSE, C | |
0018 202-05550 1200.000 CYS | 3.09000 3708.00] \
REGULATED MATERIALS, REMOVE, C | | |
0019 202-05555 1200.000 CYsS | 6.26000 7512.00] \
\ \ \

REGULATED MATERIALS, TRANSPORT, C
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0020 202-09106 5.000 EACH | 657.95000 3289.75| |
TESTING FOR CONTAMINATED MATERIALS, | | |
MIBE AND BTEX (WATER), 24 HOUR RETURN | | |
0021 202-51328 LUMP | 117997.32000 117997.32] |
PRESENT STRUCTURE, REMOVE PORTIONS , NO | | |
403 | | |
0022 202-82069 LUMP | 1351.22000 1351.22| |
UNDERPASS CIRCUITRY, REMOVE | | |
0023 202-92222 5.000 EACH | 657.95000 3289.75]| |
TESTING FOR CONTAMINATED MATERIALS, , | |
TPH (SOIL) 24-HR RETURN | | |
0024 202-96151 LUMP | 9942.43000 9942.43| |
TRANSPORTATION OF SALVAGEABLE ITEMS | | |
0025 203-02000 782218.000 CYS | 7.00000 5475526.00 | |
EXCAVATION, COMMON | | |
0026 203-02070 445874.000 CYS | 9.00000 4012866.00] |
BORROW \ \ \
0027 203-02070 1000.000 CYS | 6.30000 6300.00 | \
BORROW , LANDFORM \ \ \
0028 204-02290 167.000 EACH | 563.13000 94042.71| \
SETTLEMENT PLATE \ \ \
0029 204-08415 145.000 EACH | 323.85000 46958.25| \
STAKE, SETTLEMENT \ \ \
0030 205-03371 9066.000 CYS | 11.76000 106616.16| \
SEDIMENT, REMOVE \ \ \
0031 205-06930 30.000 TON | 73.76000 2212.80]| \
SPLASHPAD \ \ \
0032 205-06931 8038.000 TON | 41.70000 335184.60] \
TEMPORARY CHECK DAM, REVETMENT RIPRAP \ \ \
0033 205-06933 92.000 EACH | 88.49000 8141.08| \
TEMPORARY INLET PROTECTION \ \ \
0034 205-06934 100.000 TON | 343.53000 34353.00] \
TEMPORARY MULCH \ \
0035 205-06935 1.000 EACH | 3126.18000 3126.18]| \
TEMPORARY SEDIMENT BASIN \ \ \
0036 205-06936 1741.000 TON | 31.63000 55067.83| \
TEMPORARY SEDIMENT TRAP \ \ \
0037 205-06937 39908.000 LFT | 1.20000 47889.60 | \
TEMPORARY SILT FENCE \ \ \
0038 205-06938 1106.000 LFT | 16.72000 18492.32| \
TEMPORARY SLOPE DRAIN \ \ \
0039 205-08594 2000.000 LFT | 2.29000 4580.00 | \
\ \ \

FILTER SOCK
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—————————————————————————————————————————— i s
0040 205-09543 5000.000 TON | 33.31000 166550.00] |
NO 2 STONE | | |
0041 205-11584 100.000 LFT | 22.71000 2271.00 | |
TEMPORARY CHECK DAM, TRAVERSABLE | | |
0042 205-11585 2000.000 LFT | 19.31000 38620.00| |
TEMPORARY FILTER BERM | | |
0043 206-51230 3770.000 CYS | 86.09000 324559.30] |
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0044 207-08263 234374.000 SYS | 9.79000 2294521 .46 | |
SUBGRADE TREATMENT, TYPE IA | | |
0045 211-02050 185697.000 CYS | 18.00000 3342546.00 | |
B BORROW | | |
0046 211-09264 99195.000 CYS | 30.00000 2975850.00 | |
STRUCTURAL BACKFILL, TYPE 1 | | |
0047 211-09265 31571.000 CYS | 31.00000 978701.00] |
STRUCTURAL BACKFILL, TYPE 2 | | |
0048 211-09266 248720.000 CYS | 21.00000 5223120.00 | \
STRUCTURAL BACKFILL, TYPE 3 \ \ \
0049 211-09268 306.000 CYS | 85.16000 26058.96 | \
STRUCTURAL BACKFILL, TYPE 5 \ \ \
0050 213-09269 500.000 CYS | 83.79000 41895.00 | \
FLOWABLE BACKFILL, NON-REMOVABLE \ \ \
0051 301-07448 47074.000 TON | 18.18000 855805.32| \
COMPACTED AGGREGATE, NO. 53, BASE \ \
0052 302-07455 865.000 CYS | 92.11000 79675.15| \
DENSE GRADED SUBBASE \ \ \
0053 303-04489 246.000 TON | 25.54000 6282.84| \
COMPACTED CRUSHED AGGREGATE, 8 \ \ \
0054 306-08034 9763.000 SYS | 1.13000 11032.19]
MILLING, ASPHALT, 1 1/2 IN \ \ \
0055 306-08043 4159.000 SYS | 1.90000 7902.10| \
MILLING, TRANSITION \ \ \
0057 401-07328 7515.000 TON | 93.59000 703328.85| \
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm \ \
0058 401-07329 400.000 TON | 93.59000 37436.00| \
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm \ \
0060 401-07398 9824.000 TON | 85.17000 836710.08] \
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | \ \
0061 401-07399 54.000 TON | 69.40000 3747.60 | \
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm | \ \
0063 401-07424 24030.000 TON | 77.81000 1869774.30| \
QC/QA-HMA, 3, 64, BASE, 19.0 mm \ \ \
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0064 401-07429 1987.000 TON | 78.86000 156694.82| |
QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. | | |
0 mm | | |
0065 401-08364 160.000 TON | 66.25000 10600.00] |
QC/QA-HMA, 4, 64, BASE, 19.0 MM | | |
0066 401-10258 32323.000 LFT | 0.42000 13575.66| |
JOINT ADHESIVE, SURFACE | | |
0067 401-10259 32323.000 LFT | 0.42000 13575.66| |
JOINT ADHESIVE, INTERMEDIATE | | |
0068 402-07432 715.000 TON | 126.18000 90218.70] |
HMA SURFACE, TYPE A | | |
0069 402-07433 523.000 TON | 105.15000 54993.45]| |
HMA SURFACE, TYPE B | | |
0070 402-07434 7206.000 TON | 100.95000 727445.70 | |
HMA SURFACE, TYPE C | | |
0071 402-07435 1129.000 TON | 100.95000 113972.55] |
HMA INTERMEDIATE, TYPE A | | |
0072 402-07438 791.000 TON | 87.28000 69038.48| \
HMA INTERMEDIATE, TYPE B | | |
0073 402-07439 3795.000 TON | 85.17000 323220.15] |
HMA INTERMEDIATE, TYPE C | | |
0074 402-07440 211.000 TON | 83.07000 17527.77| \
HMA BASE, TYPE A | | |
0075 402-07441 1913.000 TON | 77.81000 148850.53| \
HMA BASE, TYPE B | | |
0076 402-07442 21800.000 TON | 71.50000 1558700.00| \
HMA BASE, TYPE C | | |
0077 402-07452 125.000 TON | 157.73000 19716.25| \
HMA WEDGE AND LEVEL, TYPE C | | |
0078 402-10083 133.000 TON | 136.70000 18181.10] \
HMA FOR TEMPORARY PAVEMENT, A | | |
0079 402-10086 504.000 TON | 98.84000 49815.36 | |
HMA FOR TEMPORARY PAVEMENT, C | | |
0080 406-05520 100.000 TON | 557.31000 55731.00] \
ASPHALT FOR TACK COAT | | |
0081 415-11527 83.000 TON | 578.34000 48002.22| \
BASE SEAL | | |
0082 501-06266 LUMP | 511.53000 511.53] \
PROFILOGRAPH, PCCP | | |
0083 501-06326 4000.000 sSYS | 55.32000 221280.00] \
QC/QA-PCCP, 15 IN | | |
0084 502-11564 7.000 SYS | 88.87000 622.09]| \
\ \ \

PCCP, 7 IN
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0085 502-11564 3340.000 SYS | 93.72000 313024.80] |
PCCP, 7 IN , COLORED AND JOINTED | | |
0086 503-05240 29831.000 LFT | 8.62000 257143.22] |
D-1 CONTRACTION JOINT | | |
0087 503-05310 31.000 LFT | 180.61000 5598.91| |
TERMINAL JOINT | |
0088 506-06333 260.000 SYS | 142.55000 37063.00] |
PCCP PATCHING, FULL DEPTH | | |
0089 507-07480 4000.000 SYS | 5.21000 20840.00|
PROFILING PCCP | |
0090 601-01522 43.000 EACH | 1986.91000 85437.13| |
GUARDRAIL, TRANSITION TYPE TGB | | |
0091 601-03464 6.000 EACH | 47.56000 285.36 | |
GUARDRAIL, STEEL CURVED TERMINAL END | |
SECTION | | |
0092 601-05999 24.000 EACH | 47.56000 1141.44| |
CURVED TERMINAL END \ \ \
0093 601-06234 4.000 EACH | 12328.36000 49313.44| \
IMPACT ATTENUATOR, R1, Wl, TL-2 \ \ \
0094 601-06238 8.000 EACH | 16809.47000 134475.76| \
IMPACT ATTENUATOR, R1, W1, TL-3 \ \ \
0095 601-06242 8.000 EACH | 12825.08000 102600.64| \
IMPACT ATTENUATOR, R2, Wl, TL-2 \ \ \
0096 601-06243 4.000 EACH | 19065.88000 76263.52 | \
IMPACT ATTENUATOR, R2, W2, TL-2 \ \ \
0097 601-06246 2.000 EACH | 17723.66000 35447.32] \
IMPACT ATTENUATOR, R2, Wl, TL-3 \ \ \
0098 601-06247 6.000 EACH | 26950.11000 161700.66 | \
IMPACT ATTENUATOR, R2, W2, TL-3 \ \ \
0099 601-06417 4.000 EACH | 930.04000 3720.16 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R1, Wl, TL-2 STAGE 1 \ \ \
0100 601-06417 4.000 EACH | 2156.01000 8624.04 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R1, Wl, TL-2 STAGE 2 \ \ \
0101 601-06421 8.000 EACH | 1041.01000 8328.08| \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R1, Wl, TL-3 STAGE 1 \ \ \
0102 601-06421 8.000 EACH | 2404.37000 19234.96 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R1, Wl, TL-3 STAGE 2 \ \ \
0103 601-06426 4.000 EACH | 930.04000 3720.16 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
\ \ \

R2, W2, TL-2 STAGE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/05/13
PAGE 131 -45
TABULATION OF BIDS
CALL ORDER 131 CONTRACT ID IR-35600-A COUNTIES HAMILTON
LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 4 ) 06-0421150 I ( ) I ( )
| LANE CONSTRUCTION CORPORATIO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i s
0104 601-06426 4.000 EACH | 2156.01000 8624.04 | |
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W2, TL-2 STAGE 2 | | |
0105 601-08433 31.000 EACH | 581.28000 18019.68| |
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0106 601-08434 31.000 EACH | 581.28000 18019.68| |
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0107 601-08435 24.000 EACH | 750.38000 18009.12]| |
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | |
0108 601-08436 24.000 EACH | 1902.36000 45656 .64 | |
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 2 | | |
0109 601-09150 1.000 EACH | 51786.49000 51786.49 | |
IMPACT ATTENUATOR, CR1, W2, TL-3 \ \ \
0110 601-11532 2.000 EACH | 1035.73000 2071.46 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1, TL-3, STAGE 1 \ \ \
0111 601-11533 2.000 EACH | 2404.37000 4808.74 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1, TL-3, STAGE 2 \ \ \
0112 601-11534 4.000 EACH | 930.04000 3720.16 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-Wl, TL-2, STAGE 1 \ \ \
0113 601-11535 4.000 EACH | 2156.01000 8624.04 | \
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | \
R2-W1l, TL-2, STAGE 2 \ \ \
0114 601-94689 55.000 EACH | 2451.93000 134856.15] \
GUARDRAIL END TREATMENT, OS \ \ \
0115 601-94690 23.000 EACH | 3540.50000 81431.50] \
GUARDRAIL END TREATMENT, MS \ \ \
0116 601-99105 18636.000 LFT | 16.91000 315134.76| \
GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING \ \
0117 601-99106 381.000 LFT | 29.59000 11273.79] \
GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING | \ \
0118 601-99108 5950.000 LFT | 23.89000 142145.50] \
GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 | \
IN SPACING \ \ \
0119 602-01193 10000.000 LFT | 10.57000 105700.00] \
\ \ \

CONCRETE BARRIER GLARE SCREEN TEMPORARY
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0120 602-06729 1238.000 EACH | 15.05000 18631.90| |
BARRIER DELINEATOR | | |
0121 602-08603 789.000 LFT | 108.36000 85496 .04 | |
CONCRETE BARRIER, 45 IN | | |
0122 602-08604 1350.000 LFT | 168.57000 227569.50| |
CONCRETE BARRIER, 45 IN, MODIFIED | | |
0123 603-01752 9.000 EACH | 1014.59000 9131.31] |
FENCE GATE, CHAIN LINK, 96 IN X 5 FT | | |
0124 603-01932 540.000 LFT | 47.56000 25682.40] |
FENCE, CHAIN LINK, 96 IN | | |
0125 603-06045 14561.000 LFT | 12.68000 184633.48]| |
FENCE, CHAIN LINK, 48 IN | | |
0126 603-91714 1300.000 LFT | 60.24000 78312.00 | |
FENCE, RAIL, WOOD 42" | | |
0127 604-06070 5082.000 SYS | 26.95000 136959.90] |
SIDEWALK, CONCRETE | | |
0128 604-06070 5120.000 SYS | 63.41000 324659.20 | \
SIDEWALK, CONCRETE COLORED AND JOINTED | |
0129 604-07894 37.000 sYsS | 174.38000 6452.06 | \
CURB RAMP, CONCRETE, A | | |
0130 604-07897 325.000 sSYS | 174.38000 56673.50| \
CURB RAMP, CONCRETE, C | | |
0131 604-07898 84.000 SYS | 174.38000 14647.92| \
CURB RAMP, CONCRETE, D | | |
0132 604-07900 29.000 sYs | 174.38000 5057.02] \
CURB RAMP, CONCRETE, F | | |
0133 604-07901 75.000 SYS | 174.38000 13078.50| \
CURB RAMP, CONCRETE, G | | |
0134 604-07903 517.000 SYS | 174.38000 90154.46 | \
CURB RAMP, CONCRETE, K | | |
0135 604-07904 399.000 sSYS | 174.38000 69577.62| \
CURB RAMP, CONCRETE, L | | |
0136 605-06090 242.000 LFT | 10.57000 2557.94| \
CURB, INTEGRAL, CONCRETE | | |
0137 605-06120 17265.000 LFT | 14.65000 252932.25| \
CURB, CONCRETE | | |
0138 605-06140 35838.000 LFT | 15.70000 562656.60 | \
CURB AND GUTTER, CONCRETE | | |
0139 605-06145 4833.000 LFT | 15.70000 75878.10 | \
CURB AND GUTTER, B, CONCRETE | | |
0140 605-06155 2870.000 LFT | 15.70000 45059.00 | \
\ \ \

CURB AND GUTTER, CONCRETE, MODIFIED
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0141 605-06155 1078.000 LFT | 15.70000 16924.60| |
CURB AND GUTTER, CONCRETE, MODIFIED 2 | | |
0142 605-06155 195.000 LFT | 15.70000 3061.50] |
CURB AND GUTTER, CONCRETE, MODIFIED 3 | | |
0143 605-06160 3624.000 LFT | 15.70000 56896.80| |
CURB AND GUTTER, B, CONCRETE, MODIFIED | | |
0144 605-06255 17.000 SYS | 84.55000 1437.35| |
CENTER CURB, D, CONCRETE | | |
0145 605-06255 294.000 SYS | 169.10000 49715.40 | |
CENTER CURB, D, CONCRETE COLORED AND | | |
JOINTED | | |
0146 607-06335 231.000 LFT | 27.33000 6313.23] |
PAVED SIDE DITCH, A | | |
0147 609-06259 5180.000 SYS | 80.07000 414762.60| |
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN | | |
0148 610-07486 401.000 TON | 189.28000 75901.28| \
HMA FOR APPROACHES, TYPE A \ \ \
0149 610-07487 14.000 TON | 220.82000 3091.48| \
HMA FOR APPROACHES, TYPE B \ \ \
0150 610-08446 901.000 SYS | 55.73000 50212.73| \
PCCP FOR APPROACHES, 6 IN \ \ \
0151 610-09108 1266.000 SYS | 64.84000 82087.44|
PCCP FOR APPROACHES, 9 IN \ \ \
0152 615-06490 335.000 EACH | 105.69000 35406.15] \
RIGHT OF WAY MARKER \ \ \
0153 615-06505 48.000 EACH | 486.16000 23335.68] \
MONUMENT, B \ \ \
0154 615-06510 98.000 EACH | 380.47000 37286.06| \
MONUMENT, C \ \ \
0155 615-06515 1.000 EACH | 89.83000 89.83]| \
MONUMENT, D \ \ \
0156 615-06527 3.000 EACH | 449.17000 1347.51| \
MONUMENT, SECTION CORNER \ \ \
0157 616-02320 13005.000 SYS | 1.65000 21458.25| \
GEOTEXTILES \ \ \
0158 616-05688 1316.000 TON | 47.69000 62760.04 | \
RIPRAP, CLASS 1 \ \
0159 616-05689 209.000 TON | 47.70000 9969.30| \
RIPRAP, CLASS 2 \ \
0160 616-06405 7555.000 TON | 30.49000 230351.95] \
\ \ \

RIPRAP, REVETMENT
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0161 616-09997 4.000 EACH | 520.51000 2082.04 | |
DITCH DETENTION CHECK | | |
0162 616-51367 296.000 SYS | 121.91000 36085.36| |
SLOPEWALL, CONCRETE, 4 IN | | |
0166 619-51859 LUMP | 20820.28000 20820.28| |
PAINT STEEL BRIDGE, BR. NO. , 109 | | |
0167 619-51859 LUMP | 62460.84000 62460.84| |
PAINT STEEL BRIDGE, BR. NO. , 110 | | |
0168 619-51859 LUMP | 20820.28000 20820.28| |
PAINT STEEL BRIDGE, BR. NO. , 111 | | |
0169 621-01004 10.000 EACH | 208.20000 2082.00 | |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0170 621-02770 50000.000 SYS | 1.04000 52000.00] |
EROSION CONTROL BLANKET | | |
0171 621-03909 695.000 LBS | 161.36000 112145.20| |
SEED MIXTURE, NATIVE , MIX 1 - PRAIRIE | \ \
0172 621-03909 53.000 LBS | 192.59000 10207.27] \
SEED MIXTURE, NATIVE , MIX 2 - WETLAND | \ \
0173 621-03909 188.000 LBS | 234.23000 44035.24 \
SEED MIXTURE, NATIVE , MIX 3 - \ \ \
ORNAMENTAL \ \ \
0174 621-03909 636.000 LBS | 2.08000 1322.88]| \
SEED MIXTURE, NATIVE , NURSE CROP \ \ \
0175 621-03909 18.000 LBS | 150.95000 2717.10]| \
SEED MIXTURE, NATIVE , ORNAMENTAL GRASS | \ \
BUFFER \ \ \
0176 621-06545 43.000 TON | 624.61000 26858.23| \
FERTILIZER \ \ \
0177 621-06554 16266.000 LBS | 2.97000 48310.02] \
SEED MIXTURE, U MODIFIED \ \ \
0178 621-06557 17607.000 LBS | 0.26000 4577.82 | \
SEED MIXTURE, T \ \
0179 621-06565 401.000 TON | 484.07000 194112.07| \
MULCHING MATERIAL \ \ \
0180 621-06567 481.000 kGAL | 1.04000 500.24| \
WATER \ \ \
0181 621-06570 60044.000 CYS | 12.72000 763759.68] \
TOPSOIL FOR LANDSCAPING \ \ \
0182 621-06575 144565.000 SYS | 3.12000 451042.80 | \
SODDING, NURSERY \ \ \
0183 621-98038 4400.000 CYS | 63.50000 279400.00| \
\ \ \

MULCH, HARDWOOD SHREDDED BARK
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0184 622-05626 732.000 EACH | 233.19000 170695.08 |
PLANT, CONIFEROUS EVERGREEN, CONE, | | |
BROAD UPRIGHT , OVER 72 TO 96 IN | | |
0185 622-05635 263.000 EACH | 19.78000 5202.14| |
PLANT, CONIFEROUS EVERGREEN, PROSTATE, | | |
BROAD SPREADING , SEMISPREADING, OVER | | |
24 TO 36 IN | | |
0186 622-05640 6078.000 EACH | 46.85000 284754 .30 |
PLANT, DECIDUOUS SHRUB, 24 TO 36 IN [ [ |
0187 622-05645 936.000 EACH | 197.79000 185131.44] |
PLANT, DECIDUOUS TREE, MULTI-STEM, 72 | | |
TO 96 IN | | |
0188 622-05650 1502.000 EACH | 296.69000 445628.38] |
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 2 TO 2.5 IN | | |
0189 622-05654 1963.000 EACH | 17.70000 34745.10] |
PLANT, PERENNIAL #1 POT \ \ \
0190 622-05654 18979.000 EACH | 20.30000 385273.70] \
PLANT, PERENNIAL GRASS, 2 GALLON POT \ \
0191 622-05654 2735.000 EACH | 18.74000 51253.90]| \
PLANT, PERENNIAL VINE, 1 GALLON POT \ \
0192 623-06922 16.000 CYCL | 520.51000 8328.16 | \
MOWING , CYCLE \ \ \
0193 628-08524 1.000 DOL | 1.00000 1.00] \
CELLULAR TELEPHONE/RADIO, ADDITIONAL \ \
MINUTES \ \ \
0194 628-09403 50.000 MOS | 8849.80000 442490.00| \
FIELD OFFICE, C MODIFIED \ \ \
0195 628-09406 48.000 MOS | 2326.59000 111676.32] \
FIELD LABORATORY, C \ \ \
0196 628-09407 750.000 MOS | 64.42000 48315.00 | \
FIELD OFFICE COMPUTER SYSTEM, \ \ \
ADDITIONAL , 15 EACH \ \ \
0197 628-09409 500.000 MOS | 119.72000 59860.00 | \
MOBILE INTERNET SERVICE , 10 EACH \ \ \
0198 628-09893 250.000 MOS | 1105.32000 276330.00] \
WORK TRUCK , 5 EACH \ \ \
0199 628-11068 20.000 EACH | 322.08000 6441.60 | \
CELLULAR TELEPHONE/RADIO \ \ \
0200 628-11069 1000.000 MOS | 171.79000 171790.00] \
CELLULAR TELEPHONE/RADIO SERVICE, \ \ \
ANYTIME MINUTES , ANYTIME MINUTES, 1500 | \
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0201 701-06011 45.000 EACH | 2679.02000 120555.90] |
DYNAMIC PILE LOAD TEST | | |
0202 701-08253 163.000 EACH | 830.80000 135420.40] |
PILE SLEEVES | |
0203 701-09557 3937.000 LFT | 45.15000 177755.55] |
TEST PILE, DYNAMIC, PRODUCTION | | |
0204 701-09559 45.000 EACH | 1306.40000 58788.00 | |
TEST PILE, DYNAMIC, RESTRIKE | | |
0205 701-09683 471.000 EACH | 138.47000 65219.37| |
PILE SHOE, HP 12 X 74 | | |
0206 701-09739 42.000 EACH | 150.51000 6321.42]| |
PILE SHOE, HP 12 X 53 | | |
0207 701-09770 102.000 EACH | 162.55000 16580.10| |
PILE SHOE, HP 14 X 73 | | |
0208 701-51195 3222.000 LFT | 48.16000 155171.52] |
PILE, STEEL H, HP 12 IN X 53 | | |
0209 701-93575 6292.000 LFT | 63.21000 397717.32| \
PILE, STEEL H, HP 14 IN X 73 | | |
0210 701-95780 32302.000 LFT | 63.81000 2061190.62| \
PILE, STEEL H, HP 12 IN X 74 | | |
0211 702-51005 3158.000 CYs | 704.37000 2224400.46 | \
CONCRETE, A, SUBSTRUCTURE | | |
0212 702-51015 1210.000 CYS | 319.07000 386074.70| \
CONCRETE, B, FOOTINGS | | |
0213 702-51110 2379.000 LBS | 4.82000 11466.78| \
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0214 702-51863 47.000 EACH | 13.85000 650.95] \
FIELD DRILLED HOLE IN CONCRETE | | |
0215 702-92857 642.000 CYS | 650.19000 417421.98| \
CONCRETE, C, SUBSTRUCTURE | | |
0216 703-06028 528971.000 LBS | 0.96000 507812.16| \
REINFORCING BARS | | |
0217 703-06029 4673899.000 LBS | 1.08000 5047810.92| \
REINFORCING BARS, EPOXY COATED | | |
0218 704-51002 7390.000 CYS | 583.97000 4315538.30] \
CONCRETE, C, SUPERSTRUCTURE | | |
0219 704-51002 422.000 CYS | 529.78000 223567.16/| \
CONCRETE, C, SUPERSTRUCTURE , COLORED | |
AND JOINTED, BR NO 302 | | |
0220 704-51002 65.000 CYs | 2769.32000 180005.80] \
CONCRETE, C, SUPERSTRUCTURE , MODIFED, | |
\ \ \

BR NO 105
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0221 704-51002 103.000 CYS | 2943.91000 303222.73] |
CONCRETE, C, SUPERSTRUCTURE , MODIFIED, | | |
BR NO 108 | | |

0222 706-06353 16.000 EACH | 3250.95000 52015.20| |
CONCRETE BRIDGE RAILING TRANSITION, | | |
TPS-1 , MODIFIED | |

0223 706-08496 48075.000 SYS | 80.67000 3878210.25]| |
REINFORCED CONCRETE MOMENT SLAB, 12 IN | | |

0224 706-08496 1679.000 SYS | 150.51000 252706.29| |
REINFORCED CONCRETE MOMENT SLAB, 12 IN | | |
MODIFIED | | |

0225 706-09545 36896.000 CYS | 28.00000 1033088.00 | |
COARSE AGGREGATE, NO 8 | | |

0226 706-11418 5867.000 LFT | 99.94000 586347.98| |
RAILING, STEEL, PS-1 | | |

0227 706-11600 266.000 CYS | 481.62000 128110.92] |
RAILING, CONCRETE, FC , MODIFIED \ \ \

0228 706-11601 5549.000 CYS | 451.52000 2505484 .48 | \
RAILING, CONCRETE, FT , MODIFIED \ \ \

0229 706-11604 484.000 CYS | 903.04000 437071.36| \
RAILING, CONCRETE, PS-1 , MODIFIED \ \ \

0230 706-11620 1.000 EACH | 1444.86000 1444.86 | \
CONCRETE BRIDGE RAILING TRANSITION, TFC | \

0231 706-11621 28.000 EACH | 1685.68000 47199.04 | \
CONCRETE BRIDGE RAILING TRANSITION, TFT | \

, MODIFIED \ \ \

0233 707-01065 LUMP | 113403.86000 113403.86| \
POST-TENSIONING , BR NO 105 \ \ \

0234 707-01065 LUMP | 142078.40000 142078.40| \
POST-TENSIONING , BR NO 108 \ \ \

0235 707-07605 5730.000 LFT | 274.52000 1572999.60 | \
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM | \ \
54 IN X 48 IN \ \ \

0236 707-09634 3933.000 LFT | 307.03000 1207548.99 | \
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM | \ \
48 IN X 49 IN \ \

0237 707-09865 1854.000 LFT | 254.66000 472139.64| \
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM | \ \
36 IN X 49 IN \ \ \

0238 707-11046 1108.000 LFT | 393.73000 436252.84 \

\ \ \
\ \ \

60 IN. X 49 IN.
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LETTING DATE 07/17/13 10:00 AM DISTRICT GREENFIELD DISTRICT
| ( 4 ) 06-0421150 | ( ) | ( )
| LANE CONSTRUCTION CORPORATIO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et L
0239 709-07733 LUMP | 456023.52000 456023.52] |
ANTI-GRAFFITI COAT | | |
0240 709-07733 LUMP | 2384.03000 2384.03| |
ANTI-GRAFFITI COAT , BR NO 105 | | |
0241 709-07733 LUMP | 3034.23000 3034.23| |
ANTI-GRAFFITI COAT , BR NO 108 | | |
0243 709-51821 LUMP | 10198.34000 10198.34| |
SURFACE SEAL , BR NO 101 | | |
0244 709-51821 LUMP | 6634.34000 6634.34] |
SURFACE SEAL , BR NO 102 | | |
0245 709-51821 LUMP | 7127.99000 7127.99 |
SURFACE SEAL , BR NO 103 | | |
0246 709-51821 LUMP | 14388.45000 14388.45| |
SURFACE SEAL , BR NO 104 | | |
0247 709-51821 LUMP | 7754.11000 7754.11 | |
SURFACE SEAL , BR NO 105 | | |
0248 709-51821 LUMP | 8657.15000 8657.15] |
SURFACE SEAL , BR NO 106 | | |
0249 709-51821 LUMP | 12991.74000 12991.74| \
SURFACE SEAL , BR NO 107 | | |
0250 709-51821 LUMP | 10824.45000 10824 .45| \
SURFACE SEAL , BR NO 108 | | |
0251 709-51821 LUMP | 7477.18000 7477.18] |
SURFACE SEAL , BR NO 201 | | |
0252 709-51821 LUMP | 8247.78000 8247.78| \
SURFACE SEAL , BR NO 202 | | |
0253 709-51821 LUMP | 8247.78000 8247.78 | \
SURFACE SEAL , BR NO 203 | | |
0254 709-51821 LUMP | 9776.92000 9776.92 \
SURFACE SEAL , BR NO 301 | | |
0255 709-51821 LUMP | 15989.85000 15989.85| \
SURFACE SEAL , BR NO 302 | | |
0256 709-51821 LUMP | 6489.86000 6489.86 | \
SURFACE SEAL , BR NO 401 | | |
0257 709-51821 LUMP | 6489.86000 6489.86 | \
SURFACE SEAL , BR NO 402 | | |
0258 709-51821 LUMP | 2134246.39000 2134246.39| \
SURFACE SEAL , MODIFIED | | |
0259 709-51821 LUMP | 31847.23000 31847.23| \
SURFACE SEAL , MODIFIED, BR NO 101 | |
0260 709-51821 LUMP | 20649.53000 20649.53| \
\ \ \

SURFACE SEAL

MODIFIED, BR NO 102
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—————————————————————————————————————————— e T et L
0261 709-51821 LUMP | 22371.32000 22371.32] |
SURFACE SEAL , MODIFIED, BR NO 103 | | |
0262 709-51821 LUMP | 44923.26000 44923.26 | |
SURFACE SEAL , MODIFIED, BR NO 104 | | |
0263 709-51821 LUMP | 25911.25000 25911.25]| |
SURFACE SEAL , MODIFIED, BR NO 105 | | |
0264 709-51821 LUMP | 38541.78000 38541.78]| |
SURFACE SEAL , MODIFIED, BR NO 106 | | |
0265 709-51821 LUMP | 46271.80000 46271.80| |
SURFACE SEAL , MODIFIED, BR NO 107 | | |
0266 709-51821 LUMP | 32942.92000 32942.92| |
SURFACE SEAL , MODIFIED, BR NO 108 | | |
0267 709-51821 LUMP | 14448.65000 14448.65| |
SURFACE SEAL , MODIFIED, BR NO 109 | | |
0268 709-51821 LUMP | 36531.01000 36531.01] |
SURFACE SEAL , MODIFIED, BR NO 110 | | |
0269 709-51821 LUMP | 14448.65000 14448.65 | \
SURFACE SEAL , MODIFIED, BR NO 111 | |
0270 709-51821 LUMP | 38662.18000 38662.18]| \
SURFACE SEAL , MODIFIED, BR NO 201 | |
0271 709-51821 LUMP | 38060.15000 38060.15] \
SURFACE SEAL , MODIFIED, BR NO 202 | |
0272 709-51821 LUMP | 38060.15000 38060.15] \
SURFACE SEAL , MODIFIED, BR NO 203 | |
0273 709-51821 LUMP | 40311.73000 40311.